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Section SF 30 - BLOCK 14 CONTINUATION PAGE

P00010 CORRECTIONS

SECTION G - CONTRACT ADMINISTRATION DATA
The following have been modified:

WIDE AREA WORK FLOW
G.1. Wide Area Work Flow DODAAC and Email Distribution Table

Your contract contains DFARS Clause 252.232-7003, Electronic Submission of Payment Requests. This clause
requires invoices for supplies and services purchased by the DoD be submitted via electronic means. The Wide Area
Warlflaw (W AWR) system satisfies this mandatory requirement. WAWF can be accessed on the internet at

Before using WAWE, ensure your Electronic Business POCs listed in your Central Contractor Registration (CCR)
are the came individnals that will invoice through WAWEF. If they aren't, you can make changes to your CCR profile
a Click on "Update” or “Renew” using “TPIN". CCR customer support can be
reacnea at 1-d0d0-LL /=444,

If your electronic business POCs are correct, contact the WAWF helpdesk at 1-866-618-5988 or by e-mail at
mm ask them to establish a group for your CAGE code. The group administrator will also
ave to call the elpdesk to request account activation. Once the group is established and the account is

activated, you will be able to create a combination invoice/receiving report using the codes below and instructions
available from our contract administrator/buyer.

Questions concerning payment should be directed to the responsible Defense Finance Accounting Services (DFAS).
Please have the order number and invoice number ready when calling about payment status.

The accounts payable mailing address e~ ke lanatad in Rlark 182 of vonr order. You can easily access payment
information using the DFAS web site a Your purchase order/contract
nrmbar arinvnice will he reaiiired to inquire status or your payuiene. wu w L Ao on the web at:

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR INVOICES AND ADDITIONAL
EMAILS CORRECTLY THROUGH WAWF

CAGE CODE: 622B7

ISSUE BY DODAAC: H92254

ADMIN DODAAC: S3605A

INSPECT BY DODAAC: PLUS SIX EXT: To be included at award
SERVICE ACCEPTOR: PLUS SIX EST: To be included at award
“SHIP TO” DODAAC: H92254

PAY OFFICE DODAAC: HQ0337

EMAIL POINT OF CONTACT LISTING:

(b))
(b)(6)
(b)(6)

SERVICE ACCEPTOR: As designated on each task order
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CONTRACT ADMINISTRATOR: S3605A
SECTION J

Attachement 1: Revised DD 254 dated 28 July 2010 is attached.

SOURCE INSPECTION
LIST OF CORE CAPABILITIES

Aviation Repair, Modification, Integration, Design, Test and Supply Support
(Core Capability 1)

Integrated Warehouse/Supply Services (Core Capability 2)

Small Arms Weapons Modification/Repaif Support/Training (Core Capability 3)
Communications Equipment/Electronic Repair (Core Capability 4)

Ground Systems Repair/Modification/Support (Core Capability 5)
Manufacturing/Production (Core Capability 6)

Logistics Support Teams (Core Capability 7)

Life Cycle Sustainment Management Integration Services (Core Capability 8)
Logistics Automation Integration Services (Core Capability 9)

Other Key Logistics Areas (Core Capability 10)

Minor Construction (Core Capability 11)

DCMA designated QA Surveillance is specified in Appendix B of the Memorandum
of Agreement between Special Operations Forces Support Activity and the
Defense Contract Management Agency Dayton(DCMA Dayton), 8/18/2010, (unless
otherwise identified as D/D or Other/Other in an individual Task Order). DCMA
oversight responsibilities are Core Capabilities 1, 4, 5, & 6 for H92254-09-D-
0001.

PROPERTY

This modification is to clarify, prescribe the proper care and accounting for Government Property (FAR Part 45).
Property will be accountable and tracked by Contract Number and Task Order Number within the government
furnished property management systems; i.e., Gold and Jobscope. Accountability of task order property shall be
tracked to H92254-09-D-0001 or H92254-10-D-0002.

The baseline for property inventory will be October 19, 2010. As of this date, all Government Property recorded in
the government furnished property system will be the monitored and maintained in accordance with the below
property clauses.

Any property which is received after this date will be transferred in the Government Property System and identified
by the appropriate IDIQ, Contract Number, and Task Order Number.

The contracting officer will be notified and disposition instructions issued by the contracting officer upon completion
of task orders or contracts. Tagged asset (property assigned an asset identification number and label) accountability
shall be with the basic IDIQ H92254-09-D-0001.

All Government property accountable to this contract and in the possession of this contractor and its subcontractors
shall be managed in accordance with FAR 52.245-1 Government Property (August 2010), 52.245-9 (June 2007),




H92254-09-D-0001

DFARS 252.211-7007 Reporting of Government-Furnished Equipment in the DoD Item Unique Identification
(IUID) Registry (Nov 2008), and 252.228-7001 Ground and Flight Risk (June 2010).
The contractor has 60 days to identify any discrepancies.

PROPERTY .

The attached property listings apply. Accountability of task order property shall be tracked and accountable to
H92254-09-D-0001. The property will be accountable and tracked by Contract Number and Task Order number
within the property management systems; i.e., Gold and Jobscope. The contracting officer will be notified and
disposition instructions issued by the contracting officer upon completion of task orders or contracts. Tagged asset
(property assigned an asset identification number and label) accountability shall be with the basic IDIQ H92254-09-
D-0001. The contractor has 60 days to report any discrepancies to the Government Contracting Officer.

All Government property accountable to this contract and in the possession of this contractor and its subcontractors
shall be managed in accordance with FAR 52.245-1 Government Property (August 2010), 52.245-9 (June 2007),

- DFARS 252.211-7007 Reporting of Government-Furnished Equipment in the DoD Item Unique Identification
(IUID) Registry (Nov 2008), and 252.228-7001 Ground and Flight Risk (June 2010).
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Section B - Supplies or Services and Prices

ITEM NO

0001

ITEM NO

0002

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
4 - Months $1,049,216.50
Transition
FFP

Transition period in accordance with approved Transition Plan, not to exceed 4
months. :
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
7 Months $1,550,915.68
Logistics Services IAW Section C, PWS

FFP

Contractor services to operate and maintain the state-owned, Government leased

facilities located at Blue Grass Station, Lexington, Kentucky and facilities and
equipment located in strategic areas within the United States. Work shall be
performed IAW Section C, PWS and all other terms and conditions set forth

herein. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,
AC, etc., at the task order level. Color of money will not be mixed per task order.

Profit Range: [[RHIK(See PWS 1.2.1.2)

FOB: Destination

MAX
NET AMT

MAX AMOUNT

$4,196,866.00

$4,196,866.00

MAX AMOUNT

$10,856,409.76

$10,856,409.76




ITEM NO

000201

ITEM NO

0003

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

FFP

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Logistics Support Services IAW Section C

CPIF

Contractor shall provide services on a CPIF basis IAW Section C, PWS. SubCLINs
will be used for multipie lines of accounting ACRNs AA, AB, AC, efc., at the task

UNIT UNIT PRICE
UNDEFINED

MAX

NET AMT
UNIT UNIT PRICE
Months UNDEFINED

order level. Color of money will not be mixed per task order. [{JIE}

(b4
at the task order level. (See PWS 1.2.1.2)
FOB: Destination

Min/Max Fee will be established

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$32,342,851.00

$32,342,851.00 (EST.)




ITEMNO

000301

ITEMNO

0004

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Services IAW Section C, PWS
CPIF
FOB: Destination
TARGET COST
TARGET FEE
TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Months UNDEFINED

Logistics Support Services IAW Section C

CPFF

Contractor shall provide logistics support services on a CPFF basis IAW Section

C, PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA,

AB, AC, etc., at the task order level. Color of money will not be mixed per task

order. Fee Range: (I3
FOB: Destination

MAX COST
FIXED FEE
TOTAL MAX COST + FEE

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00

$0.00
$0.00

MAX AMOUNT

$46,633,274.00

$46,633,274.00 (EST.)




ITEMNO

000401

ITEM NO

0005

H9%2254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Services IAW Section C, PWS
CPFF

FOB: Destination

MAX COST
FIXED FEE
TOTAL MAX COST + FEE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Months UNDEFINED
Logistics Services IAW Sec;ion C

FP1

Contractor shall provide logistics support services on a FPI basis IAW Section C,
PWS. SubCLINSs will be used for multiple lines of accounting ACRNs AA, AB,
AC, etc., at the task order level. Color of money will not be mixed per task order.

N - S

1.2.1.2)
FOB: Destination

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00

MAX AMOUNT

$41,684,389.00

$41,684,389.00 (EST.)




ITEM NO

000501

ITEM NO

0006

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Services IAW Section C, PWS
FPI

FOB: Destination

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY
2,000,000 Hours $1.00
Logistics Support Services IAW Section C

LH

Logistics Support Services IAW Section C, PWS for labor that is hard to fill in
certain labor trades. The ceiling for this CLIN is $2,000,000 per year. The
contractor shall report to the Government when 75% of the ceiling has been
expended. SubCLINs will be used for multiple lines of accounting ACRNs AA,
AB, AC, etc., at the task order level. Color of money will not be mixed per task
order.

Structural (Sheet Metal)
Avionics/Electrician
Aircraft Mechanic
FOB: Destination

TOT MAX PRICE

MAX AMOUNT

$0.00

$0.00
$0.00

$0.00
UNDEFINED

MAX AMOUNT

$2,000,000.00 EST

$2,000,000.00 EST




ITEM NO

000601

ITEM NO

0007

ITEM NO

00038

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
. UNDEFINED UNDEFINED
Services IAW Section C, PWS
LH

FOB: Destination

TOT MAX PRICE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Travel
COST

The amount of $2,000,000 is an estimate of the cost associated with the
contractor traveling on government business for Year 1 of this contract. The
contractor shall notify the Contracting Officer when 75% of the estimate has
been spent. All travel will be made in accordance with Joint Travel Regulations.

FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Materials
COST

The amount of $50,000,000 is an estimate of the cost expected to be associated
with this requirement on a yearly basis. The contractor shall notify the
Contracting Officer when 75% of this estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

UNDEFINED

$0.00

MAX AMOUNT

$2,000,000.00

$2,000,000.00 (EST.)

MAX AMOUNT

$50,000,000.00

$50,000,000.00 (EST.)

10



ITEM NO

0009

ITEM NO

0010

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot
Technical Data

The contractor shall furnish all technical data in accordance with Exhibit A,
Contract Data Requirements List. Each individual task order will delineate
specific CDRL requirement for the effort. The cost of the data, including
preparing, formatting, reproducing and delivering data will be included in the
individual task order pricing.

FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Other Direct Costs (ODC)
COST

Other costs that have not been included in proposed material, direct labor,
indirect costs, or any other category of cost. The amount of $20,000,000 is an
estimate of the cost expected to be associated with this requirement on a yearly
basis. The contractor shall notify the Contracting Officer when 75% of this
estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

NSP

MAX AMOUNT

$20,000,000.00

$20,000,000.00 (EST.)

11
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Contractor services to operate and maintain the state-owned, Government leased

UNIT UNIT PRICE

Months $1,188,295.67

facilities located at Blue Grass Station, Lexington, Kentucky and facilities and
equipment located in strategic areas within the United States. Work shall be
performed IAW Section C, PWS and all other terms and conditions set forth

herein. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,
AGC, etc., at the task order level. Color of money will not be mixed per task order.

ITEMNO SUPPLIES/SERVICES MAX
QUANTITY
1002 24
EXERCISED L ogistics Services IAW Section C, PWS
OPTION FFP
Profit Range: (See PWS1.2.1.2)
FOB: Destination
ITEMNO SUPPLIES/SERVICES MAX
QUANTITY
100201 UNDEFINED

EXERCISED  Services IAW Section C, PWS

OPTION

FFP
OPTION PERIOD 1 (YEARS 2-3)

FOB: Destination

MAX
NET AMT

UNIT UNIT PRICE

UNDEFINED

NET AMT

MAX AMOUNT

$28,519,096.08

$28,519,096.08

MAX AMOUNT

$0.00

$0.00

12
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

1003 UNDEFINED Job UNDEFINED $66,332,870.00

EXERCISED  Logistics Support Services IAW Section C

OPTION CPIF

Contractor shall provide services on a CPIF basis IAW Section C, PWS. SubCLINs
will be used for multiple lines of accounting ACRNs AA, AB, AC, etc., at the task

order level. Color of money will not be mixed per task order. %
in/Max Fee will be establishe

at the task order level. (See PWS 1.2.1.2)
FOB: Destination

TARGET COST
TARGET FEE .
TOTAL TGT COST + FEE $66,332,870.00 (EST.)
MINIMUM FEE
MAXIMUM FEE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
100301 UNDEFINED UNDEFINED $0.00
g’gﬂ%ﬁ:SED Services IAW Section C, PWS \
CPIF
OPTION PERIOD 1 (YEARS 2-3)
FOB: Destination
TARGET COST UNDEFINED
TARGET FEE UNDEFINED
TOTAL TGT COST + FEE $0.00
MINIMUM FEE $0.00
MAXIMUM FEE $0.00
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

13




ITEMNO

1004
EXERCISED
OPTION

ITEM NO

100401
EXERCISED
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
UNDEFINED Job UNDEFINED $95,279,840.00
Logistics Support Services IAW Section C
CPFF

Contractor shall provide logistics support services on a CPFF basis [AW Section
C, PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA,
AB, AC, etc., at the task order level. Color of money will not be mixed per task

order. Fee Range: [JEH(See PWS 1.2.1.2)
MAX COST (b))
FIXED FEE

FOB: Destination

TOTAL MAX COST + FEE $95,279,840.00 (EST.)
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
UNDEFINED UNDEFINED $0.00
Services IAW Section C, PWS
CPFF
OPTION PERIOD 1 (YEARS 2-3)
FOB: Destination
MAX COST UNDEFINED
FIXED FEE UNDEFINED

TOTAL MAX COST + FEE $0.00

14
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY

1005 ; UNDEFINED Job UNDEFINED

EXERCISED  Logistics Services IAW Section C

OPTION FPI

Contractor shall provide logistics support services on a FPI basis AW Section C,
PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,

AC, etc., at the task order level. Color of money will not be mixed per task order.
N < 7/

1.2.1.2)
FOB: Destination

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
100501 UNDEFINED UNDEFINED
gﬁ%‘;}SED Services IAW Section C, PWS
FPI
OPTION PERIOD 1 (YEARS 2-3)
FOB: Destination
TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

MAX AMOUNT

$85,168,402.00

$85,168,402.00 (EST.)

MAX AMOUNT

$0.00

$0.00
$0.00

$0.00
UNDEFINED

15




ITEM NO

1006
EXERCISED
OPTION

ITEM NO

100601
EXERCISED
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
2,000,000
Logistics Support Services [AW Section C

LH

UNIT

Hours

UNIT PRICE

$2.00

Logistics Support Services [AW Section C, PWS for labor that is hard to fill in
certain labor trades. The ceiling for this CLIN is $2,000,000 per year. The
contractor shall report to the Government when 75% of the ceiling has been

expended. SubCLINs will be used for multiple lines of accounting ACRNs AA,
AB, AC, eftc., at the task order level. Color of money will not be mixed per task

order.

Structural (Sheet Metal)
Avionics/Electrician
Aircraft Mechanic
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

LH

OPTION PERIOD 1 (YEARS 2-3)
FOB: Destination

UNIT

TOT MAX PRICE

UNIT PRICE

UNDEFINED

TOT MAX PRICE

MAX AMOUNT

$4,000,000.00 EST

$4,000,000.00 EST

MAX AMOUNT

UNDEFINED

$0.00

16



ITEM NO

1007
EXERCISED
OPTION

ITEM NO

1008
EXERCISED
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Travel
COST

OPTION PERIOD 1 (YEARS 2-3)

The amount of $2,000,000 is an estimate of the cost associated with the
contractor traveling on government business on a yearly basis for Option Period
1, Years 2-3 of this contract. The contractor shall notify the Contracting Officer
when 75% of the estimate has been spent. All travel will be made in accordance
with Joint Travel Regulations.

FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Materials
COST

OPTION PERIOD 1 (YEARS 2-3)

The amount of $50,000,000 is an estimate of the cost expected to be associated
with this requirement on a yearly basis. The contractor shall notify the
Contracting Officer when 75% of this estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

$4,000,000.00

$4,000,000.00 (EST.)

MAX AMOUNT

$100,000,000.00

$100,000,000.00 (EST.)

17
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

1009 UNDEFINED Lot NSP

EXERCISED  Technical Data

OPTION FFP

OPTION PERIOD 1 (YEARS 2-3)

The contractor shall furnish all technical data in accordance with Exhibit A,
Contract Data Requirements List. Each individual task order will delineate
specific CDRL requirement for the effort. The cost of the data, including
preparing, formatting, reproducing and delivering data will be included in the
individual task order pricing.

This CLIN is Not Separately Priced.

FOB: Destination

MAX $0.00
NET AMT
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1010 - UNDEFINED Job UNDEFINED $40,000,000.00
EXERCISED  QOther Direct Costs (ODC)

OPTION
: COST

OPTION PERIOD 1 (YEARS 2-3)

Other costs that have not been included in proposed material, direct labor,
indirect costs, or any other category of cost. The amount of $20,000,000 is an
estimate of the cost expected to be associated with this requirement on a yearly
basis. The contractor shall notify the Contracting Officer when 75% of this
estimate has been spent.

FOB: Destination

MAX COST $40,000,000.00 (EST.)

18




ITEM NO

2002
OPTION

ITEM NO

200201
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
24
Logistics Services IAW Section C, PWS
FFP

Contractor services to operate and maintain the state-owned, Government leased
facilities located at Blue Grass Station, Lexington, Kentucky and facilities and

UNIT UNIT PRICE

Months $1,273,432.32

equipment located in strategic areas within the United States. Work shall be
performed IAW Section C, PWS and all other terms and conditions set forth

herein. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,
AC, efc., at the task order level. Color of money will not be mixed per task order.

Profit Range: [[JEGIJ(See PWS 1.2.1.2)

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

FFP

OPTION PERIOD 2 (YEARS 4-5)

FOB: Destination

NET AMT

UNIT UNIT PRICE

UNDEFINED

NET AMT

MAX AMOUNT

$30,562,375.68

$30,562,375.68

MAX AMOUNT

$0.00

$0.00

19




H92254-09-D-0001

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
2003 UNDEFINED Job UNDEFINED $71,384,033.00
OPTION Logistics Support Services IAW Section C :
CPIF

Contractor shall provide services on a CPIF basis IAW Section C, PWS. SubCLINs
will be used for multiple lines of accounting ACRNs AA, AB, AC, etc., at the task

order level. Color of money will not be mixed per task order.
N - Fcc il b csablished

at the task order level. (See PWS 1.2.1.2)
FOB: Destination

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE $71,384,033.00 (EST.)
MINIMUM FEE
MAXIMUM FEE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
200301 UNDEFINED UNDEFINED $0.00
OPTION Services IAW Section C, PWS
CPIF
OPTION PERIOD 2 (YEARS 4-5)
FOB: Destination
TARGET COST UNDEFINED
TARGET FEE UNDEFINED
TOTAL TGT COST + FEE $0.00
MINIMUM FEE $0.00
MAXIMUM FEE $0.00
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET
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ITEM NO

2004
OPTION

ITEM NO

200401
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED

Logistics Support Services IAW Section C
CPFF

Contractor shall provide logistics support services on a CPFF basis IAW Section

C, PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA,

AB, AC, etc., at the task order level. Color of money will not be mixed per task

order. Fee Range {GINN(Sce PWS 1.2.1.2)
FOB: Destination

MAX COST
FIXED FEE
TOTAL MAX COST +FEE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Services IAW Section C, PWS .
CPFF
OPTION PERIOD 2 (YEARS 4-5)
FOB: Destination
MAX COST
FIXED FEE

TOTAL MAX COST + FEE

MAX AMOUNT

$102,106,261.00

$102,106,261.00 (EST.)

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00
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ITEM NO

2005
OPTION

ITEM NO

200501
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Logistics Services IAW Section C
FPI

Contractor shall provide logistics support services on a FPI basis IAW Section C,

PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,

AC, etc., at the task order level. Color of money will not be mixed per task order.
N < . Pv/S

1.2.1.2)
FOB: Destination

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Services IAW Section C, PWS
FPI
OPTION PERIOD 2 (YEARS 4-5)
FOB: Destination
TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

MAX AMOUNT

$91,270,380.00

$91,270,380.00 (EST.)

(b)(4)

MAX AMOUNT

$0.00

$0.00
$0.00

$0.00
UNDEFINED
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ITEM NO

2006
OPTION

ITEM NO

200601
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
2,000,000
Logistics Support Services IAW Section C

LH

Logistics Support Services IAW Section C, PWS for labor that is hard to fill in

UNIT

Hours

UNIT PRICE

$2.00

certain labor trades. The ceiling for this CLIN is $2,000,000 per year. The
contractor shall report to the Government when 75% of the ceiling has been

expended. SubCLINs will be used for multiple lines of accounting ACRNs AA,
AB, AC, etc., at the task order level. Color of money will not be mixed per task

order.

Structural (Sheet Metal)
Avionics/Electrician
Aircraft Mechanic
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

LH

OPTION PERIOD 2 (YEARS 4-5)
FOB: Destination

UNIT

TOT MAX PRICE

UNIT PRICE

UNDEFINED

TOT MAX PRICE

MAX AMOUNT

$4,000,000.00 EST

$4,000,000.00 EST

MAX AMOUNT

UNDEFINED

$0.00
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ITEM NO

2007
OPTION

ITEM NO

2008
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Travel
COST

OPTION PERIOD 2 (YEARS 4-5)

The amount of $2,000,000 is an estimate of the cost associated with the
contractor traveling on government business on a yearly basis for Option Period
2, Years 4-5 of this contract. The contractor shall notify the Contracting Officer
when 75% of the estimate has been spent. All travel will be made in accordance
with Joint Travel Regulations. :

FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Materials
COST

OPTION PERIOD 2 (YEARS 4-5)

The amount of $50,000,000 is an estimate of the cost expected to be associated
with this requirement on a yearly basis. The contractor shall notify the
Contracting Officer when 75% of this estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

$4,000,000.00

$4,000,000.00 (EST.)

MAX AMOUNT

$100,000,000.00

$100,000,000.00 (EST.)
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ITEMNO

2009
OPTION

ITEM NO

2010
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot

Technical Data

FFP

OPTION PERIOD 2 (YEARS 4-5)

The contractor shall furnish all technical data in accordance with Exhibit A,
Contract Data Requirements List. Each individual task order will delineate
specific CDRL requirement for the effort. The cost of the data, including
preparing, formatting, reproducing and delivering data will be included in the
individual task order pricing.

This CLIN is Not Separately Priced.
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Other Direct Costs (ODC)
COST

OPTION PERIOD 2 (YEARS 4-5)

Other costs that have not been included in proposed material, direct labor,
indirect costs, or any other category of cost. The amount of $20,000,000 is an
estimate of the cost expected to be associated with this requirement on a yearly
basis. The contractor shall notify the Contracting Officer when 75% of this
estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

NSP

$0.00

MAX AMOUNT

$40,000,000.00

$40,000,000.00 (EST.)
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ITEM NO

3002
OPTION

ITEM NO

300201
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
24
Logistics Services IAW Section C, PWS
FFP

Contractor services to operate and maintain the state-owned, Government leased
facilities located at Blue Grass Station, Lexington, Kentucky and facilities and

UNIT UNIT PRICE

Months $1,374,668.98

equipment located in strategic areas within the United States. Work shall be
performed IAW Section C, PWS and all other terms and conditions set forth

herein. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,
AC, etc., at the task order level. Color of money will not be mixed per task order.

Profit Range: [[ESee PWS 1.2.1.2)

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

FFP

OPTION PERIOD 3 (YEARS 6-7)

FOB: Destination

MAX
NET AMT

UNIT UNIT PRICE

UNDEFINED

NET AMT

MAX AMOUNT

$32,992,055.52

$32,992,055.52

MAX AMOUNT

$0.00

$0.00
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ITEM NO

3003
OPTION

ITEM NO

300301
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

UNIT UNIT PRICE

Job UNDEFINED

Logistics Support Services IAW Section C

CPIF

Contractor shall provide services on a CPIF basis IAW Section C, PWS. SubCLINs
will be used for multiple lines of accounting ACRNs AA, AB, AC, etc., at the task

order level. Color of money will not be mixed per task order.

(0)(4)
at the task order level. (See PWS 1.2.1.2)
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED
Services IAW Section C, PWS

CPIF
OPTION PERIOD 3 (YEARS 6-7)
FOB: Destination

Min/Max Fee will be established

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

UNIT UNIT PRICE

UNDEFINED

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

MAX AMOUNT

$77,381,419.00

$77,381,419.00 (EST.)

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00

$0.00
$0.00
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ITEM NO

3004
OPTION

ITEM NO

300401
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY :
UNDEFINED Job UNDEFINED

Logistics Support Services IAW Section C
CPFF

Contractor shall provide logistics support services on a CPFF basis IAW Section

C, PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA,

AB, AC, etc., at the task order level. Color of money will not be mixed per task

order. Fee Range: (G4l
FOB: Destination

(See PWS 1.2.1.2)

MAX COST
FIXED FEE
TOTAL MAX COST + FEE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Services IAW Section C, PWS
CPFF
OPTION PERIOD 3 (YEARS 6-7)
FOB: Destination
MAX COST
FIXED FEE

TOTAL MAX COST + FEE

MAX AMOUNT

$110,223,611.00

$110,223,611.00 (EST.)

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00
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H92254-09-D-0001

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
3005 UNDEFINED Job UNDEFINED $98,526,289.00
OPTION Logistics Services IAW Section C
FPI

Contractor shall provide logistics support services on a FPI basis IAW Section C,
PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,

AC, etc., at the task order level. Color of money will not be mixed per task order.
Y - '

1.2.1.2)
FOB: Destination

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE $98,526,289.00 (EST.)
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
300501 UNDEFINED UNDEFINED $0.00
OPTION Services IAW Section C, PWS
FPI
OPTION PERIOD 3 (YEARS 6-7)
FOB: Destination
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE UNDEFINED
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET
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ITEM NO

3006
OPTION

ITEM NO

300601
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
2,000,000
Logistics Support Services IAW Section C

LH

Logistics Support Services IAW Section C, PWS for labor that is hard to fill in

UNIT

Hours

UNIT PRICE

$2.00

certain labor trades. The ceiling for this CLIN is $2,000,000 per year. The
contractor shall report to the Government when 75% of the ceiling has been

expended. SubCLINs will be used for multiple lines of accounting ACRNs AA,
AB, AC, etc., at the task order level. Color of money will not be mixed per task

order.

Structural (Sheet Metal)
Avionics/Electrician
Aircraft Mechanic
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

LH

OPTION PERIOD 3 (YEARS 6-7)
FOB: Destination

UNIT

TOT MAX PRICE

UNIT PRICE

UNDEFINED

TOT MAX PRICE

MAX AMOUNT

$4,000,000.00 EST

$4,000,000.00 EST

MAX AMOUNT

UNDEFINED

$0.00
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ITEM NO

3007
OPTION

ITEM NO

3008
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Travel
COST

OPTION PERIOD 3 (YEARS 6-7)

The amount of $2,000,000 is an estimate of the cost associated with the
contractor traveling on government businesson a yearly basis for Option Period
3, Years 6-7 of this contract. The contractor shall notify the Contracting Officer
when 75% of the estimate has been spent. All travel will be made in accordance
with Joint Travel Regulations.

FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Materials
COST

OPTION PERIOD 3 (YEARS 6-7)

The amount of $50,000,000 is an estimate of the cost expected to be associated
with this requirement on a yearly basis. The contractor shall notify the
Contracting Officer when 75% of this estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

$4,000,000.00

$4,000,000.00 (EST.)

MAX AMOUNT

$100,000,000.00

$100,000,000.00 (EST.)
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ITEM NO

3009
OPTION

ITEMNO

3010
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot

Technical Data

FFP

OPTION PERIOD 3 (YEARS 6-7)

The contractor shall furnish all technical data in accordance with Exhibit A,
Contract Data Requirements List. Each individual task order will delineate
specific CDRL requirement for the effort. The cost of the data, including
preparing, formatting, reproducing and delivering data will be included in the
individual task order pricing.

This CLIN is Not Separately Priced.
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Other Direct Costs (ODC)
COST

OPTION PERIOD 3 (YEARS 6-7)

Other costs that have not been included in proposed material, direct labor,
indirect costs, or any other category of cost. The amount of $20,000,000 is an
estimate of the cost expected to be associated with this requirement on a yearly
basis. The contractor shall notify the Contracting Officer when 75% of this
estimate has been spent. :

FOB: Destination

MAX AMOUNT

NSP

MAX COST

$0.00

MAX AMOUNT

$40,000,000.00

$40,000,000.00 (EST.)
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ITEM NO

4002
OPTION

ITEM NO

400201
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
24
Logistics Services IAW Section C, PWS
FFP

Contractor services to operate and maintain the state-owned, Government leased
facilities located at Blue Grass Station, Lexington, Kentucky and facilities and

UNIT UNIT PRICE

Months $1,485,994.07

equipment located in strategic areas within the United States. Work shall be
performed IAW Section C, PWS and all other terms and conditions set forth

herein. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,
AC, etc., at the task order level. Color of money will not be mixed per task order.

Profit Range: |i248d See PWS 1.2.1.2)
g

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

FFP

OPTION PERIOD 4 (YEARS 8-9)

FOB: Destination

MAX
NET AMT

UNIT UNIT PRICE

UNDEFINED

NET AMT

MAX AMOUNT

$35,663,857.68

$35,663,857.68

MAX AMOUNT

$0.00

$0.00
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H92254-09-D-0001

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
4003 UNDEFINED Job UNDEFINED
OPTION Logistics Support Services IAW Section C
CPIF

Contractor shall provide services on a CPIF basis IAW Section C, PWS. SubCLINs

will be used for multiple lines of accounting ACRNs AA, AB
‘l”l“ eye olor of monev will not be mixed per task order.
Lo in/Max Fee will be establishe

FOB: Destination

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY

400301 UNDEFINED UNDEFINED

OPTION Services IAW Section C, PWS

CPIF
OPTION PERIOD 4 (YEARS 8-9)
FOB: Destination

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE
MINIMUM FEE
MAXIMUM FEE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

MAX AMOUNT

$83,996,546.00

$83,996,546.00 (EST.)

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00

$0.00
$0.00
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ITEM NO

4004
OPTION

ITEM NO

400401
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Logistics Support Services [AW Section C
CPFF

Contractor shall provide logistics support services on a CPFF basis IAW Section

C, PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA,

AB, AC, etc., at the task order level. Color of money will not be mixed per task

order. Fee Range:(See PWS 1.2.1.2)
FOB: Destination

MAX COST
FIXED FEE
TOTAL MAX COST + FEE
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Services IAW Section C, PWS
CPFF
OPTION PERIOD 4 (YEARS 8-9)
FOB: Destination
MAX COST
FIXED FEE

TOTAL MAX COST + FEE

MAX AMOUNT

$119,149,870.00

$119,149,870.00 (EST.)

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00

35



H92254-09-D-0001

ITEM NO SUPPLIES/SERVICES MAX "UNIT UNIT PRICE
QUANTITY
4005 UNDEFINED Job UNDEFINED
OPTION Logistics Services IAW Section C
FPI

Contractor shall provide logistics support services on a FPI basis IAW Section C,
PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,
AC, etc., at the task order level. Color of money will not be mixed per task order.

A - 'S

1.2.1.2)
FOB: Destination

TARGET COST

TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
400501 UNDEFINED UNDEFINED
OPTION Services IAW Section C, PWS
FPI
OPTION PERIOD 4 (YEARS 8-9)
FOB: Destination
TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

MAX AMOUNT

$106,505,262.00

$106,505,262.00 (EST.)

MAX AMOUNT

$0.00

$0.00
$0.00

$0.00
UNDEFINED
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ITEM NO

4006
OPTION

ITEM NO

400601
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
2,000,000
Logistics Support Services IAW Section C

LH

Logistics Support Services IAW Section C, PWS for labor that is hard to fill in

UNIT

Hours

UNIT PRICE

$2.00

certain labor trades. The ceiling for this CLIN is $2,000,000 per year. The
contractor shall report to the Government when 75% of the ceiling has been

expended. SubCLINs will be used for multiple lines of accounting ACRNs AA,
AB, AC, etc., at the task order level. Color of money will not be mixed per task

order.

Structural (Sheet Metal)
Avionics/Electrician
Aircraft Mechanic
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Services IAW Section C, PWS

LH

OPTION PERIOD 4 (YEARS 8-9)
FOB: Destination

UNIT

TOT MAX PRICE

UNIT PRICE

UNDEFINED

TOT MAX PRICE

MAX AMOUNT

$4,000,000.00 EST

$4,000,000.00 EST

MAX AMOUNT

UNDEFINED

$0.00
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ITEM NO

4007
OPTION

ITEM NO

4008
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Travel
COST

OPTION PERIOD 4 (YEARS 8-9) v,

The amount of $2,000,000 is an estimate of the cost associated with the
contractor traveling on government business on a yearly basis for Option Period
4, Years 8-9 of this contract. The contractor shall notify the Contracting Officer
when 75% of the estimate has been spent. All travel will be made in accordance
with Joint Travel Regulations.

FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Materials
COST

OPTION PERIOD 4 (YEARS 8-9)

The amount of $50,000,000 is an estimate of the cost expected to be associated
with this requirement on a yearly basis. The contractor shall notify the
Contracting Officer when 75% of this estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

$4,000,000.00

$4,000,000.00 (EST.)

MAX AMOUNT

$100,000,000.00

$100,000,000.00 (EST.)
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H92254-09-D-0001

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
4009 UNDEFINED Lot
OPTION Technical Data
FFP

OPTION PERIOD 4 (YEARS 8-9)

The contractor shall furnish all technical data in accordance with Exhibit A,
Contract Data Requirements List. Each individual task order will delineate
specific CDRL requirement for the effort. The cost of the data, including
preparing, formatting, reproducing and delivering data will be included in the
individual task order pricing.

This CLIN is Not Separately Priced.
FOB: Destination

MAX
NET AMT
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
4010 UNDEFINED Job UNDEFINED $40,000,000.00
OPTION Other Direct Costs (ODC)
COST

OPTION PERIOD 4 (YEARS 8-9)

Other costs that have not been included in proposed material, direct labor,
indirect costs, or any other category of cost. The amount of $20,000,000 is an
estimate of the cost expected to be associated with this requirement on a yearly
basis. The contractor shall notify the Contracting Officer when 75% of this
estimate has been spent.

FOB: Destination

MAX COST $40,000,000.00 (EST.)
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ITEM NO

5002
OPTION

ITEM NO

500201
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
12
Logistics Services IAW Section C, PWS
FFP

Contractor services to operate and maintain the state-owned, Government leased
facilities located at Blue Grass Station, Lexington, Kentucky and facilities and

UNIT UNIT PRICE

Months $1,577,126.21

equipment located in strategic areas within the United States. Work shall be
performed IAW Section C, PWS and all other terms and conditions set forth

herein. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,
AC, etc., at the task order level. Color of money will not be mixed per task order.

Profit Range: (IR See PWs 1.2.1.2)

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTIT
UNDEFINED

Services IAW Section C, PWS

FFP

OPTION PERIOD 5 (YEAR 10)

FOB: Destination

NET AMT

UNIT UNIT PRICE

UNDEFINED

NET AMT

MAX AMOUNT

$18,925,514.52

$18,925,514.52

MAX AMOUNT

$0.00

$0.00
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H92254-09-D-0001

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
5003 UNDEFINED Job UNDEFINED $44,758,872.00
OPTION Logistics Support Services IAW Section C
CPIF

Contractor shall provide services on a CPIF basis IAW Section C, PWS. SubCLINs
will be used for multiple lines of accounting ACRNs AA, AB, AC, etc., at the task
rder level. Color of money will not be mixed per task order
in/Max Fee will be establishe
at the task order level. (See PWS 1.2.1.2)

FOB: Destination

TARGET COST
TARGET FEE
TOTAL TGT COST + FEE $44,758,872.00 (EST.)
MINIMUM FEE
MAXIMUM FEE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
' QUANTITY
500301 » UNDEFINED - UNDEFINED $0.00
OPTION Services IAW Section C, PWS
CPIF
OPTION PERIOD 5 (YEAR 10)
FOB: Destination
TARGET COST UNDEFINED
TARGET FEE UNDEFINED
TOTAL TGT COST + FEE %0.00
MINIMUM FEE $0.00
MAXIMUM FEE $0.00
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET
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ITEM NO

5004
OPTION

ITEM NO

500401
OPTION

H92254-09-D-0001

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Logistics Support Services [AW Section C

CPFF

Contractor shall provide logistics support services on a CPFF basis IAW Section
C, PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA,
AB, AC, etc., at the task order level. Color of money will not be mixed per task

UNIT UNIT PRICE

Job UNDEFINED

order. Fee Range:See PWS 1.2.1.2)

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED
Services IAW Section C, PWS

CPFF
OPTION PERIOD 5 (YEAR 10)
FOB: Destination

MAX COST
FIXED FEE

TOTAL MAX COST + FEE

UNIT UNIT PRICE

UNDEFINED

MAX COST
FIXED FEE
TOTAL MAX COST + FEE

$63,228,509.00 (EST.)

MAX AMOUNT

$63,228,509.00

MAX AMOUNT

$0.00

UNDEFINED
UNDEFINED

$0.00
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
5005 UNDEFINED Job UNDEFINED $56,518,476.00
OPTION Logistics Services IAW Section C
FPI

Contractor shall provide logistics support services on a FPI basis IAW Section C,
PWS. SubCLINs will be used for multiple lines of accounting ACRNs AA, AB,

AC, etc., at the task order level. Color of money will not be mixed per task order.
Y -

FOB: Destination

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE $56,518,476.00 (EST.)
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
500501 UNDEFINED UNDEFINED $0.00
OPTION Services IAW Section C, PWS
FPI
OPTION PERIOD 5 (YEAR 10)
FOB: Destination
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE UNDEFINED
SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
5006 2,000,000 Hours $1.00 $2,000,000.00 EST
OPTION Logistics Support Services IAW Section C
LH

Logistics Support Services IAW Section C, PWS for labor that is hard to fill in
certain labor trades. The ceiling for this CLIN is $2,000,000 per year. The
contractor shall report to the Government when 75% of the ceiling has been
expended. SubCLINSs will be used for multiple lines of accounting ACRNs AA,
AB, AC, etc., at the task order level. Color of money will not be mixed per task
order.

Structural (Sheet Metal)
Avionics/Electrician
Aircraft Mechanic
FOB: Destination

TOT MAX PRICE $2,000,000.00 EST
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
500601 UNDEFINED UNDEFINED UNDEFINED
OPTION Services IAW Section C, PWS
LH
OPTION PERIOD 5 (YEAR 10)

FOB: Destination

TOT MAX PRICE $0.00




H92254-09-D-0001

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY
5007 UNDEFINED Job UNDEFINED
OPTION Travel
COST
OPTION PERIOD 5 (YEAR 10)

ITEM NO

5008
OPTION

The amount of $2,000,000 is an estimate of the cost associated with the
contractor traveling on government business for Year 10 of this contract. The
contractor shall notify the Contracting Officer when 75% of the estimate has
been spent. All travel will be made in accordance with Joint Travel Regulations.

FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Materials
COST

OPTION PERIOD 5 (YEAR 10)

The amount of $50,000,000 is an estimate of the cost expected to be associated
with this requirement on a yearly basis. The contractor shall notify the
Contracting Officer when 75% of this estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

$2,000,000.00

$2,000,000.00 (EST.)

MAX AMOUNT

$50,000,000.00

$50,000,000.00 (EST.)
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5009
OPTION

ITEM NO

5010
OPTION
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SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Lot

Technical Data

FFP

OPTION PERIOD 5 (YEAR 10)

The contractor shall furnish all technical data in accordance with Exhibit A,
Contract Data Requirements List. Each individual task order will delineate
specific CDRL requirement for the effort. The cost of the data, including
preparing, formatting, reproducing and delivering data will be included in the
individual task order pricing.

This CLIN is Not Separately Priced.
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Job UNDEFINED
Other Direct Costs (ODC)
COST
OPTION PERIOD 5 (YEAR 10)

Other costs that have not been included in proposed material, direct labor,
indirect costs, or any other category of cost. The amount of $20,000,000 is an

estimate of the cost expected to be associated with this requirement on a yearly

basis. The contractor shall notify the Contracting Officer when 75% of this
estimate has been spent.

FOB: Destination

MAX COST

MAX AMOUNT

NSp

$0.00

MAX AMOUNT

$20,000,000.00

$20,000,000.00 (EST.)
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CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER
VALUE

The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN
shall not be less than the minimum quantity and order value stated in the following table. The
maximum quantity and order value for the given Delivery/Task Order issued for this CLIN shall
not exceed the maximum quantity and order value stated in the following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
CLIN QUANTITY AMOUNT QUANTITY AMOUNT
0001 $ $
0002 $ $
000201 $ $
0003 $ $
000301 $ $
0004 $ $
000401 $ $
0005 $ $
000501 $ $
0006 $ $
000601 $ $
0007 $ $
0008 $ $
0009 $ $
0010 $ $
1002 $ $
100201 $ $
1003 $ $
100301 $ $
1004 $ $

100401 $ $
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1005 $
100501 $
1006 $
100601 $
1007 $
1008 $
1009 $
1010 $
2002 $
200201 $
2003 $
200301
2004
200401 | $
2005 $
200501 $
2006 $
200601 $
2007 $
2008 $
2009 $
2010 $
3002 . $
300201 $
3003
300301 $

3004 , $
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300401

3005

300501

3006

300601

3007

3008

3009

3010

4002

400201

4003

400301

4004

400401

4005

400501

4006

400601

4007

4008

4009

4010

5002

500201

5003

500301
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500401

5005

500501

5006

500601

5007

5008

5009

5010
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Section C - Descriptions and Specifications

SECTION C PWS

Special Operations Forces Support Activity
Contractor Logistics Support Services

Performance Work Statement
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GLOSSARY OF ABBREVIATIONS AND ACRONYMS

AA&E Arms, Ammunition, and Explosives

AC Alternating Current

ACCM Alternative Compensatory Control Measure
ACWP Actual Cost of Work Performed

AES Automated Export System

AFB Air Force Base

AFSOC Air Force Special Operations Command
AGP Anniversary Gift Presentation

Al Action Item

AIS Automated Information System

AISSP Automated Information System Security Plan
AMCOM Aviation and Missile Command

ANSI American National Standards Institute
AOR Area of Responsibility

AQL Acceptable Quality Level

ARCENT Army Central Command

ASTM American Society for Testing and Materials
AT Anti-Terrorism

AT/FP Anti-Terrorism Force Protection

ATP Authorization to Proceed

AWR Air Worthiness Release

BCWP Budgeted Cost of Work Performed

BGAD Blue Grass Army Depot

BGS Bluegrass Station

Bldg Building

BMI Body Mass Index

BO Business Operations

BQOM Business Quality Manual

C3I Command, Control, Communications and Intelligence
CAI Critical Aircraft Integration

CAM Contractor Acquired Material or Control Account Manager
CAP Contractor Acquired Property or Crisis Action Plan
CAR Corrective Action Report

CCB Configuration Change Board

CCE Core Capability Expert

CDRL Contract Data Requirements List

CENTAF Central Task Force

CFR Code of Federal Regulations

CFSR Contract Fund Status Report

CIA Central Intelligence Agency

C-1CP Contractor-Inventory Control Point
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ESH Environmental Satety and Health

ETN Estimate-to-Novation

EVM Earned Value Management

EVMS Earned Value Management System

FAR Federal Acquisition Regulation

FBI Federal Bureau of Investigation

FFP Firm Fixed Price

FL Florida

FMCSR Federal Motor Carrier Safety Regulations
FORSCOM Forces Command (a Major Command or MACOM)
FOUO For Official Use Only

FP Force Protection

FPI Fixed Price Incentive

FPIF Fixed Price Incentive Fee

FRAGO Fragmentary Order

FSLS Facilities Security and Logistics Services
FWWFR Flavihla Warkflaw/Warkctatinn Ranilitu

UA ueorgia

GEIA Government Electronics and Information Technology Association
GFE Government-Furnished Equipment

GFI Government-Furnished Information

GFM Government-Furnished Material

GFP Government-Furnished Property

GM General Manager

HIV Human Immunodeficiency Virus

HMMWV Highly Mobile Multi-Purpose Wheeled Vehicle
HMTR Hazardous Material Transportation Representative
HQ Headquarters

Hr Hour

HR Human Resources

HW Hardware

1A Information Assurance

TAO Information Assurance Officer

IAW In Accordance With

IBR Integrated Baseline Review

ICP Inventory Control Point

IDIQ Indefinite Delivery Indefinite Quantity

IDLH Immediately Dangerous to Life and Health
IEEE Institute of Electrical and Electronics Engineers
ILS Integrated Logistics Support

10C Initial Operational Capability

IPM Information Protection Manual
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OSD Office of the Secretary of Detense

OSHA Occupational Safety and Health Administration
OuUSD Office of the Under Secretary of Defense

PBL Performance-Based Logistics

PEO Program Executive Office

PIA Property Information Agreement

PKI Public Key Infrastructure

PM Program Manager

PMR Program Management Review

POC Point of Contact

PWQ Perfarmance Wark Statement

VA uality Assurance

RAM Reliability, Availability, and Maintainability
RDD Required Delivery Date

RFID Radio Frequency Identification

RFP Request for Proposal

RLE Responsive Logistics Enterprise

ROM Rough Order of Magnitude

ROMB Risk and Opportunity Management Board
ROMP Risk and Opportunity Management Plan

RPM Responsive Performance Model

SAP Special Access Program

SAR Special Access required

SATE Security Awareness Training and Education
SBU Sensitive but Unclassified

SCI Sensitive Compartmented Information

SCIF Sensitive Compartmented Information Facilities
SD SOFSA Director

SF Standard Form

SIPRNet SECRET Internet Protocol Router Network
SIT System Integration Test

SLDW SOF Logistics Data Warehouse

SME Subject Matter Expert

SOA Service Oriented Architecture

SOAL Special Operations Acquisition and Logistics
SOF Special Operations Forces

SOFARS Special Operations Federal Acquisition Regulations Supplement
SOFAST Special Operations Forces Agile Support Team
SOFIC Special Operations Forces Industry Conference
SOFSA Special Operations Forces Support Activity
SOKF Special Operations Knowledge and Futures
SO0 Statement of Objectives

60






H92254-09-D-0001
{b}(B)
Page 62 of 212

1.0 PERFORMANCE WORK STATEMENT (PWS) BACKGROUND
1.1 Support Objectives

11.1 USSOCOM Support Capability

The United States Special Operations Command (USSOCOM) is required to maintain a
dedicated highly responsive logistics support capability worldwide to accomplish its mission.
That mission is to provide fully capable Special Operations Forces (SOF) to defend the US and
its interests and to plan and synchronize operations against terrorist networks. In performing
this mission, USSOCOM is the only combatant command engaged at the strategic, operational,
and tactical levels of war while having the acquisition authority to develop and procure SOF-
peculiar equipment, material, supplies, and services.

USSOCOM's history of superior responsiveness to any crisis around the world has been and
continues due to their ability to effectively synchronize combat power with operational logistical
support provided by the Special Operations Forces Support Activity (SOFSA) at the time and
place needed.

SOFSA is now and will be confronted with supplying deployed SOF units with high-quality
assets in a world where technology rapidly dies and new technology emerges, and the tempo of
operations can spike on any given day or at any hour. Hence, SOFSA will continue facing
missions where it must simultaneously supply out of production or foreign-produced items along
side cutting-edge technology adapted and ruggedized for SOF operations.

Achieving contract objectives requires SOFSA to effectively and efficiently operate the State-
Owned-Government-Leased-Contractor-Operated business enterprise at Bluegrass Station,
Lexington, KY. This includes, performing secondary operations, in tenant status, at the Blue
Grass Army Depot, Richmond, KY, and within leased (non tenant) buildings in Fort Waliton
Beach, FL; with Contractor Logistics Support (CLS) Services personnel stationed wherever
requirements dictate in the Continentai United States (CONUS) and Outside CONUS
(OCONUS) to SOFSA-forward personnel or units. Furthermore, logistics support can vary over
time and in response to the combatant command’s mission assignments.

1.1.2 Contract Objectives

The contractor shall execute the full range of CLS Services required td support USSOCOM and
SOFSA.

This CLS Services contract has four objectives:

1. Provide USSOCOM and its subordinate units critical systems integration for various
aircraft, ground vehicles, and other systems determined applicable by USSOCOM.

2. Provide USSOCOM and its subordinate units airframe modifications for various aircraft that
include but are not limited to the MH-47, MH-60, A/IMH-6, CASA 212, C-12, H-1, H-53 and
C-130.
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Provide USSOCOM and its subordinate units procurement of products and services
associated with operational requirements in support of various aircraft, ground vehicles,
and other systems determined applicable by USSOCOM to include providing material
management activities.

Provide USSOCOM a Responsive Logistics Enterprise (RLE) with workforce and workflow
best practices that efficiently execute individual task orders (TOs), including material
management activities (MMA) and minor construction. Simultaneously provide the
Government an automated dashboard that displays contract status and performance
metrics for the duration of the contract.

For this contract, the CLS Services contract scope (defined IAW Joint Publication 1-02, The
Department of Defense Dictionary of Military and Associated Terms, as amended March 2008
page 317), includes the science of planning and carrying out the movement and maintenance
of forces, as well as those aspects of military operations dealing with:

Design and development, acquisition, storage, movement, distribution, maintenance,
evacuation, and disposition of materiel

Movement, evacuation of personnel
Acquisition or construction, maintenance, operation, and disposition of facilities
Acaquisition or furnishing of logistics services.

Another aspect of achieving CLS Services objectives is fielding logistics support innovations
that help the SOF Warfighter more effectively conduct assigned missions. However, ensuring
effective logistics readiness support involves more than hardware provisioning and support. It
also includes providing innovative, short-but-effective training support for long-deployed SOF
Warfighters and delivering short-notice, pre-mission training support.

Effective operation requires delivery of logistics support on tight timelines while simultaneously
meeting performance requirements for requested SOF and SOF-unique equipment, logistics
items, or services. Efficient operation requires timely procurement, accurate storage,
maintenance of government-furnished property (GFP), and continuous adaptation and
improvement of enterprise-wide operations to handle changing throughput demands while
remaining cost effective.

1.1.3 Platform Support Objectives

Various aircraft, ground vehicles, and systems will be supported as determined by USSOCOM.
The contractor shall maintain an internal or subcontractor capability to support the following
platform types:
Fixed and rotary aircraft that include but are not limited to the MH-47, MH-60, A/MH-6,
CASA 212, C-12, H-1, H-53 and C-130
High Mobility Muitipurpose Wheeled Vehicle (HMMWYV) and similar military ground
vehicles
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1.1.4 Performance Metrics Objectives

This contract requires the contractor to provide metrics to measure and support successful
performance at the contract and TO level for the duration of the contract performance period.
TO metrics must include, when necessary, Enterprise area (i.e., contractor management of
information technology (IT), supply chain management, etc.) metrics as well as metrics to
measure performance of SOFSA customer-defined requirements. See

11.5 Government Transition Expectations

Transition services will be included in the last 12 months of the contract. A transition plan
Contract Data Requirements List (CDRL) is required at the beginning of the last year of the
contract. However, the transition-out activities will be performed within the standard
performance Contract Line Item Numbers (CLINs) in Year 10, not within a separate transition-
out CLIN. The Government expectations include a transition-out in Year 10.

1.1.6 Performance Work Statement Structure

1.1.6.1 PWS Purpose

This Performance Work Statement (PWS) establishes the support services the contractor will
perform to include the specific requirements and standards of performance of Indefinite
Delivery/Indefinite Quantity (IDIQ) TOs and services acquired under this contract.

This PWS has been structured IAW Federal Acquisition Regulation (FAR) Subpart 37.6 and
Department of Defense (DoD) Guidebook for Performance-Based Services Acquisition to
include:

An alignment of the contractor's success with the Government’s mission success, e.g.,
the SOF Warfighter’s logistics readiness capability

A definition of the work in terms of results, e.g., SOFSA's CLS Services contract
objectives

A definition of appropriate measurable performance standards

A definition of appropriate financial incentives

1.1.6.2 PWS Tailored for USSOCOM Operations

Because of the fluid nature of USSOCOM operations, this PWS has been tailored to ensure
agile, responsive support at the speed of warfare, spanning a wide range of TO types from
rapid response to multi-year production and all types contract pricing structures.

1.1.7 Work Responsibilities

Within this document, Government means USSOCOM, Commonwealth means the
Commonwealth of Kentucky.
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1.1.7.1 Government Responsibilities

SOFSA is managed for the Commander USSOCOM by the Director of Logistics (SOAL-J4),
USSOCOM. The onsite representative of the SOAL-J4 Director is the SOFSA Director (SD).
Services will be contracted via TOs issued to the new CLS contractor by SOFSA or SOFSA
customer contracting officers. Within 15 days after transition-in, the Government or the
incumbent CLS contractor will provide the new contractor information not available prior to
contract award. This information will include, but is not limited to:

A current and prioritized list of enterprise management issues and pending contract
actions

All locations of CONUS/OCONUS operations requiring CLS Services support

A list of all incumbent contractor and subcontractor personnel employed on SOFSA work
A list of all incumbent contractor and subcontractor personnel deployed outside of SOFSA
facilities (CONUS/OCONUS) by TO

A list of key personnel from the incumbent CLS contractor supporting the transition in/out
task through Day 120

Operational data that impacts contractor performance

The list of Government directed sources

Current 12-month forecast of new TOs

Clearance requirements for specific TOs/TO types

A list of all open TOs by TO type, delivery schedule, performance location, responsible
parties, assigned budget, and classification

The list of all TOs to be novated to the contractor by the incumbent

Access to GFP, government-furnished equipment (GFE), government-furnished material
(GFM), and government-furnished information (GF!) databases, including recorded status
of facilities, warehouse property, vehicles, equipment, and maintenance

Access to all technical data, including government-owned data held by the incumbent

1.1.7.2 Changes to Contract Work Requirements

During the course of this contract, the contractor shalt work closely with the Government to
manage the contract and TO work requirement changes that will occur during the performance
of this contract. If either party identifies an item that may result in a change to the contract or
TO work requirements, the parties’ management and contract administration teams will meet to
discuss these items and reach an understanding concerning the impact to the contract.

1.1.7.3 Contractor Responsibilities and Performance Boundaries

The contractor shall manage the work effort specified within this PWS and assumes
responsibility for performance of all PWS requirements prior to the close of transition. However,
pre-award plans, level of effort, and anticipated schedule completion dates will require
modification based on information provided by the Government after contract award, including
novated contract information, or by modification of Government identified priorities or mission
necessities.

To support Government oversight, the contractor shall work closely with the Government to
improve the working partnership and enhance status reporting as described in this PWS and
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within each TO. The contractor shall identify risks, innovation opportunities, and management
issues and shall provide resolution alternatives to the Government.

The contractor shall assume full performance responsibility for work performed and all data
delivered for each TO issued to the contractor, whether performed by subcontractor or by the
contractor.

In compliance with the individual TO requirements, the contractor shall provide the required
materials, supplies, tools, supervision, labor, and equipment, except that specified as
Government-furnished, to perform services specified in the contract terms and conditions in
support of TOs issued after contract award or assumed via the TO novation process during
transition-in.

The contractor shall also execute and support the following:

Conduct a transition-in and TO contract novation that ensures uninterrupted support to
SOFSA and to USSOCOM Warfighters

Establish an effective and lasting partnership with the SOFSA leadership and workforce
to continuously improve SOFSA Enterprise operations

Provide planning, programming, administration, supervision, personnel, labor, materials,
facilities, transportation, and maintenance in support of TOs

Provide related contractor administrative services required to perform work such as
material requisitioning, financial control, and documentation

Provide a properly cleared and skilled workforce to perform various levels of classified
TOs

Perform all work IAW this PWS and all applicable Federal and host nation laws,
regulations, and directives including those publications and directives listed in the
applicable documents section of the subcontract plan and those clauses contained within
the contract

Ensure TOs are accomplished consistent with TO requirements

Maintain accurate and complete records, files, and libraries of documents to include
applicable Federal and host nation regulations, codes, laws, technical manuals, and
manufacturer's instructions and recommendations, which are necessary and related to
successful TO performance

Measure and report contract performance IAW this PWS

Generate, maintain, and submit in a timely and accurate manner CDRL information and
data required IAW this PWS

Ensure work meets quality and timeliness requirements specified in this contract, to
include scheduling change of occupancy and responding to critical requirements such as
emergency contingencies

Perform a transition-out IAW customer issued TO at end of contract.

1.2 Scope

1.21 Transformational and Ongoing Best Practices

The contractor shall implement innovative transformational best practices throughout the life of
the contract which, subject to the approvai of the Government, will enable the delivery of an
RLE with higher TO throughput at lower cost and improved delivery of logistics readiness to the
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SOF Warfighter. The contractor’'s goal shall be, starting at the end of Month 21, to deliver the
RLE with operational efficiencies generating annual cost avoidance savings, with the potential
size shown in Figure 1.2.1-1, as compared to transition-in work conditions. Having structured a
more efficient enterprise the customer will then gain annual cost avoidance benefits until the
end of the contract (Reference Sect. 4.13).

In addition, during the life of the contract, the contractor shall implement Ongoing Best
Practices for improving SOFSA’s enterprise management, business operations, program
management, subcontracting, and logistics support service efforts to meet future expected
mission demands.

The contractor shall document PWS specified best practices in its Operational Excellence Plan
(CDRL B022). The contractor shall identify and summarize in PWS Appendix A associated
reports or appropriate performance metrics for each of the second level Scope sections
delineated below, e.g., 1.2.3, 1.2.4, etc. The contractor shall use the metrics summarized in
Appendix A to measure overall contract performance, to measure implemented
Transformational and Ongoing Best Practices, and to measure performing tasks specified in
the second level sections of this PWS.

1.2.1.1 Implement a Performance Construct with Meaningful Metrics

At contract award, the contractor shall implement a performance construct, composed of
performance metrics shown in Appendix A and performance incentives shown in Figure 1.2.1.2-
1 in Section 1.2.1.2. The performance metrics shall be composed of the following two types of
metrics used to measure effective achievement of the four CLS Services contract objectives via
efficient implementation of business best practices and efficient TO execution:

¢ Effectiveness metrics that measure how effectively and timely the CLS Services contract
objectives are achieved. These metrics are used to determine the amount of financial
incentives or disincentives earned by the contractor.

e Efficiency metrics for measuring performance across the enterprise and on issued TOs.
Efficiency metrics vary and will be tailored to each TO. '

The contractor shall use metrics to measure and report its performance during the base
contract and option periods of performance by computing and reporting its quarterly work
performance levels for enterprise management, business operations, program management,
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subcontracting, and logistics support services. TO metrics will be computed and reported as
required by the individual TO requirements. Performance results shall be reported via the
Enterprise Management Report (CDRL B002).

Depending on the Transformational Best Practices the Government approves and to what
degree these approved best practices are implemented, the contractor shall select appropriate
and meaningful efficiency metrics to track and report implementation progress.

The contractor shall document the performance construct in the Operational Excellence Pian
(CDRL B022) and update that plan with specific efficiency metrics, in collaboration with the
Government, no iter than the end of the transition-in period of performance and any contract
option period IAW the submittal cycles. The start-of-contract performance metrics are listed in
Appendix A.

1.2.1.1.1 Maintain Culture of Effectiveness

During conduct of this contract and the implementation of any best practices, innovations, or
operational efficiencies, the contractor shall ensure its personnel understand, respect, and
implement TOs IAW USSOCOM's culture of mission effectiveness and need for speed of war
responsiveness, to include getting the job done right the first time and on time because SOF
lives are at stake. Underpinning this culture of effectiveness requires embracing the SOF truths
including:

Humans are more important than hardware.

Quality is better than Quantity.

SOF cannot be mass produced.

Competent SOF cannot be created after emergencies occur.

1.2.1.1.2 Enhance Work Efficiency in Partnership with the USSOCOM/SOFSA

The contractor shall conduct a quarterly program management review board and collaborate
with the Government to identify and resolve the following:

Enterprise support issues and risks

Major configuration changes

Recommended innovative improvements to SOF assets

Best practice innovations to achieve an integrated support services enterprise
Priorities for retiring issues, risks, and innovations

Operational security, safety, and emergency response

During the transition-in period of performance, the contractor shall baseline enterprise
management, business operations, logistics support services, and overall enterprise operational
efficiencies and report the baseline findings to the Government prior to the end of transition.

Working in partnership with the Government, the contractor shall implement Government
approved innovations, IAW SOFARS 5652.243-9000, via funded TOs, to improve enterprise
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management, business operations, and logistics support services operational efficiencies above
baseline conditions.

1.2.1.1.3 Achieve Time-Sensitive Mission-Critical Tasks

The contractor shall establish and operate a mission-critical TO execution process that ensures
successful on-time delivery of all USSOCOM declared and issued “time sensitive mission
critical” TOs. '

1.2.2 Enterprise Management

The contractor shall manage and operate the SOFSA Enterprise in a cost-efficient manner IAW
its Enterprise Services Management Plan (CDRL B017) and report corrective action issues via
CDRL B030, Corrective Action Report (Reference Sect. 2.0).
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The contractor shall implement management best practices along with associated
measurement metrics and standards IAW contractor best practice policies.

1.2.2.1 Interior Facilities Management

The contractor shall manage and maintain the SOFSA infrastructure including facilities (interior
only) and equipment to ensure their availability for the SOFSA workload. The contractor shall
use its strategic facilities roadmap best practice to identify new infrastructure, equipment, and
property reauirements and to nlan for acquisition, sustainment, and disposal of such items
(Reference an¢

The contractor shall provide and assign property/facility custodians to ensure safe operation,
maintenance, reporting, status tracking, utility conservation, and physical security of each
facility, and items stored within facilities, under the contractor’s control.

The contractor shall manage, control, assign, and report enterprise facility space utilization via a
quarterly updated database containing used and available facility space, projected/expected
usage, special space, adjustments, and deficiencies, along with planned/scheduled
improvements for all enterprise facilities under contractor control IAW its Facilities Plan (CDRL
B028). Facility status shall be available to the Government online, provided on-request, and as
part of quarterly Enterprise Management Reviews.

1.2.2.2 IT/MIS Support Services

The contractor shall manage and execute the IT/Management Information Systems (MIS)
across the SOFSA Enterprise to satisfy the needs of Enterprise Services, Business Operations,
and Logistics Support Services (LSS). Government applications, in contract Attachment 032
GFI, such as PD? will continue to be managed by the Government. The contractar shall provide,
maintain, and operate the unclassified SOFSA IT infrastructure (Reference

The contractor shall implement IT best practices IAW contractor best practice policies to reduce
IT management costs, to increase responsiveness to IT users, to improve operational
efficiency, and to better integrate automation capabilities while providing desktop visibility to
SOFSA operations.

The contractor shall provide electronic data management tools and IT systems capabilities to
provide insight to the SOFSA staff and users into operations by the contractor.

The contractor shall develop and manage a multi-year strategy for performing IT operations,
maintenance, and improvement activities. The contractor shall document the multi-year strategy
and IT/MIS improvements in the IT/MIS Plan (CDRL B015).

The contractor shall participate with the Government in the evaluation of IT products for SOFSA
requirements and provide recommendations on new products, system enhancements, or other
changes to the IT system configuration that will result in improved efficiencies or effectiveness
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for SOFSA. The contractor shall collaborate with the Government to determine the priority and
order in which work will be performed.

1.2.2.2.1 Support SOFSAIT Assets

The contractor shall administer and support SOFSA IT assets to DoD standards such as
5220.22-M and 8500.01E as well as USSOCOM standards and USSOCOM Manual 380-1
(Reference Sect. 2.3.1). '

The contractor shall arrive with the set of software and hardware tools, for contractor use and
use those tools to avoid disrupting SOFSA operations during transition-in.

s The contractor shall assess the IT/MIS system using a systems engineering approach
prior to recommending to the customer IT/MIS improvements. The contractor shall
provide systems engineering for the networks, storage devices, servers, peripheral
devices, software, and other IT assets that make up the IT Infrastructure of SOFSA. The
contractor shall assess SOFSA’s computing resources and infrastructure, annually or
when problems occur, to determine performance and capacity compliance with any
applicable service-level agreements or MOAs.

s The contractor shall establish IT service levels agreements in partnership with the
Government and ensure these levels are met.

The contractor shall maintain IT/MIS configuration management IAW Section 1.2.4.5.2.
1.2.2.2.2 Software Development Support

The Contractor shall develop software, in support of the basic contract or from Government
direction, to DoD standards. All design, develop, test, install, deploy, modify, fix, and
maintenance of software shall be performed as required by TO (Reference Sect. 2.3.1.2).

The contractor shall establish and maintain a corrective action reporting system to‘ track
problem/change reports from identification to closure. The contractor shall prioritize, evaluate,
and disposition problem/change reports in a timely manner.

The contractor shall be responsible for system qualification testing (SQT) of all developed
software, enhancements to existing software, and break/fixes.

The contractor shall provide to the Government, IAW Section 1.2.4.5.3, all relevant artifacts for
software developed under this contract inciuding but not limited to requirements, designs, test
plans, scripts, reports, code documentation, and source code. All maintained and delivered
software artifacts shall all be placed under configuration management control.
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1.2.2.2.3 NIPRNet Requirements

The contractor shall adhere to all DoD requirements for NIPRNet attached to dot-mil networks
(Reference Sect. 2.3.1.3).

1.2.2.24 LAN/WAN Infrastructure Monitoring/Administration

The contractor shall support all communication lines for SOFSA local area network (LAN) and
wide area network (WAN) from the telecommunication provider point of demarcation to desktop
(Reference Sections 2.3.1.1, 2.3.1.2,2.3.1.3, 2.3.1.4).

1.2.2.2.5 Support Designated Accrediting Authority (DAA)

The contractor shall support the SOFSA Designated Accrediting Authority (DAA) by applying
Headquarters (HQ) USSOCOM-approved network change management and DoD-approved
network accreditation practices. The contractor shall update GFl IAW the relevant DoD,
USSOCOM, and SOFSA certification and accreditation process as directed via task order
(Reference Sect. 2.3.1.5).

1.2.2.2.6 Provide a SOFSA Dashboard

The contractor shall provide a “"SOFSA Dashboard,” or similar construct, for tracking contractor
performance attributes associated with those pertinent areas within Enterprise Services,
Business Operations, and Logistics Support Services. An initial dashboard capability shall be
demonstrated during transition-in and refined/expanded during the remainder of the contract as
necessary (Reference Sections 2.3.1.1, 2.3.1.6, and 3.6.3).

1.2.2.3 Telephone Services and Administration

The contractor shail administer and support telephone services (consisting of Voice-Over
Internet Protocol [VoIP] technology and secure terminal equipment [STE) phone service) to all
applicable SOFSA locations according to DoD standards (Reference Sect. 2.6.2).

The contractor shall develop and manage a multi-year strategy for managing and performing
telephone operations, maintenance, and improvement activities and include the strategy in the
IT/MIS Plan (CDRL B015).

1.2.2.4 Supply Chain Management and Supply Operations

The contractor shall provide supply chain management and applicable wholesale/retail supply
operations management using approved management information software to manage and
track inventory. GOLD and JOBSCOPE are the pre-award software applications being used to
manage and track inventory (Reference Sect. 2.5).

The contractor shall procure assets, required to support the SOFSA mission, through Military
Standard Requisitioning and Issuing Procedures (MILSTRIP) and commercial sources IAW TO
requirements.
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The contractor shall provide a Property Plan (CDRL B029) with a GFM requisition summary
report by National Stock Number (NSN) that provides NSN/part number visibility of GFM
requisitioned by the contractor through the Defense Logistics System.

1.2.2.41 Stockage

Stock: The contractor shall stock TO-required assets, other forecasted requirement assets, and base-
support assets required to support SOFSA operations (Reference Sect. 2.5.4).

Ship: The contractor shall perform TO-required transportation/shipping services in support of
the SOFSA mission, to include preparation, shipment, import/export compliance, and receipt of
property.

Distribute: The contractor shall distribute TO-required assets within and between SOFSA
campuses and to the SOFSA-customers worldwide via commercial- or contractor-owned
transportation systems.

Track: The contractor shall track TO-required asset movement on campus, between
campuses, and to the SOF Warfighter via current and future automated systems. The
contractor shall implement ongoing best practices to improve total asset visibility (TAV) but will
only implement transformational TAV improvements through TOs. These changes shall be
documented within the contractor's IT/MIS Implementation Plan and Operational Excellence
Plan.

Forecast: The contractor shall manage the shelf-life program, to include monitoring the
expiration dates of TO-required stored items, which entails:

ltems stored in kits

Obtaining extensions to expiration dates
Disposing of expired items |AW contract clauses
Procuring and restocking replacement items

Maintenance: The contractor shall perform preventive maintenance and required calibration on
TO-stored assets and core capability items using qualified personnel, including maintenance of
TO facilities/shelters and TO aircraft, maritime, and ground systems.

Kitting: The contractor shall provide TO-required kit management, to include kit build-up,
maintenance, shipping and receiving, import/export compliance, tear-down, and kit disposal.

1.2.2.4.2 Warehousing and Inventory

The contractor shall be responsible for the effective and efficient management of warehouse
operations, including daily operation, integration of emerging technologies, and enhancements
to storage system devices (Reference Sections 2.5.1 and 4.7).
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The contractor shall maintain custodian control of inventory from the point of receipt until the
point of Form DD 250 signature.

The contractor shall manage a comprehensive asset inventory program that includes:

Monthly inventories of 10% of contractor selected warehoused items until 100% annually
inventoried

Special inventories initiated due to out-of-balance conditions

Contractor-selected, unannounced inventories to verify inventory status of high-value or
mission-critical items

Randomly selected inventory of contractor-selected items on the property account

At quarterly Enterprise Management Review boards, the contractor shall provide a cyclic
inventory status report as part of CDRL B002 that summarizes the status of on-hand property
based on random and other performed inventories of warehoused GFP on the property records.

1.2.2.5 Property Transportation Services

The contractor shall provide transportation support services including packaging and shipping
of products worldwide, IAW International Traffir in Arms Regulations and other applicable
import/export regulations (Reference anc

The contractor shall coordinate CONUS and OCONUS transportation services and prepare all
support shipments at SOFSA sites and deployed logistics support team locations, IAW TO
requirements and Government and Federal regulations. The contract shall maintain traceability
of all Government material and property from shipping point through delivery.

1.2.2.5.1 Preparation and Handling Material for Shipment

Shipments: Unless otherwise specified by TO requirements the contractor shall use
commercial packaging standards as a guideline for shipments, per ASTM- D3951-98 “Standard
Practice for Commercial Packaging,” Section 5.0, Common Packaging Practice (Reference
Sect. 2.8).

The contractor shall also ensure that regulatory requirements and carrier regulations related to
packaging, marking, labeling, UID, RFID, and bar coding and safety are observed including
international packaging requirements/restrictions. Specific TO packaging (i.e., mil-standard
packaging) and or engineering requirements shall be observed, provided the requirements do
not violate Federal regulations or pose any safety concerns.

The contractor shall prepare property delivery or property accountability documentation and
prepare required shipping documentation as required by TO shipping instructions or authorizing
documentation or direction. The contractor shall prepare DD Form 1149 and DD Form 250, as
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applicable, into the Wide Area Workflow (WAWF) for electronic submission of payment
requests.

~ The contractor shall work with the Defense Contract Management Agency (DCMA) to ensure

that DoD, Federal, and all government supplies and services are delivered on time, at
projected/proposed cost, and meet applicable Military Standard (MIL-STD) performance
requirements.

Documentation: The contractor shall prepare export documentation as required by US -
Customs and foreign nations and arrange carriers and mode of transportation. The contractor
shall use the Automated Export System (AES) for international shipments.

The contractor shall prepare classified shipments per the National Industrial Security Program
Operating (NISPOM) procedure.

The contractor shall ensure that all shipments defined as “hazardous materials” are shipped
using the proper marking, labeling, packaging, and shipping papers as required by 49CFR105-
180. The contractor shall ensure that all responsible hazardous material transportation
representatives (HMTR) have the requisite knowledge, skill, and training in USDOT/IATA/IACO
Hazardous Material Transportation Regulations.

The contractor shall maintain records related to shipment of material, property, vehicle, and
fleet management.

1.2.2,5.2 Fleet Management

The contractor shall maintain safe fleet operations compliant with Department of Transportation
(DOT) commercial Motor Carrier Compliance regulations. The contractor shall serve as the
primary interface for the Government with the DOT and State agencies for transportation and
safety compliance matters (Reference Sect. 2.8).

The contractor shall perform compliance assessments of transportation, packaging training,
medical, and vehicle maintenance operations. The contractor shall identify noncompliance with
applicable regulation and procedures and ensure corrective measures are taken. The
contractor shall perform pre-trip inspections and submit Driver Vehicle Inspection Reports
(DVIRs), to include ensuring that new commercial motor vehicles receive the annual DOT
inspection. The contractor shall ensure completion of all repairs on DVIR.

The contractor shall also ensure proper maintenance of contractor, subcontractors, and
assigned GFP vehicles IAW 49 CFR 396.3 and FMCSR, if vehicle maintenance is performed by
an outside subcontractor.

For issued TOs, the contractor shall ensure that commercial motor vehicle drivers and their
supervisors receive training in DOT hazardous material regulations and FMCSR every 3 years
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per 49 CFR 172, to include maintaining an auditable record and tracking all required
transportation training, including course outline and test, if applicable.

1.2.2.6 Custodial Services

_ The contractor shall provide, administer, and efficiently operate custodial services using eco-
friendly materials, where applicable. This service shall provide general janitorial services for all
spaces in the assigned buildings and Government-used space. This service shall include
collection of non-hazardous material refuse inside all assigned facilities and its delivery to a
specified collection point. The Government will collect refuse from this location for disposal
(Reference Sections 2.10.1 and 2.10.2).

1.2.2.7 Safe and Healthy Work Environment

The contractor shall provide a safe and healthy work environment that complies with Federal,
State, and local laws and regulations and implements industry best practices |1AW its Healthy
Work Environment Plan (CDRL B006) (Reference Sect. 2.10.)

1.2.2.8 Environmental Program

The contractor shall provide an active environmental proaram that anerates within permit
limitations and eliminates risks to the Government (Reference anc

The contractor shall establish and conduct an environmental program compliant with applicable
international, Federal, State, local, and host installation regulations, requirements, and
directives to create a healthy work environment, to include:

Develop programs and procedures to manage applicable healthy work environment
requirements and risks

Identify and then eliminate or control potential hazards that could create pollution,
adversely affect the health and safety of personnel, damage property, or impede contract
success

Ensure air emissions and water discharges comply with regulatory limitations and that
waste are managed and disposed of properly

Ensure effective control of hazards and minimize personnel exposure to any identified
hazards

Ensure hazardous materials and chemicals at the facility are tracked and controlled
through the selection, procurement, distribution, use, and disposal process

Adhere to the Material Safety Data Sheet (MSDS) regulatory process

The contractor shall comply with SOFSA CLS Services requirements for hazardous material
acquisition and handling, including inventory control and MSDS management and
documentation. Hazardous materials may include, but are not necessarily limited to, hazardous
chemicals and hazardous devices that can cause harm even when used as intended (such as
machines, machine tools, or lasers).
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At transition-in and at the beginning of each contract option, the contractor shall compile an
annuai inventory of hazardous materials on SOFSA CLS Services property. All hazards
identified as Immediately Dangerous to Life and Health (IDLH) shall be immediately reported to
the Government. The contractor shall report each Environmental Safety and Health (ESH)
mishap/incident to the SOFSA safety point of contact within 10 hours of the event and submit
incident and work-hour information to the Government on a monthly basis, including OSHA 300
logs, IAW CDRL B013.

Prior to acquisition of a hazardous material, the contractor shall review the material to
determine if a less hazardous substitute is available in an effort to reduce the total quantity of
hazardous materials onsite.

The contractor shall establish and maintain a certification and training program based on
SOFSA CLS Services objectives, compliance requirements, and risk management. Employees
shall receive appropriate training prior to performing a job for which safety training is required.

The contractor shall submit and maintain a Healthy Work Environment Plan (CDRL B006).

1.2.2.9 Security Program

The contractor shall develop and operate a comprehensive security program including physical,
COMSEC, OPSEC, Anti-Terrorism/Force Protection (AT/FP), and IT security IAW NISPOM and
Defense Information Systems Agency (DISA) requirements and compliant with the
requirements of DoD 5100.76-M (Phvsical Security of Sensitive Conventional Arms,
Ammunition, and Explosives) (Reference

The contractor shall provide the following program security/protection services:

Technical advice to collateral, SCI, SAP programs, and emerging mission areas

Supply classification guidance and CUI/S/FOUQ assistance for all TOs to include
collateral, sensitive compartmented information (SCI), and special access program (SAP)
Perform Perception Management Operations

The contractor shall prepare and maintain a Security Plan and Procedures (CDRL B013) with a
SCIF SPP (CDRL B014) covering all assigned facilities and activities at all assigned CLS
Services locations, and an IT Systems Security Authorization Agreement/DIACAP Scorecard
(CDRL B0186).

1.2.2.9.1 Physical Security

The contractor shall ensure that all persons entering SOFSA facilities are authorized and follow
security procedures. Inspection procedures for closed areas shall be adequate to prevent
introduction or removal of prohibited items and prevent the unauthorized removal of classified
documents or other material. The contractor shall issue security identification credentials to
each contractor employee and to each Government employee. All identification credentials shall
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be controlled articles. All contractor and contractor employee vehicles shall be registered with
the appropriate security management office to ensue a secure mission environment (Reference
Sect. 2.7.4).

The contractor shall conduct physical security site surveys to assess physical construction and
security protection afforded SOFSA assets and facilities. The contractor shall schedule and
conduct security reviews and self-inspections.

The contractor shall prepare and maintain facility accreditation(s), to include ensuring sensitive
compartmented information facilities (SCIFs) are accredited and operated IAW the DCID 6/9
Physical Security Standards for SCI Facilities and the NISPOM for DoD closed areas.

1.2.2.9.2 Communications Security (COMSEC)

The contractor shall provide the following COMSEC and OPSEC services (Reference
Sect. 2.7.9):

Maintain COMSEC inventory

Manage USSOCOM/SOFSA COMSEC operations to meet short-notice requirements
Ship and receive COMSEC materials

Maintain documentation needed for controlling COMSEC inventories

1.2.2.9.3 Operations Security (OPSEC)

The contractor shall provide the following OPSEC services (Reference Sect. 2.7.6):
Include OPSEC approach in risk and vulnerability assessments
Identify critical program information (CPi)
Identify OPSEC indicators

Develop OPSEC plans
Review documents/data to go on network for classification and OPSEC

1.2.2.9.4 Anti-Terrorism/Force Protection

The contractor shall design and implement AT/FP defensive measures to protect personnel,
facilities, conventional AA&E, aviation assets, and ground vehicle systems and plan/support
annual AT/FP exercises with BGS security and local law enforcement (Reference Sect. 2.7.7).

1.2.2.9.5 Personnel Security

The contractor's personnel security shall include indoctrination, de-briefing, maintain
clearances, sub-request for access, and verification of access to facilities and databases
(Reference Sect. 2.7.1).

1.2.2.9.6 Information and IT Security
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Document Control: The contractor shall account for inventory and control disposition of
classified information IAW Government directions. The contractor shall coordinate and process
all local courier procedures and identification and conduct courier training briefings (Reference
Sections 2.7.5.1 and 2.7.8).

The contractor shall use CJCS Manual 3213.02B, “Focal Point Program Procedures,” and
supporting documentation for each Focal Point subsystem, including security classification
guides, program security plans, and governing directives as guidance in the governance of
“Focal Point Program” information.

When performing SOFSA-related business, the contractor shall follow the appropriate ACCM
requirements that may be required at non-USSOCOM locations or facilities. The Performance
Monitor or component command at these locations/facilities will provide specific information.
USSOCOM Contracting Activity shall be notified prior to any portion of this contract being
subcontracted out.

Information Technology Security (Information Assurance, and Security for AlS): The
contractor shall perform analysis of network security and changes to it, based on the NISPOM,
Chapter 8, the DCID 6/3 and USSOCOM certification and accreditation process perform the
following security tasks:

Protect NIPRNet and SIPRNet IAW DoD and USSOCOM guidance

Ensure proper protection or corrective measures are taken when an incident or
vulnerability is discovered within a system

Develop and implement an information security education, training, and awareness
program

Develop and maintain System Security Plans (SSPs) IAW NISPOM, Chapter 8, and/or
DCID 6/3 as a section of B013.

The contractor shall perform duties as the Information Assurance Officer (IAO) to include
writing and maintaining the SSP, training personnel on AIS Security requirements, and ensuring
systems are maintained as stated in SSP. Upon Government direction, the contractor shall lead
the security accreditation process for SOFSA systems.

The contractor shall use DoD Directive 8570.01-M for guidance and procedures for the training,
certification, and management of the SOFSA workforce conducting Information Assurance (1A)
functions. The contractor shall comply with DoD 8500.2 for guidance in implementing policy,
assigning responsibilities, and prescribing procedures for applying integrated, layered
protection of the DoD information systems and networks. If appropriate, the contractor shall
comply with DCID 6/3, SCIF IT requirements.

The contractor shall adhere to USSOCOM Manuals 380-1, “Command Information Security
Program” and 380-3 “Command ADP Program” when performing activities at HQ USSOCOM
owned or operated facilities.
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The contractor shall use as guidance for the governance of ACCM information the following
documents:

DoD 5200.1-R “Information Security Program” Chapter 6, Section 8, “Alternative
Compensatory Control Measures (ACCM)”

OSD/C3l Memorandum, 18 April 2003, “Revised Alternative Compensatory Control
Measures (ACCM) Guidance”

During Electronic transmission of For Official Use Only (FOUO) information, e.g., voice, data or
facsimile, and email, the contractor shall use approved secure communications systems or
systems using other protective measures such as Public Key Infrastructure (PKI), whenever
practical.

1.2.2.10 DD Form 254 Compliance

The contractor shall comply with all security regulations as stated on the DD Form 254 and
handle the highest level of classified work/material, to include Secret, Top Secret/SCI, and
SAP/SAR.

1.2.2.11 Crisis Action Planning for Facilities

The contractor shall support crisis action planning activities and exercises with Government,
State, and local officials IAW the contractor's Security Plan and Procedures (CDRL B013).
(Reference 2.9,1 and 2.9.2)

1.2.2.11.1 Planning for Disasters and Emergencies

The contractor shall coordinate crisis action planning with government SOFSA chain of
command and then maintain a Crisis Action Plan (CAP) for SOFSA facilities under the
contractor’s control to ensure, to the extent possible, that operations are sustained or resumed
in the event of a disaster, crisis, or other significant natural or man-made event (Reference
Sect. 2.9).

1.2.2.11.2 Crisis Management/Action Validation

The contractor shall train its personnel and plan/support exercises IAW the frequency stated in
the CAP. Exercise testing shall include personnel notification via planned communications and
IT networks, to verify response team adequacy versus pre-exercise defined metrics, then use
lessons learned from the exercise to improve the CAP (Reference Sect. 2.9.1).

1.2.2.11.3 Secure GFP

If an emergency requiring installation closure occurs while contractor personnel are in the
affected facility, contractor personnel shall promptly secure all GFP appropriately and evacuate
in an expedient but safe manner unless otherwise directed by the Contracting Officer
(Reference Sections 2.3.1.1, 2.7.4.2, and 2.9.1).
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1.2.2.11.4 IT Continuity of Operations

As part of SOFSA security procedures and disaster planning and recovery procedures, the
contractor shall incorporate an IT continuity of operations plan (COOP). The contractor shall be
responsible for the updates to the existing SOFSA COOP to include responsibilities and
tasks/procedures that will be required to resume full IT operations (Reference Sections 2.3.1.1
and 2.9.2).

The contractor shall perform COOP testing to determine the adequacy of the COOP plan and
the preparedness of the workforce and facilities to execute the COOP. The contractor shall
execute the IT COOP in the event of a precipitating event.

1.2.2.12 Data Management and Control

The contractor shall provide data management and automated tools per DoD-STD-1700 (NS) to
collect, maintain, and integrate data control to support enterprise-wide data needs and
Government requirements. The Government will have unrestricted access to all repository data.
The Government retains the authority to approve changes to all forms of technical data to
include, engineering data, drawings, and publications. The contractor shall gain Government
approval before modifying engineering data or physical assets. The contractor shall implement
a data management process that ensures the integrity of hardcopy and digital data. New
documentation shall be created in electronic form, unless otherwise directed by the
Government (Reference

Data Management Tools: The contractor shall provide and implement automated data
management tools that manage, control, distribute, and allow controlled access for sharing of
technical data throughout the program, both within USSOCOM and external to USSOCOM if
required by a TO. During the course of the contract, the contractor shall recommend to the
Government new data management tools and technology innovations for implementation within
the existing system.

The contractor shall provide desktop electronic online access to data management systems,
interface requirements, and associated training required to access and use improved
capabilities.

Data Retention: The contractor shall maintain a technical data repository of data generated
IAW this contract and DoD-STD-1700(NS) to include maintaining essential file and version
relationships, known data status, and controlled access. The contractor shall prevent cross-
pollinating technical data between data suppliers, between contractor-to-Government, between
vendors and subcontractors, and between SOFSA customers.

1.2.2.13 GFP and GFE Maintenance and Management

The contractor shall manage and maintain GFP and GFE IAW DoD standards. The contractor
shall be responsible for the acquisition, control, protection, and use of tangible Government and
contractor supplied property in the contractor’'s possession, including property provided under a
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contract that may be in the possession or control of a subcontractor. At all levels of the
contractor's organization, the contractor shall be responsible to employ assets effectively in
support of the CLS Services contract objectives (Reference Sections 2.6.1 anc

The contractor shall establish a master property system with property management procedures
that control acquisition, receiving, safeguarding, maintaining, inventorying, and release of
SOFSA, SOFSA customer, leased, and contractor property during the execution of this
contract, including property provided under a contract that may be in the possession or control
of a subcontractor from TO issue to signature of DD Form 250.

1.2.2.13.1 Property Management Procedures
The contractor shall (Reference an¢ :

Implement applicable FAR, Government policies, standard ASTM E 2279-03, and
property management portions of ISO 9001 standards

Mark and identify all property under its responsibility

Establish and maintain the data elements within the property system for all Government
and contractor property under the responsibility of the contractor

Protect property and control the storage of property, including items for known future use
and excess items undergoing the disposition process.

Maintain and calibrate Government property IAW applicable TOs, as well as maintenance
and calibration of contractor property

Ensure compliant use of GFP/GFE and Government-owned material control and
consumption, including GFM and Contractor Acquired Material (CAM)

Control transfer of property accountability between TO contracts

Report to the Government incidents of loss, damage, destruction or theft (LDDT) of
Government property and report LDDT of contractor-owned items |IAW with the
contractor’s insurance procedures

Dispose of excess Government property IAW parts of DoD FAR 45 as well as disposing/
transferring GFP/GFE/GFM at contract close-out

Perform self assessments to improve property management and reducing property
management costs

1.2.3 Business Operations

The contractor shall implement Business Operations best practices to increase the efficiency of
the support services provided to the SOFSA Enterprise (Reference

The contractor shall implement Business Operations best practices along with associated
measurement metrics and standards IAW contractor best practice policies and the Business
Operations Plan (CDRL B018) and report corrective action issues via CDRL B030, Corrective
Action Report.

During contract transition-in, the contractor's Business Operations element shall discuss with
the Government the best practice options to ensure effective interfacing with existing SOFSA
operating procedures.
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1.2.3.1 Audit and Oversight Activities

The contractor shall provide audit and oversight activities to ensure compliance as required with
subcontractor performance and contract requirements, to include managing and executing
contract and financial practices IAW DoD regulations, policies, and laws (Reference Sections
3.1.5anc

1.2.31.1 Types of Audits

The contractor shall perform compliance, financial, subcontractor, supplier, Earned Value
Management System (EVMS), process, quality, timecard, equipment, and ESH audits
(Reference Sections 3.1.4, 3.1.5, and 3.4.2).

The contractor, as necessary, shall coordinate with Government agencies and certification
agencies to complete Government audits regarding contractor performance of this PWS.

The contractor shall establish an audit oversight team composed of the contractor's General
Manager (GM) or delegate, and the following directors/mangers: business operations,
contracts, subcontracts, quality management, and other organizational representatives as
necessary.

1.2.3.1.2 Audit Reporting

The contractor shall submit audit summaries (CDRL B019), as required, in contractor-selected
format and media to the SOFSA Business Management Division. Audit summary reports shali,
at a minimum, include audits performed during the current quarter, audit findings, corrective
actions as necessary, and a schedule of future audits. The contractor shall submit an annual
oversight summary within 30 days after the end of the audit year (Reference Sects 3.1.5 and
3.4.2).

1.2.3.2 Reporting Contract Deliverables

The contractor shall design and administer a logical and efficient means for reporting all
contract deliverables to the Government (i.e., financials, facilities, PM data, etc.).

The CDRL of plans, procedures, and documents required to be delivered as part of this
contract are shown in Figure 1.2.3.2-1. The contractor shall submit updated CDRL documents
in contractor-selected format and media IAW the submittal cycles shown in Figure 1.2.3.2-1.
The contractor shall draft the CDRLs during the transition period of performance and deliver the
draft documents to the Government for approval no later than 30 days after concluding
transition-in.

Government issued individual TOs will delineate specific CDRL requirements for technical and
other data. The cost of that data, including preparing, formatting, reproducing, databasing, and
delivering data will be included in the individual TO pricing. The contractor shall gather,
manage, maintain, and supply technical data IAW TO CDRL requirements.
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|B030 | Corrective Action Report (CAR) | As necessary Contractor When signincant — Negauve I

trend occurs

08.CH.0042X-163
Figure 1.2.3.2-1. CDRLs to be Delivered and Maintained during the CLS Services Contract.
The contractor's Program Management Plan shall include procedures for performing novated,
mission-critical, surge, standard, complex-development, and what-iffROM TOs. The contractor’s
Transition Plan shall include a Transition-in and a Transition-Out sub-plan. Property and facility
status shall be available to the Government online, provided on-request, and as part of
quarterly program management reviews.

1.2.3.3 Establish Quality Program

The contractor shall establish, administer, and maintain a quality program, laden with industry
best practices, to comply with applicable DoD standards to include FAR Subpart 46.4 Quality
Assurance, ISO 9001:2000 (Reference and 3.3.1).

The contractor shall apply its quality program across the CLS Services program including all
subcontractors, suppliers, and worldwide locations. The contractor shall embed quality into the
product/service delivery chain to ensure TO success by:

Employing viable and robust processes for product certification and acceptance of first
article approval and attaining Air Worthiness Release (AWR)

Conducting quality control inspections, testing, and acceptance of production items
Conducting a quality assurance surveillance program

Providing the Government full visibility of contractor operations and performance
Providing the Government a monthly report summarizing audit findings with defect rates
for delivered products and services, along with defect causation and corrective action to
ensure that issues are addressed systematically to prevent recurrence

The contractor shall comply with prohibitions against human trafficking and incorporate checks
of life-support-areas into its quality program and shall accommodate review within the
Government’s quality assurance process.

The contractor shall gather performance data measured by the metrics defined in this PWS and
report the results to contractor and Government organizations to maintain visibility of contract
technical, cost, schedule, and quality performance as documented in the Quality Operations
Plan (CDRL B005).

1.2.3.4 Facility Workload/Throughput Management

The contractor shall manage and administer industry best practices in the management and
execution of all work in support of Enterprise and Logistics Support Services. The contractor
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shall manage facility/workload throughput, to optimize workforce canabhilities anainst the CLS
Services work being performed under this contract vehicle (Reference anc

The contractor shall provide TO status, via a dashboard to the SOFSA staff and Government.
The contractor shall perform workload/throughput management IAW its Facilities Plan (CDRL
B028).

1.2.3.4.1 Facility/Space Throughput

The contractor shall provide a flexible workflow/flexible workstation facility (FWWF) by:
(Reference Sections 3.7 and 4.8)

Defining standard work documentation per workstation and collocating support work,
equipment, tools, and kits at the workstation

Optimizing workflows within and between facilities

Identifying efficiency improvements and then implementing efficiency improvements at the
contractor’'s discretion, where there are no impacts to TO schedule or risk, either
internally to the Enterprise, with suppliers, or with SOFSA customers

Identifying cost-savings or efficiency improvements requiring the Government to authorize
a contractual adjustment with vendors or utility suppliers

Identifying to the Government transformational efficiency improvements, which may
impact TO schedule and costs, and only implementing those efficiencies upon
Government approval and funding

1.2.3.4.2 Critical Aviation Asset Throughput

The contractor shall ensure the efficient throughput of critical aviation TO assets through
extensive use of tailored processes using automated tools to ensure proper asset receipt,
inventory control, storage, shipment, and tracking. For government identified critical aviation
assets, the contractor shall assign a TO manager to execute the TO who is trained and
experienced with managing critical aviation assets.

The contractor shall ensure that appropriate IUID, barcode, RFID, and bonded warehousing
requirements are met for control, storing, shipping, and tracking of critical aviation assets.

The contractor shall ensure that all TOs involving modification and/or maintenance of aviation
critical assets have an approved integrated TO schedule and TO management plan in place
prior to TO kickoff. The contractor shall prioritize all TOs involving critical aviation assets and
coordinate each one through the contractor's Enterprise Services and Business Operations
Directorates to ensure that adequate physical and workforce resources are allocated to support
the TO and that sufficient support is available from support agencies.

1.2.3.5 Qualified Workforce

The contractor shall provide a qualified workforce in a timely manner to meet the requirements
of the enterprise and TOs. The contractor will conduct employee opinion surveys, skip-level
meetings, and focus groups during the life of the contract to identify barriers to efficient work
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operations and =snlitions to overcome barriers to achieve more cost-effective, lean operations
(Reference

Supply Leaders: The contractor will provide leaders, trained in the contractor’s corporation
leadership competencies, who instill a positive workforce culture that empowers the worker to
recommend work efficiencies. The contractor will establish a contingency succession plan for
both key personnel along with cross-trained personnel for critical skill tasks to minimize task
disruptions by the loss of a leader or skilled employee. The contractor shall train and certify
workforce personnel IAW Section 1.5, Training (Reference Sect. 1.5).

Manage Human Resources: The contractor shall be responsible for day-to-day oversight of its
workforce at CONUS and OCONUS locations. The contractor will perform personnel resource
management in a manner that, over time, retains a high percentage of trained and experienced
personnel while improving workforce skill levels.

Staffing: The contractor will provide agile staffing solutions to handle dynamic manpower
needs of the Government's TO environment, including a manpower planning team to
collaborate with the Government and identify workforce goals and skills needed to accomplish
potential TO support efforts and to deal with surge demands.

Linked Database: The contractor will develop, maintain, and use a skill database that identifies
employee and subcontractor core skill qualifications for all positions within the contractor's
workforce and may electronically link the skill database to the TO schedules to allow
assignment of qualified personnel to scheduled or anticipate work.

Outreach: The contractor will establish and maintain throughout the life of the contract
relationships with local school districts, vocational schools, community colleges, and universities
to develop logistics-based curriculum and build an entry-level talent pipeline.

Compensation: The contractor shall establish and implement a compensation process for its
CLS Services workforce that incentivizes retention and superior performance.

Employee Relations: The contractor's chain of command will resolve employee issues. Where
applicable, the contractor's HR team shall coach and mentor leadership on resolution of
employee issues. The contractor shall leverage knowledge of international ruies and regulations
to support employees at OCONUS locations.

1.24 Program Management

The contractor shall perform enterprise-wide management IAW its Enterprise Management
Plan (CDRL B001) and report performance quarterly in its Enterprise Management Report
(CDRL BO0O2Y and report corrective action issues via CDRL B030, Corrective Action Report
(Reference
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1.2.4.1 Implement Enterprise Best Practices

The Contractor shall implement industry best practices in all relevant areas of program
management while ensuring compliance with applicable DoD policy and regulations as
required. The contractor shall implement the ongoing and transformational best practices and
contractor best practice policies along with associated measurement metrics and standards
(Reference Sects 2.0 and 4.0).

Transformation: Beginning at transition-in and during the life of the contract, the contractor's
Operational Excellence Directorate shall recommend to the Government innovative
transformation best practice options. Options that have significant impact on facility/workstation
configurations, workflows, IT/MIS, or major operational procedures that may impact the TO
schedule or costs, the contractor shall implement them only after Government approval. For
Government approved transformational best practices, the contractor shall submit a proposal to
the Government containing estimated costs and an implementation schedule. The contractor
shall implement approved and funded transformation best practices IAW the proposal's
requirements.
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1.2.4.1.1 Management Organization
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The contractor's General Manager shall integrate and synchronize the efforts of the contractor’s
CLS Services organization composed of the Directorates and offices shown in Figure
1.2.4.1.1-1, and is responsible for all aspects of cost, schedule, and technical performance to
include oversight control. In that capacity, the General Manager has established the following
mission statement for the contractor team: (Reference Sect. 2.1.1.1)

Remember the Warfighter comes first.

Rapidly and properly equip USSOCOM and its Warfighters, anywhere in the world, with
the best possible systems, logistics services, and equipment, 24/7

Meet or exceed the performance and quality expectations of the customer

Deliver a no-fail transition and an enterprise-wide transformation in partnership with the
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The contractor shall adapt and adjust its organizational structure to support changing mission
needs faced by USSOCOM.

The contractor shall supply and use a corporate-level SOF Agile Support Team (SOFAST), to
ensure the General Manager has access to expertise, when the General Manager decides
reachback support is needed, to support TOs no matter where that expertise resides within the
contractor’s corporate organization.

The contractor shall maintain within the Project/Programs Directorate, nine core capability
experts with the responsibility to assess and then shape the core capability into a fully
responsive condition, as part of the RLE.

1.2.41.2 Key Functions

The contractor shall perform the CLS Services contract by staffing and performing the key
functions depicted in Figure 1.2.4.1.1-1 above to perform the key function tasks summarized in
Figure 1.2.4.1.2-1. (Reference Sects 2.1.1.2, 3.1.1,2.1.1.1,4.1.1,and 5.1.1)

1.2.4.2 Manage Facility/Workload Throughput

The contractor shall manage facility/workload throughput IAW Section 1.2.3.4. The contractor
shall prepare and use a resource-loaded integrated master schedule and its EVMS to plan,
schedule, execute, monitor, and status facility/workioad throughput for each contract period of
performance and for each TO. (Reference Sects 3.7 and 4.8)

The contractor shall create an enterprise-wide Master Schedule (CDRL B003) with discrete,
executable milestones, including identified risk and opportunities, as input into the EVMS. The
milestones in the master schedule shall include major TO schedule milestones, major
milestones from the transformation deployment schedule, and major milestones from the
Enterprise Services Schedule. The contractor shall conduct weekly late-milestone (starts and
finishes) reviews, to include applicable corrective action. The contractor shall manage the
master schedule by conducting annual detailed (rolling wave) schedule planning, to include
resource loading.

1.2.4.3 Manage Multiple Task Orders

1.2.4.3.1 Portfolio Management

The contractor shall effectively manage SOFSA’s portfolio of multiple TOs covering the full
spectrum of core capabilities. The contractor, using the EVMS as described in section 1.2.4.4,
shall track, monitor, and quarterly report to the Government TO portfolio status for throughput
performance trends by contract type and core capability, usina manaaement by exception to
focus on TOs or TO types with performance issues. (Reference 3.7,and4.14)

The contractor shall report this performance through formal and informal meetings and through
the contractor-provided SOFSA Portal. The contractor shall take corrective action based upon
trend analysis to improve TO, portfolio, and enterprise performance.







H92254-09-D-0001

Page 93 of 212

The contractor shall provide a proposal with a TO PWS, technical approach, execution
schedule, resource estimate, a cost estimate, and a WBS, unless TO instructions dictate other
or different response material.

Following execution of the TO, the contractor shall notify the Government of any need to
change the TO that will impact the cost, price, schedule, or deliverables content of the baseline
work plan. In cases where technical instructions or other events may dictate a change from the
baseline, TOs may be formally amended in writing by the Government to reflect modifications to
tasking. The contractor is responsible for revising the work plan to reflect TO amendments
within 5§ business days following negotiation or issuance of a change order.

1.2.4.4 Employ Earned Value Management Tools

The contractor shall employ earned value management tools, such as Artemis, to provide TO
data (cost, schedule, performance) to identify planned versus actual trends and variances to
program cost and schedule. (Reference Sects 2.1.1.3, 3.6.2, 4.3, and 5.5.3.3)

EVMS: The contractor shall implement and execute its accredited EVMS and EVM process
compliant with the ANSI/EIA-748-B Standard and IAW its EVM Plan (CDRL B027). The
contractor shall size/tailor the EVM measurement approach for each task/activity based upon
the task/activities complexity, value, and period of performance, e.g., simple tasks may have a
single milestone, work package and charge number while a multi-year platform modification
would have many milestones, work packages and charge numbers.

The contractor shall provide the Government with visibility and insight into enterprise and TO
financial and schedule performance, to include comparisons of actual versus planned EVM
objectives. :

The contractor shall plan, baseline, execute, and status earned value for all work and select the
appropriate earned value methodology IAW ANSI/EIA-748-B standards.

Using EVMS, the contractor shall manage the budget for the enterprise and for each TO.

Reporting: The contractor’s Business Operations element shall prepare and submit the EVM
and Financial CDRLs listed in Figure 1.2.3.2-1 (CDRL B023 through B029) for use by the
Government and contractor’'s leadership to control and optimize CLS Services operations. The
contractor shall submit a monthly Contract Performance Report (CPR) (CDRL B024) IAW DID
DI-MGMT-81466A, due 15 days after the close of the contractor accounting month. The
contractor shall prepare and conduct an Integrated Baseline Review (IBR) (CDRL B023) no
later than contract award + 180 days to define, document, and gain government approval of the
contract performance measurement baseline. The initial IBR shall include a review of the
contractor's earned value assessment and reporting systems to ensure system compliance with
applicable standards and the degree to which actual earned value system tracks with
prescribed policies and practices. Beginning with Option 1, the contractor shall conduct annual
IBR updates that reflect current and accurate changes to the contract performance
measurement baseline.
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TO Schedule: The contractor shall develop, maintain, and submit a monthly TO schedule IAW
DID DI-MGMT-81650, due 15 days after the close of the contractor's accounting month.

1.2.4.5 Manage Customer and Coniractor Data

The contractor shall effectively manage contractor developed and customer provided technical
data IAW the contractor's comprehensive configuration management policy. (Reference

1.2.4.5.1 Adhere to a Comprehensive Configuration Management Policy

CM/DM: The contractor shall tailor its company configuration management best practices to
support USSOCOM and achieve firm baseline control, including visibility of baseline status,
approved changes, and as-built changes. The contractor shall document its CM/DM process in
CDRL B007. After Government approval of the CM/DM plan. the contractor shall implement and
adhere to the CM/DM Plan. (Reference anc

State Facility: The contractor shall not alter the interior or exterior of any building nor excavate
the floor of any building or the land around any building without the written approval of the
Commonwealth of Kentucky. Requests for such approvals will first be submitted in writing
through the Government’'s SOFSA Director, Bluegrass Station. If a best practice improvement
approved by the Government changes the configuration of the interior or exterior of any state-
owned building, the Government agrees not to hold the contractor accountable for restoration
expenses related to that change at termination of the contract. If the contractor, at its discretion,
changes the configuration of the interior or exterior of any state-owned building, then the
contractor shall return all facilities to their original configuration and condition upon completion
or termination of this contract. Prior to implementing facility configuration changes, the
contractor shall request that the Government accept modifications in lieu of returning facilities to
the original configuration. However, to the extent that the Government accepts such
modifications, those modifications become the property of the Government.

1.2.4.5.2 IT Configuration Management

The contractor shall maintain the current SOFSA Configuration Management Program and
shall, upon Government direction via a TO, develop and implement enhancements or
modifications to the existing Configuration Management Program. The contractor shall ensure
that the 1T solution supports configuration management requirements. (Reference Sect. 2.4)

The contractor shall maintain, at a minimum, the following SOFSA and contractor IT artifacts
under configuration control:

Hardware Configurations

Software Configurations

Approved software packages for clients and servers

Standard Operating Procedures for {T Management

Code, scripts, web pages, and other “Software Development” artifacts that are created for
the SOFSA Program

The contractor's IT configuration management program shall be based on the following
standards:
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Configuration management principles established by EIA 649-A, National Consensus
Standard for Configuration Management

IEEE/EIA 12207.0, Standard for Information Technology — Software Life Cycle Processes
ISO/IEC 12207 Information Technology-Software Life Cycie Processes

IEEE 1042, Software Configuration Management

ISO/IEC 15288, Systems Engineering — Systems Life Cycle Processes

ISO/IEC TR 15846, Software Engineering-Software Life Cycle Process-Configuration
Management for Software for SOFSA IT artifacts

The contractor shall update the baseline IT system/network IAW Government issued TOs
requiring |A-related changes. The contractor shall perform security testing of the SOFSA
systems. The contractor's IT manager shall submit updates of IT hardware/software
configurations to the contractor/Government Configuration Change Board (CCB) IAW the CCB
process contained in the contractor's Enterprise Management Plan (CDRL B001).

1.2.4.5.3 Data Rights

The contractor shall obtain and deliver to the Government sufficient rights in technical data,
computer software, and computer software documentation IAW DFARS 252.227-7013 Rights in
Technical Data—Noncommercial Items (Nov 1995) and FAR 252227-7014 Rights in
Noncommercial Computer Software and Noncommercial Computer Software Documentation
(Jun 1995). The contractor shall specify the specific rights the Government will receive in
technical data, computer software, and computer software documentation within each proposed
TO or other non-TO deliverable, which includes the delivery of technical data, computer
software, and computer software documentation.

1.2.4.5.4 Third-Party Data

The contractor shall adopt operating procedures and security measures designed to protect
proprietary data from disclosure or release to unauthorized third parties, including those ina TO
team. The contractor shall also:

Establish a proprietary information agreement (PIA) with third-party suppliers of
proprietary information

Mark third-party proprietary information IAW the PIA under which the information was
received ,

Mark third-party proprietary documents with a legend such as “Proprietary,” “Confidential,”
“Secret,” “Commercial-in-Confidence,” or similar markings

Not remove from third-party supplied proprietary information any legend, label, or other
marking without authorization from the third party or the CLS Services prime contractor’s
cognizant lege' ~~unsel

During selection of TO contractors, identify and mitigate or remove any organizational
conflict of interest

1.2.4.6 Manage and Mitigate Program and Task Order Risks

The Contractor shall employ risk analysis and mitigation techniques to include risk identification,
criticality analysis, and development and presentation of mitigation strategies. (Reference Sects
23.3,24,255,224,279,6 28,2101, 2.11, 3.15,3.2.2.6, 3.3.17 and 5.5.6)
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Program: The contractor shall implement an Enterprise Risk and Opportunity Management
Plan (ROMP), where the contractor identifies the risks, opportunities, and mitigations
associated with TO execution and best practice implementations. The contractor shall
implement Government approved and funded TO mitigations or opportunities.

TO managers shall conduct their own risk and opportunity review each month. Each quarter,
the contractor shall conduct a Risk and Opportunity Management Board (ROMB) for the
enterprise, using risk inputs from TO managers. At each enterprise ROMB, the contractor shall
status each tracked risk and opportunity and the progress on associated mitigations, leading to
retiring any risks and opportunities so directed by SOFSA. After Government review of
contractor submitted risks, opportunities, and mitigations, the contractor shall implement any
Government approved and funded mitigations.

Reports: At the end of transition-in and at the beginning of each option contract, the contractor
shall provide the Government a list of risks, opportunities, and risk mitigations that the
contractor believes can impact contract performance, based on the contractor's own
assessment and review of requested inputs from the Government's SOAL-J4 and SOKF
organizations. The contractor shall document period of performance risks, opportunities, and
mitigations in the contractor's Risk and Opportunity Management Plan (CDRL B004).

1.2.4.7 Assess Trends, Productivity, and Resources

The contractor shall obtain, review, analyze, and disseminate positive and negative trend data,
productivity/throughput data, and resource status to Government and contractor organization
elements within the program, as required. (Reference Sects 2.5.5, 3.5, 4.3.21, and 4.4)

The contractor shall manage the SOFSA CLS Services contract efforts with an emphasis on
establishing a trusting partnership with the Government by providing the Government clear
contract visibility and insight into overall contract performance trends. The contractor shall
collect, analyze, and report meaningful metrics results via an automated IT-supported process,
including presenting metric data via a dashboard, that reveals, during program management
reviews, progress on achieving contract objectives, execution status of individual TOs, and TO
portfolio throughput performance.

1.2.5 Subcontracting

The contractor shall manage a subcontracting capability in compliance with H.11 (Small
Business Targets) for necessary CLS Services and enterprise support, IAW its Subcontracting
Plan (CDRL B010) and report status via CDRL B011, Socio-Economic Program Status, CDRL
B012, Form SF 295, alona with reporting corrective action issues via CDRL B030, Corrective
Action Report. (Reference

The contractor shall implement subcontract management best practices along with associated
measurement metrics and standards |IAW contractor best practice policies.

1.2.5.1 Manage Subcontractors and Reachback
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5-to-1 Bench Strength: To ensure responsive core capability resourcing, the contractor, at all
times, shall maintain five qualified vendors, subcontractors, or contractor reachback capability
for servicing TOs in every core capability. The contractor shall provide a corporate-level SOF
Agile Support Team (SOFAST), manned by SOF-experienced personnel and corporate
executives with the authority to facilitate reachback into its corporation to deliver a cadre of
engineers/technicians skilled in each core capability for time sensitive or high-priority TOs.
(Reference Sect. 2.1.1)

Pre-qualification: The contractor shall actively seek and pre-qualify multiple suppliers, for each
core capability, who can provide the skills and products USSOCOM requires to ensure that
USSOCOM can accomplish its mission with low TO execution risk. The contractor shall
continuously evaluate the performance of its subcontractors and suppliers and their ability to
accurately forecast and then deliver successful results. At least annually, the contractor shali
remediate or eliminate poor performing subcontractors. At least annually, the contractor shall
take action to add new subcontractors and suppliers to reinforce competitiveness for TO work
and to align subcontractor support capabilities to the evolving USSOCOM and SOFSA mission
requirements.

CDRL: The contractor shall develop and execute a Subcontracting Pian (CDRL B010) that
delineates its 5-to-1 Responsive Performance Model (RPM) along with its methodology to
annually surpass the 25% Small Business allocations and the Ability One Program allocation of
5%. The contractor shall submit semi-annually to the Government Socio-Economic Program
status (CDRL B011) and a Form SF 295 Report (CDRL B012).

1.2.5.2 Comply with Applicable Documents

The contractor shall comply with the applicable federal, state, and local laws, ordinances,
regulations and directives listed in Appendix A within CDRL B010 and all terms, conditions, and
standards as specified in other sections of this contract. Unless otherwise directed in an
individual TO, the contractor shall use appropriate commercial standards, specifications, and
documentation to the maximum extend possible.

1.2.6 Logistics Support Services

The contractor shall perform LSS and TO program management IAW its Program Management
Plan (CDRL B020) and report corrective action issues via CDRL B030.

Applied Expertise: The contractor shall apply subject matter expertise, lessons learned, best
practices, or tools having demonstrated applicability to the core and other capabilities,
consistent with USSOCOM Directives D70-1, D700-5, and D700-6 or as specifically directed by
the Government;

Best Practices: The contractor shall implement LSS best practices, along with associated
measurement metrics and standards, IAW contractor best practice policies to increase the
efficiency of the nine core capabilities and non-core capability services listed in this section.

During contract transition-in, the contractor’s Project/Program Management element shall work
collaboratively with the Government to identify which best practice options effectively support
existing SOFSA operating procedures.
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1.2.6.1 Aviation Repair, Modification, Integration, Design, Test, and Supply Support

The contractor shall perform aviation repair, modification, integration, design, test, and supply
support of foreign and domestic in-service or out of production aircraft, employing the resources
planned and provisioned through the Integrated Logistics Support (ILS) process meeting
airworthiness standards and design standards required to obtain AWR. The contractor shall
meet demanding timelines and execute repair and modifications without OEM drawings or other
interfaces when tasked in specific TOs.

Systems Engineering: The contractor shall perform systems engineering studies or analysis
that enables the Government to evaluate possible solutions, alternatives, and/or
recommendations related to airframe modification.

Systems Integration and Documentation: The contractor shall perform system integration of
SOFSA systems and equipment as authorized by technical design and integration
requirements. The contractor shall interpret Government requirements and design, manufacture
and provide technical documentation (e.g., Level 3 drawings, technical publications, product
drawings, and associated lists) to meet new mission requirements, upgrade system
performance and address supportability and obsolescence issues. Systems integration in
support of repair and modifications include 3D modeling, radio frequency spectrum analysis,
vibration testing, non-destructive inspections, and finite element methodologies for structural
analysis.

Modify & Repair Aircraft: The contractor shall modify SOFSA aircraft as authorized by
applicable maintenance manuals or change requirements, to include modifying single radio
integrations, complete upgrades for communications, navigation, aircraft survivability, weapons,
fuel, power plant, flight control, and aircraft management systems and may include micro-
miniature repair. The contractor shall repair SOFSA aircraft as authorized by applicable
maintenance manuals or change requirements, to include avionics troubleshooting, corrosion
control, structural repair and replacement, and aircraft strip and paint. The contractor shall
provide technical advice for serviced equipment and associated end items to Government
maintenance and operations personnel.

Verify & Test: The contractor shall verify and test TO developed, modified, and/or repaired
SOFSA systems and equipment IAW applicable design verification and test criteria. The
contractor shall support developmental flight tests with instrumentation and analysis and
support Government acceptance test procedures when tasked.

Install/Deliver: The contractor shall install and deliver, at Lexington and/or Richmond facilities
or in exportable packages to the Government at worldwide locations, SOFSA systems and
equipment as directed by TO requirements.

Flight Operations Support: The contractor shall provide flight operations support of SOFSA
aircraft IAW applicable operations and service and maintenance manuals for the model design
series (MDS) of the particular aircraft.
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1.2.6.2 Integrated Warehouse/Supply Services

Supply Services: The contractor shall provide integrated warehouse and supply services for
SOFSA-designated systems and equipment for both retail and wholesale operations. These
services shall encompass inventory management (including cataloging, control, storage,
physical inventory, and asset tracking) along with repair, maintenance, warranty tracking,
CM/DM, and replenishment and restock of supplies and spares to maintain agreed stockage
levels and meet established system availability requirements. The contractor shall maintain
contractor-customer agreed-to, pre-designated inventories of contingency equipment and
supplies in operational condition; so when tasked, the contractor can deliver within 4 hours
ready-to-ship support packages.

Control Point Services: The contractor shall provide joint contractor inventory control point (C-
ICP) services for SOFSA systems and equipment to include replenishing, distributing, and
restocking assets. This service shall implement an enterprise-wide item unique identification
(IUID) strategy consistent with USSOCOM D70-2 that supports current UID methodologies and
transition to future methodologies.

1.2.6.3 Small Arms Weapons Modification/Repair Support/Training

Inspect, Repair, Modify, and Maintain: The contractor shall inspect, repair, modify, maintain,
and when directed, improve foreign and domestic in-service or out-of-production small arms
weapons and small-arms ancillary systems IAW applicable operation and maintenance
manuals.

Support Small Arms: The contractor shall support foreign and domestic small-arms weapons
IAW applicable O&M manuals. When directed, the contractor shall support procurement and
testing of foreign and domestic smali arms.

Train Operators: The contractor shall train operators in the use of foreign and domestic small-
arms weapons IAW applicable O&M manuals using Government-provided or contractor-
developed training materials.

1.2.6.4 Communications Equipment/Electronic Repair

The contractor shall inspect, repair, modify, integrate, design, test, and return communication
equipment, radar, countermeasures, engine controls, and other devices needed on aircraft,
ground vehicles, support equipment, shelters systems, and other platforms or systems as
directed. The contractor shall provide communications equipment and electronic repair
employing resources planned and provisioned through the ILS process. The contractor shall
design, specify, draw, and document SOFSA communication/electronic modifications to meet
Government requirements.
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1.2.6.5 Ground Systems Repair/Modification/Support

Repair, Modify, Fabricate: The contractor shall perform ground systems repair, modification,
and fabrication and, when directed, support employing the resources planned and provisioned
through the ILS process.

Manage Maintenance: The contractor shall manage the maintenance operation for ground
systems repair employing resources planned and provisioned through the ILS process including
provisioning part list, special tools list and support equipment, preparation of the maintenance
task analysis (maintenance work requirements), technical documentation (e.g., maintenance
manuals and guides), and other documentation as required.

Field Modified Equipment: The contractor shall provide initial fielding of modified ground
equipment by delivering the resources planned and provisioned through the ILS process. The
contractor shall provide training and technical advice and assistance for serviced equipment
and associated items.

Monitor Sustainment Progress: The contractor shall monitor DoD and USSOCOM
sustainment requirements, such as availability, for implementation to SOF-peculiar ground
systems.

Repair & Return: The contractor shall conduct repair and return functions for ground
equipment IAW TO-required MMTR requirements of each system and subsystem or component
as appropriate.

1.2.6.6 Manufacturing/Production

Fabricate Produce & Repair Material: The contractor shall perform in-house manufacturing,
fabrication, and production of equipment and systems, build to print, from Government-provided
or contractor-generated technical data. The contractor shall maintain, fabricate, and repair
composite structures, high-hardness ballistic steel, and ceramic armor, as well as manufacture
and produce prototypes.

Sew & Repair Fabric: The contractor shall sew and repair fabric including canvas, Warfighter
load bearing fabric, and ballistic materials.

1.2.6.7 Logistics Support Teams (LST)

The contractor shall deploy and support LST to CONUS and OCONUS locations from short-
term to long-term durations IAW TO requirements. The contractor shall perform onsite
maintenance and modifications employing logistics support teams deployed to site with
complete resources required to complete the maintenance or modification operation. When
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directed, the contractor shall support and augment worldwide SOF units in a force multiplier
role. .

1.2.6.8 Life Cycle Sustainment Management (LCSM) Integration Services

1.2.6.81 LCSM Operations and Activities

The contractor shall provide Life Cycle Sustainment Management (LCSM) services for
acquisition and operational logistics projects, for fielded and future systems and ILS support for
all modifications, supportability/obsolescence upgrades, and technical refresh of approved TOs.
LCSM services shall include the following ILS elements as appropriate for the scope of the task:
design interface (including Reliability, Availability, and Maintainability [RAM] data and human
factors engineering), maintenance planning, supply support, support equipment, computer
resources support, and technical data, training and support, manpower and personnel,
packaging handling, storage and transportation, and facilities.

LCSM operations and activities relating to TOs shall be included in the integrated master
schedule and the EVMS. When directed, the contractor shall fulfill the role as LCS (Life Cycle
Sustainment) manager for SOF-particular acquisition efforts as specified in USSOCOM D70-1.

1.2.6.8.2 LCSM Live Training

The contractor shall plan, develop, procure, and deliver instructor-assisted live training for SOF
and non-SOF target audiences indentified in the Target Audience Description (TAD) as part of
the Training Needs analysis (TNA) provided by the Government or developed by the LCSM
team.

When directed, the contractor shall develop and obtain Government approval for training plans
supporting a ftraining TO. Training development shall follow the Instructional System
Development (ISD) process providing immediate Government quality feedback during the
instructional design phase, hence, ensuring attainment of the desired learning outcome.

The training schedule shall be entered into the TO schedule and into the EVMS. The EVMS
CPI and SPI shall be the metrics that determine the measure of achieving training delivery cost
and schedule objectives.

1.2.6.9 Logistics Automation Integration Services

The contractor shall plan and implement Logistics Automation Integration Services that provide
total asset visibility of the USSOCOM Table of Equipment Distribution and Allowances
(USTEDA), employing IUID methodologies; radio frequency identification technology of
palietized and bulk packed assets controlled by C-ICP, employing SOF Sustainment Asset
Visibility & Information Exchange (SSAVIE) and SOF Logistics Data Warehouse (SLDW). The
contractor shall develop and implement an open-systems framework within the SOFSA
Enterprise integrating USSOCOM and SOFSA automated logistics tools provided as GFP.
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1.2.6.10 Other Key Logistics Areas (e.g., Maritime Support)

When directed, the contractor shall provide new product support upon receipt of a TO in other
logistics areas for example:

Surface and subsurface vessels, as well as dry-deck shelters and diving systems
Warfighter-worn air, land, surface, and subsurface maritime tactical equipment
Special programs

Intelligence and information systems

Simulation and training systems

1.2.6.11 Minor Construction

Minor construction shall be initiated via TOs IAW priorities established by USSOCOM. TO
budget and schedule will be maintained in the EVMS.

1.3 SOFSA Facilities

The following 1.3 requirements apply to all facilities and areas located on Government
installations or on Government-provided facilities.

Facility Adjustments: To properly manage assets and meet projected requirements, the US
Government reserves the right to add or delete installations/locations from the current list of
installations/locations identified in this PWS section. The Government will make changes to the
inventory during the course of the contract—e.g., commissioning and decommissioning
buildings and adding or replacing facility equipment and systems. The contractor shall be
responsible for inspecting and maintaining these additional properties/items/systems.

Facility Management: The contractor shall operate and maintain Government facilities at
Bluerass Station (BGS), Lexington, KY, Blue Grass Army Depot (BGAD), Richmond, KY; and
all other facilities as directed. The contractor shall ensure facilities, equipment, and personnel
are available for work performed at BGS and BGAD. The contractor shall use ARCHIBUS floor
space utilization management software and other means to provide the Government
responsive, accurate, current status of available space. Performance of work at other facilities
or locations shall be approved as needed by the Government. When directed, the contractor
shall provide status reports IAW CDRL B028 on facility capabilities, use of space, and
corrective and preventive maintenance.

The contractor shall provide warehouse operations and establish and maintain facilities, when
directed by the Government.

The contractor shall establish a comprehensive Energy Conservation Program that is consistent
with good business practices. The contractor shall comply with each host installation’s program
comprehensive Energy Conservation Program within individual TOs.

During the CLS Services transition-in the contractor shall coordinate with current facility
managers to establish similar leases for the CLS Services contract period of performance for:
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Initial occupancy deposit, quarterly rent payments

Liability insurance for common areas, parking areas, walkways, step/stairways,
entrances, lawns, and landscape areas

Snow removal and landscaping

Maintenance and repair interior light fixtures and replacement of light bulbs

Janitorial services

Roads and Parking Areas: The Government will provide parking areas for contractor
employees within a reasonable distance of all Government facilities. At these facilities, the
Commonwealth will remove snow and ice from roads and parking areas, while the contractor
shall remove snow and ice from walkways.

Vector Control: The Government will provide entomology and pest control for abatement of
insects, rodents, weeds, fungi, and other undesirable plants and animals within Government-
furnished facilities.

The following requirements apply to both the BGS and the BGAD:

External Physical Security: The Commonwealth will provide security to all areas external to
assigned facilities including visitor and entry control, parking lots, storage lots, and performing
visual checks of building exteriors and lots, as well as conducting external door checks. The
contractor shall provide physical security for all assigned facilities. Security measures will
include building entry controls, alarm system monitoring, key and lock control, contractor
employee/Government employee and visitor access badges, visitor control, periodic checks of
facilities after normal work hours, night security lighting for outside storage and work areas, and
24-hour armed response to security alarms. The Commonwealth will check and maintain any
perimeter legal boundary fencing and respond to alarms not originating from within the
contractor's assigned hangers/building/work areas. The Commonwealth security office will
notify the contractor security office of issues or situations that could affect the protection of
contractor personnel and/or facilities. The contractor shall provide physical security for all
assigned facilities, storage lots, storage buildings, and aircraft aprons. Security measures for
contractor assigned hangers, buildings, and areas shall include interior facility/area entry
controls, access control, key and lock control, contractor employee/DoD employee and visitor
control/badges for assigned hangers, buildings, and areas; as well as security lighting for the
exterior of assigned hangers, buildings, storage and work areas.

Emergency Services: The Commonwealth will provide fire fighting/rescue equipment and
personnel in response to emergency situations. Commonwealth responsibilities will include fire
safety inspections, fire protection training, fire extinguisher recharging, and support of aviation
fueling/defueling operations. The Government will support contractor-conducted ground and
flight aviation operations.

1.3.1  CONUS SOFSA Facilities
1.3.1.1 Bluegrass Station
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Bluegrass Station is located in Lexington, KY, |Building 1 40,800 | Building 154 9,492
and is the primary location of performance. |gyiding 3 12532 1 Buiiding 156 9,492
These facilities are all contractor operated. The 542
total BGS facility area is 1,201,205 sq ft. Figure |Building$ "4 | Building 190 7,960
1.3.1.1-1 lists buildings and square footage for |Building 16D 21,569 | Building 191 9,101
BGS. Building 17 86,239 | Building 192 40,299
Building 100 2,877 | Building 193 9,750
) Building 101 42,509 Building 194 58,636
Use of BGS Buildings: Through an agreement |Building 102 32,282 | Building 195 40,242
with the Commonwealth of Kentucky, the |guiding 104 2,877 | Building 220 258,92
Government will provide the contractor rent-free 4074
use of buildings on BGS from the list shown in |Building 110 2,877 | Building 221 "3
Figure 1.3.1.1-1 and hangers or other buildings {Building 113 2,877 | Building 229 1,083
as required. The Government reserves the right |Building 138 2,767 | Buiiding 247 510
to occupy appropriate space within the facilities, |Building 140 6,729
necessary to conduct Government business, LBuilding 141 6744

M . 08.CH.0042X-164
and provide adequate oversight of the contract Figure 1.3.1.1-1. BGS Building Sizes.

on behalf of the USSOCOM. The contractor

shall furnish each building so the requirements of this PWS can be effectively performed. The
contractor shall conduct routine maintenance and make simple repairs to the interiors of
assigned buildings. Prior Government approval is not required for routine maintenance and
simple repair actions. The contractor shall be responsible for and provide maintenance for all
assigned facilities.

Utilities: The Commonwealth will provide electricity, water, and sewage service to either an
accepted metering device or to within 5 ft of each building, as appropriate. The contractor shall
maintain the utility meters and the utility infrastructure inside each building. The Commonwealth
will provide heating units, air conditioning units, and any associated fuel (except power
generation fuel) to service Buildings 3, 5, 220, and 221. The Commonwealth will maintain in
operational condition emergency generators for contractor use during electric grid failures,
including providing fuel and engine oil.

BGS Mail Delivery: The Commonwealth will provide daily pick-up and delivery of US Mail by
the US Postal Service at a specified point on BGS. The Government will also provide Post
Office mailboxes at Nandino Post Office sufficient for BGS operations. The Commonwealth will
provide postage for all official business SOFSA mail. The contractor will establish accounts with
such commercial delivery services it deems necessary to support SOFSA operations. The
contractor shall ensure such operations are conducted within the appropriate BGS regulations
and guidelines. The Government will reimburse the cost for commercial delivery services. The
contractor shall internally distribute all received mail, parcels, and any SOFSA intra-office
correspondence including that to or from Government personnel and comply with the
Government’s policy on mail procedures.

SCIF Requirements: Should the Government provide one or more accredited SCIFs, the
contractor shall operate the SCIF |IAW DoD Publication C 5105.21-M-1 Sensitive
Compartmented Information Administrative Security Manual and IAW USSOCOM Manual 380-6
SCI Security Manual. The contractor shall maintain the SCIF in compliance with DCID 6/9
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Physical Security Standards for SCIFs and shall be responsible for maintaining the SCIF’s
accreditation. The contractor shall prepare a SCIF SPP (CDRL B014). If the Government also
provides a secure storage lot for vehicles and large materials, the contractor shall operate and
maintain the secure storage lot. The contractor shall operate a Government-provided weapons
storage facilty IAW DoD 5100.76M Physical Security of Sensitive Conventional Arms,
Ammunition, and Explosives. Operating instructions for this facility shall be incorporated in the
contractor’s security plan (CDRL B013).

Special Requirements Helipads/Ramps: The contractor shall operate and maintain a
helicopter operations area/parking ramp immediately adjacent to the assigned facilities. The
contractor shall remove snow and ice from the helipad/ramp operations area and provide anti-
icing salt as required to maintain normal operations.

1.3.1.2 Lexington, Kentucky

Two SOFSA buildings are located in Lexington, KY, and are leased by the incumbent
contractor: 1353 Baker Court (163,990 sq ft) and 1354 Baker Court (187,489 sq ft).

1.3.1.3 Blue Grass Army Depot, Richmond, Kentucky

The total facility area for BGAD facilities is 189,165 sq ft. Figure
1.3.1.3-1 lists buildings and square footage for BGAD.

Use of BGAD Buildings: The Government will provide the contractor
rent-free use of Buildings 229, 232, 233, and 254. Approximately 430 UB.UH.0042X- 165
sq ft in Building 233 is reserved for Government use. The contractor Figure 1.3.1.3-1. BGAD
shall furnish each building so the requirements of this PWS can be Bullding Sizes
effectively performed. The contractor shall conduct routine maintenance and make simple
repairs to the interiors of assigned buildings. Prior Government approval is not required for all
routine maintenance and simple repair actions. BGAD Facility Maintenance will provide and be
responsible for all exterior building maintenance of all assigned facilities. Should contractor
personnel damage exterior items, e.g., damaging a wall, then the contractor shall be
responsible for fixing or paying to fix needed repairs.

Utilities: The Commonwealth will provide water, sewage, electricity, steam heat, and air
conditioning service to all assigned facilities. The Commonwealth will provide repair, routine
maintenance, and modification to all utility equipment and utility infrastructure.

BGAD Mail Delivery: The Commonwealth will provide daily pick-up and delivery of US Mail by
the US Postal Service at a specified point on BGAD. The Government will provide postage for
all official business SOFSA mail. The contractor shall separately post any non-official business
mail generated by its operations. The contractor shall establish accounts with such commercial
delivery services it deems necessary to support SOFSA operations. The contractor shall ensure
that such operations are conducted within the appropriate BGAD guidelines. The Government
will reimburse the cost for commercial delivery services. The contractor shall internally distribute
all received mail, parcels, and any SOFSA intra-office correspondence including that to or from
Government personnel.
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Special Requirements: The contractor shall operate and maintain a helicopter operations
area/parking ramp immediately adjacent to the assigned facilities. The contractor shall remove
snow and ice from the helipad/ramp operations area and provide anti-icing salt as required to
maintain normal operations. The contractor shall operate a Government-provided weapons
storage facility for the storage of weapons removed from aircraft undergoing maintenance or
modification. This weapons storage area shall be operated IAW DoD 5100.76M and IAW the
applicable service requirements as needed. No ammunition or explosives of any type shall be
stored in this facility at any time. The contractor shall incorporate instructions for operating this
facility in its security plan.

1.3.1.4 Fort Walton Beach, Fiorida

The Government shall make the building located at 91 Hill Avenue, Fort Walton Beach, FL, that
has 27,368 sq ft of space, available for contractor use.

1.3.1.5 Other CONUS Facilities

The contractor shall support the Fort Bragg, NC, SOFSA storefront and other CONUS facilities
as dictated by issued TOs.

1.3.2 OCONUS Facilities
OCONUS facilities are obtained as dictate by issued TOs.

14 Manage GFE/GFM/GFI
The contractor shall manage GFE, GFM, and GFI IAW its Property Plan (CDRL B029).

141  Provided GFE & GFli

The contractor shall be responsible for managing GFE and GFl, including that listed in Section
J Attachment-026 and Attachment-038b of this contract, IAW contract clauses.

14.2 Ancillary Equipment

All ancillary equipment is routinely provided by the Government to the contractor via the CLS
Services contract or the individual TOs. If tasked, the contractor shall provide TO-specified
equipment.

1.4.3 SOFSA Property Management

The contractor shall perform the following property management tasks: manage warehousing;
plan and manage GFP/GFI including SOFSA-customer property; provide inventory control;
handle distribution, delivery, and wholesale supply management; plan and manage supply and
demand; acquire material from commercial and government sources; providle CONUS and
OCONUS transportation; and develop material requirements based on Government
expectations and needs. The contractor shall also integrate planning, sourcing, manufacturing,
delivering, and returning concepts. As a minimum, the contractor shall record all transactions
into GOLD (supply systems) database that guarantees 100% property accountability that is
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auditable, where accountability is defined as what is in the system of record (on-hand and
issued), what is inventoried, and what is unaccounted for.

1.4.4 Contractor Supplied Tools

The contractor shall provide the tools necessary to execute the CLS Services contract with
exception of tools that are TO-specific such as special tooling. When tasked the contractor shall
provide TO-specified tools.

1.5 Training

The contractor shall be responsible for all training of personnel in support of this contract and
document its training approach in its Staffing and Training Plan (CDRL B008).

1.5.1  Workforce Training

In/Out-processing Training: The contractor shall provide training to ensure smooth in/out
processing for 100% of its workforce to comply with the contractor’s corporate requirements for
mandatory personnel training, to enhance work skills, and to expand the number of qualified
cross-trained personnel. The contractor shall provide training to ensure employee capacity to
perform successfully regardless of location.

Annual Training: The contractor shall provide annual ' property awareness and property
handling training for contractor designated employees. The contractor shall also conduct annual
Security Awareness Training and Education training for the workforce, to include:

e Conduct DoD security refresher training and USSOCOM required security education and
training is completed for all employees

e Distribute security awareness products

e Distribute quarterly security awareness products/newsletter/information

Skill Training: The contractor's Training Lead shall work with the Government and with the
contractor's Operational Excellence Director to identify skill training needs/requirements and
maintain these training requirements in its Staffing and Training Plan. The contractor shall
provide both contractor and Government-specific training (e.g., Safety, Work Processes) to the
CLS Services workforce based on the schedule maintained in its Staffing and Training Plan.
The contractor shall have employees complete this training within the first 90 days of their start
date. The contractor shall provide root cause/corrective action (best practice) training for the
CLS Services workforce.

To increase ease of staffing in a TO environment, the contractor shall cross-train contractor-
selected portions of its workforce in one additional skill set within 2 years of their start date and
shall implement a workforce rotational program for selected leaders.

The contractor shall certify that each employee meets the knowledge, skills, and abilities
standard for their assigned work position no later than 9 months after employment. The
contractor shall provide pay incentives or rewards for skill achievement by critical skill, cross-
training, and subject matter expert personnel.
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TO Training: The contractor shall conduct TO-specific training (to include training on new
equipment, foreign equipment, foreign material, storage requirements, and maintenance); this
training may encompass ftraining for USSOCOM personnel, Warfighters, and
logistics/maintenance support personnel.

Dashboard Training: The contractor shall provide the contractor's workforce with training in
accessing dashboard data, inputting data, analyzing/interpreting dashboard data, and
accessing help desk/service desk support. :

Certification: The contractor shall implement a training/certification program to increase the
number of critical-skill contractor workers who meet contractor-defined certification standards.

1.5.2 SOF Personnel Training

The contractor shall provide training to air, ground, and maritime SOF-personnel IAW TO
requirements and the USSOCOM Mission Training and Preparation System. The contractor
shall provide training to USSOCOM/SOFSA staff to efficiently operate upgraded infrastructure
equipment, such as IT/MIS applications, they are involved in using. During the CLS Services
contract transition-in, dashboard training shall be provided to Government-identified leaders
and personnel and to contractor personnel IAW the Transition Plan (CDRL B021). The
contractor shall train the Government workforce in accessing dashboard data,
analyzing/interpreting dashboard data, and accessing help/service desk support. (Reference
Sect. 2.7.3)

1.6 Transition

The contractor shall deliver the transition-in portion of the Transition Plan (CDRL B021) to the
Government no later than 5 working days after transition-in ATP and provide the transition-out
portion of Transition Plan at the beginning of the second year of Option Period 4 that addresses
preparation for a successful transition to the follow-on contract. The contractor shall plan,
budget, and execute actions IAW its Transition Plan with a TO schedule showing an identified
critical path leading to a successful transition. (Reference Sect. 2.1.1.6)

1.6.1 No-Fail Transition-In

In compliance with a Government issued transition-in TO, the contractor shall supply a
transition team to perform a 4-month, no-fail transition-in to assume CONUS and OCONUS
support, in parallel with a contract execution team, to accomplish the following transition
activities:

Secure Facility: Assume responsibility for enterprise security. (Reference Sects 2.0, 2.1.6, 2.3)

e Asset Transfer: Inventory with the incumbent contractor and accept transfer and control
of SOFSA stock inventories and facilities, except for missing or unaccounted property
book items. Prior to end-of-transition, document in an electronic database and then report
GFE/GFP/GFM/GFI| asset status IAW the new contractor's Facility Plan and Property
Plan. Develop a master maintenance and service plan for TOs and GFP during transition-
in.
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Contract Novation: Participate in joint (SOFSA, incumbent, and transition-in contractor)
negotiations to establish estimate at completion (EAC) levels for each current TO. Prior to end-
of-transition, novate any open TOs unable to be completed prior to transition period completion.
Agree to accept performance obligations of the incumbent contractor under the open TOs by
virtue of novation and agree there will be no impact on the novated TO’s negotiated EAC cost
and schedule. The contractor shall accept transition-in assets but not environmental or legal
liabilities generated or caused by the incumbent contractor by its acts, omissions, or failure to
act prior to the new contractor assuming responsibility for contract performance. The
Government agrees to reimburse the new contractor and the new contractor shall not be held
responsible for remediation of incumbent's liability generating actions, failures to act, or
" omissions. ~

New Task Order Management: Perform “over the shoulder” observation/learning of how the
current contractor performs TO management, enterprise services, and business operations.
Begin managing new TOs as of Day 1 of the transition-in. By transition-in, Day 120, establish
an initial IT capability operating on a contractor supplied server for performing contractor EVMS
tracking of novated and new TOs.

Workforce Transition: Hire the majority of the existing workforce, with special emphasis on
critical-skill personnel. Provide transition/new employee orientation training to 100% of the
contractor’s workforce assigned to TO work IAW Staffing and Training Plan (CDRL B008).

Compliance Baseline: Assess and document “as-is” compliance performance for SOFSA’s
enterprise management, business operations, logistics support services, program
management, and subcontracting, as well as GFE/GFM/GFI to be compared to the contractor’'s
compliance performance once best practices are implemented after transition-in is completed.
Also establish a standard of required knowledge, skills, and abilities for each job title, as well as
baseline the critical SOFSA manufacturing and core capability processes, including a list of
employees performing those critical processes.

Environmental Baseline: Complete an “as-is” environmental and hazardous
operations/conditions status baseline for all Government owned/leased facilities and areas and
a baseline review of ail incumbent CLS facilities, to include immediately reporting to the
Government any IDLH hazards. Provide the Government the baseline status for review and
disposition before the end of transition-in. The contractor shall assist the Government in
resolving all identified environmental issues.

1.6.2 Transition-Out

In compliance with a Government issued transition-out TO, the contractor shall supply a
transition liaison team to perform a 4-month, transition-out while continuing support for all CLS
Services activities, including supporting joint inventories, while the remainder of the incumbent's
team executes current TO contracts until the repiacement contractor assumes full responsibility
for novated contracts and CLS Services support. The contractor shall provide expertise to
ensure smooth handover of CLS resources and activities while accomplishing the following
transition-out activities:
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Asset Transfer: One month prior to new contractor arrival supply the Government, in electronic
media, a 100% inventory of GFE/GFM/GFI along with a status report to the Government on the
condition and location of inventory items, to include clearly identifying unaccounted for items
and quantities. During transition, transfer to the new contractor control of the GFE/GFM/GFI
under the incumbent’s control, including technical data accumulated during the contract and
Government data rights and software source code built for the Government under this contract.

Contract Novation: One month prior to new contractor arrival supply the Government, in
electronic media, estimate-to-novation (ETN) costs, schedules, and issues along with EACs for
each current TO, including clearly identified EAC changes within the last 90 days and the
reason why. Participate in novation transfer meetings. Support analysis of LSS work-in-
progress status and novation planning. During transition, transfer to the new contractor current
TO work documentation and control in a manner that does not jeopardize mission success.

New Task Order Management: Provide TO management lessons learned training to the
replacement contractor's TO management personnel to include effective procedures for
performing the following types of TOs: mission-critical, standard 10-day, surge, what-if/ROM,
and multi-year production development.

Workforce Ramp-down: Establish with the replacement contractor an employee and key
personnel ramp-down/transition-hire schedule while ensuring mission success for ongoing TOs
and assigned actions.

1.7 Special Instructions for Irag/Afghanistan Area of Operations
1.71 Al 25.3 Compliance with Laws

Compliance with Laws and Regulations (§ Nov 07): The contractor shall comply with and
shall ensure that its personnel and its subcontractors and subcontractor personnel at all tiers
obey all existing and future US and host nation laws, Federal, or DoD regulations, and Central
Command orders and directives applicable to personnel in Iraq and Afghanistan, including, but
not limited to, USCENTCOM, Multi-National Force and Multi-National Corps fragmentary
orders, instructions, and directives.

Contractor employees performing in the USCENTCOM Area of Operations are under the
jurisdiction of the Uniform Code of Military Justice (UCMJ). Under the UCMJ, US commanders
may discipline contractor employees for criminal offenses. Contractors shall advise the
Contracting Officer if they suspect an employee has committed an offense. Contractors shall
not permit an employee suspected of a serious offense or violating the Rules for the Use of
Force to depart Iraq or Afghanistan without approval from the senior US commander in the
country.

1.7.2 Al 22.1 Human Trafficking

Prohibition Against Human Trafficking, Inhumane Living Conditions, and Withholding of
Employee Passports (5 Nov 07): All contractors (“contractors” herein below includes
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subcontractors at all tiers) are reminded of the prohibition contained in Title 18, United States
Code, Section 1592, against knowingly destroying, concealing, removing, confiscating, or
possessing any actual or purported passport or other immigration document, or any other
actual or purported government identification document, of another person, to prevent or restrict
or to attempt to prevent or restrict, without lawful authority, the person’s liberty to move or
travel, in order to maintain the labor or services of that person, when the person is or has been
a victim of a severe form of trafficking in persons. (Reference Sect. 3.3.1.5)

Contractors are also required to comply with the foliowing provisions:

1. Contractors shall only hold employee passports and other identification documents
discussed above for the shortest period of time reasonable for administrative processing
purposes.

2. Contractors shall provide all employees with a signed copy of their employment contract, in
English as well as the employee’s native language that defines the terms of their
employment/compensation.

3. Contractors shall not use unlicensed recruiting firms, or firms that charge illegal recruiting
fees.

4. Contractors shall be required to provide adequate living conditions (sanitation, health,
safety, living space) for their employees. Fifty sq ft is the minimum acceptable square
footage of personal living space per employee. Upon contractor's written request,
contracting officers may grant a waiver in writing in cases where the existing square
footage is within 20% of the minimum, and the overall conditions are determined by the
contracting officer to be acceptable. A copy of the waiver approval shall be maintained at
the respective life support area.

5. Contractors shall incorporate checks of life support areas to ensure compliance with the
requirements of this Trafficking in Persons Prohibition into their Quality Control program,
which will be reviewed within the Government's Quality Assurance process.

6. Contractors shall comply with international laws regarding transit/exit/entry procedures, and
the requirements for work visas. Contractors shall follow all host country entry and exit
requirements.

Contractors have an affirmative duty to advise the Contracting Officer if they learn of their
employees violating the human trafficking and inhumane living conditions provisions contained
herein. Contractors are advised that contracting officers and/or their representatives will
conduct random checks to ensure contractors and subcontractors at all tiers are adhering to the
law on human trafficking, humane living conditions, and withholding of passports.

The contractor agrees to incorporate the substance of this clause, including this paragraph, in
all subcontracts under his contract.
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1.7.3 Al 23.1 Kidnapping

To Report a Kidnapping (5 Nov 07): Contract manager will notify the JCCI/A Duty Officer at
phone number 914-822-1419 when an employee kidnapping occurs:

Report the following information:
Name of person reporting:
Phone:
E-mail:
Who was kidnapped?
- Name
- Age
- Nationality and country of residence
When did the incident occur?
Where did it happen?
How was the person kidnapped?
1.7.4 Al 25.2 Fitness for Duty

When DFARS 252.225-7040 is included, this mandatory language supplements paragraph (c)
(2):

Fitness for Duty and Limits on Medical/Dental Care in Iraq and Afghanistan (5 Nov 07):
The contractor shall perform the requirements of this contract notwithstanding the fitness for
duty of deployed employees, the provisions for care offered under this section, and
redeployment of individuals determined to be unfit. The contractor bears the responsibility for
ensuring all employees are aware of the conditions and medical treatment available at the
performance. The contractor shall include this information and requirement in all subcontracts
with performance in the theater of operations.

The contractor shall not deploy an individual with any of the following conditions unless
approved by the appropriate CENTCOM Service Component (i.e., ARCENT, CENTAF, etc.)
Surgeon: Conditions which prevent the wear of personal protective equipment, including
protective mask, ballistic heimet, body armor, and chemical/biological protective garments;
conditions which prohibit required theater immunizations or medications; conditions or current
medical treatment or medications that contraindicate or preclude the use of chemical and
biological protectives and antidotes; diabetes mellitus, Type | or Il, on pharmacological therapy;
symptomatic coronary artery disease, or with myocardial infarction within 1 year prior to
deployment, or within 6 months of coronary artery bypass graft, coronary artery angioplasty, or
stent; morbid obesity (BMI >/= 40); dysrhythmias or arrhythmias, either symptomatic or
requiring medical or electrophysiologic contro!; uncontrolled hypertension, current heart failure,
or automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly diagnosed
or under current treatment, or recently diagnosed/treated and requiring frequent subspecialist
surveillance, examination, and/or laboratory testing; dental or oral conditions requiring or likely
to require urgent dental care within 6 months’ time, active orthodontic care, conditions requiring
prosthodontic care, conditions with immediate restorative dentistry needs, conditions with a
current requirement for oral-maxillofacial surgery; new onset (< 1 year)) seizure disorder, or
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seizure within 1 year prior to deployment; history of heat stroke; Meniere’s Disease or other
vertiginous/motion sickness disorder, unless well controlied on medications available in theater;
recurrent syncope, ataxias, new diagnosis (< 1 year) of mood disorder, thought disorder,
anxiety, somotoform, or dissociative disorder, or personality disorder with mood or thought
manifestations; unrepaired hernia; tracheostomy or aphonia; renalithiasis, current; active
tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter placement;
requirement for medical devices using AC power; HIV antibody positivity; psychotic and bipolar
disorders. (Reference: Mod 8 to USCENTCOM Individual Protection and Individual/Unit
Deployment Policy, PPG-Tab A: Amplification of the Minimal Standards of Fitness for
Deployment to the CENTCOM AOR).

IAW military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, DoD PGI 225.74),
resuscitative care, stabilization, hospitalization at Level Ill (emergency) military treatment
facilities and assistance with patient movement in emergencies where loss of life, limb or
eyesight could occur will be provided. Hospitalization will be limited to emergency stabilization
and short-term medical treatment with an emphasis on return to duty or placement in the
patient movement system. Subject to availability at the time of need, a medical treatment facility
may provide reimbursable treatment for emergency medical or dental care such as broken
bones, lacerations, broken teeth, or lost fillings.

Routine and primary medical care is not authorized. Pharmaceutical services are not authorized
for routine or known prescription drug needs of the individual. Routine dental care,
examinations and cleanings are not authorized. ’

Notwithstanding any other provision of the contract, the contractor shall be liable for any and all
medically-related services or transportation rendered. IAW OUSD(C) Memorandum dated
January 4, 2007, the following reimbursement rates will be charged for services at all DoD
deployed medical facilities. These rates are in effect until changed by DoD direction.

Inpatient daily rate: $1,918.00. Date of discharge is not billed unless the patient is admitted to
the hospital and discharged the same day.

Outpatient visit rate: $184.00. This includes diagnostic imaging, laboratory/pathology, and
pharmacy provided at the medical facility.

1.7.5 Al 25.4 Census Reporting (CDRL B009)

Quarterly Contractor Census Reporting (12 Nov 07): The prime contractor will report upon
contract award and then quarterly thereafter, not later than January, 1 April, 1 July, and 1
October, to JCCI.J2J5J7@pco-irag.net for irag and to BGRMPARC-A@swa.army.mil for
Afghanistan the following information for the prime contract and all subcontracts under this
contract: ’

1. The total number of contract employees performing on the contract who receive any
support benefits, including but not limited to billeting, food, use of exchanges, laundry by
host nation, US Nationals, and Third Country Nationals;
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. The total number of prime contract employees performing on the contract by host nation,
US Nationals, and Third Country National; '

. The total number of subcontractor employees performing on the contract by subcontractor,
host nation, US Nationals, and Third Country National;

. The company names and contact information of its subcontractors at all tiers; and

. The name of all company POCs who are responsible for entering and updating employee
data in the Synchronized Predeployment & Operational Tracker (SPOT) IAW DFAR
252.225-7040 DoD class deviation 2007-00004 or DFAR DoD class deviation 2007-
00010.
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Section D - Packaging and Marking

CLAUSES INCORPORATED BY FULL TEXT

5652.247-9000 Packaging & Marking - F.O.B. Destination (1998)

The shipping, address, contract number, device number, and any other "MARK FOR" information shall be clearly
marked on the outside of all packages shipped under this contract. Information shall be easily identified without
opening the package. This information shall also be included on the inside of all packages.
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
0002 Destination Government Destination Government
000201 Destination Government Destination Government
0003 Destination Government Destination Government
000301 Destination Government Destination Government
0004 Destination Government Destination Government
000401 Destination Government Destination Government
0005 Destination Government Destination Government
000501 Destination Government Destination Government
0006 Destination Government Destination Government
000601 Destination Government Destination Government
0007  Destination Government Destination - Government
0008 Destination Government Destination Government
0009  Destination Government Destination Government
0010  Destination Government Destination Government
1002  Destination Government Destination Government
100201 Destination Government Destination Government
1003 Destination Government Destination Government
100301 Destination Government Destination Government
1004  Destination Government Destination Government
100401 Destination Government Destination Government
1005 Destination Government Destination Government
100501 Destination Government Destination Government
1006 Destination Government Destination Government
100601 Destination Government Destination Government
1007 Destination Government Destination Government
1008  Destination Government Destination Government
1009  Destination Government Destination Government
1010  Destination Government Destination Government
2002  Destination Government Destination Government
200201 Destination Government Destination Government
2003 Destination Government Destination Government
200301 Destination Government Destination Government
2004  Destination Government Destination Government
200401 Destination Government Destination Government
2005 Destination Government Destination Government
200501 Destination Government Destination Government
2006  Destination Government Destination Government
200601 Destination Government Destination Government
2007 Destination Government Destination Government
2008 Destination Government Destination Government
Destination Government Destination Government

2009




2010
3002
300201
3003
300301
3004
300401
3005
300501
3006
300601
3007
3008
3009
3010
4002
400201
4003
400301
4004
400401
4005
400501
4006
400601
4007
4008
4009
4010
5002
500201
5003
500301
5004
500401
5005
500501
5006
500601
5007
5008
5009
5010

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

CLAUSES INCORPORATED BY REFERENCE

52.246-2
52.246-2

Alt1

Inspection Of Supplies--Fixed Price
Inspection Of Supplies Fixed Price (Aug 1996) - Alternate I JUL 1985

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government




52.246-3 Inspection Of Supplies Cost-Reimbursement
52.246-4 Inspection Of Services--Fixed Price

52.246-5 Inspection Of Services Cost-Reimbursement
52.246-6 Inspection--Time-And-Material And Labor-Hour
52.246-16 Responsibility For Supplies

252.246-7000 Material Inspection And Receiving Report

CLAUSES INCORPORATED BY FULL TEXT

52.246-11 HIGHER-LEVEL CONTRACT QUALITY (FEB 1999)

MAY 2001
AUG 1996
APR 1984
MAY 2001
APR 1984
MAR 2008

H92254-09-D-0001

(b)(5)

Page 125 of 212

The Contractor shall comply with the higher-level quality standard selected below. (If more than one standard is
listed, the offeror shall indicate its selection by checking the appropriate block.) Fill-ins provided for contractor

input.

Title Number

Quality Management Systems- ISO 9004
Guidelines for Performance Improvements

Quality Management Systems-Requirements ISO 9001
Information Security Management Standard ISO 27002
Lean Six Sigma N/A
Aerospace Standard AS 9100

(End of clause)

Date

2000

2000
2005
N/A

2001

Tailoring

N/A

N/A
N/A
. N/A
N/A
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 POP 02-MAR-2009 TO N/A SOFSA* H92254
30-JUN-2009 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
0002 POP 02-MAR-2009 TO N/A (SAME AS PREVIOUS LOCATION) H92254
30-SEP-2009 FOB: Destination
000201 N/A N/A : N/A . N/A
0003 POP 02-MAR-2009 TO N/A SOFSA* H92254
30-SEP-2009 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
000301 N/A N/A N/A N/A
0004 POP 02-MAR-2009 TO " N/A SOFSA* H92254
30-SEP-2009 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
000401 N/A N/A N/A N/A
0005 POP 02-MAR-2009 TO N/A SOFSA* H92254
30-SEP-2009 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516

FOB: Destination

000501 N/A N/A N/A N/A
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0006 POP 02-MAR-2009 TO N/A SOFSA* H92254
30-SEP-2009 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
000601 N/A N/A N/A N/A
0007 POP 02-MAR-2009 TO N/A SOFSA* H92254
30-SEP-2009 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516
FOB: Destination
0008  POP 02-MAR-2009 TO N/A (SAME AS PREVIOUS LOCATION) H92254
30-SEP-2009 FOB: Destination
0009 N/A N/A N/A N/A
0010  POP 02-MAR-2009 TO N/A SOFSA* H92254
30-SEP-2009 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516
FOB: Destination
1002  POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) H92254
30-SEP-2011 FOB: Destination
100201 N/A N/A N/A N/A
1003  POP 01-OCT-2009 TO N/A SOFSA* H92254
30-SEP-2011 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516
FOB: Destination
100301 N/A N/A N/A N/A
1004 POP 01-OCT-2009 TO N/A SOFSA* H92254
30-SEP-2011 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516

FOB: Destination

100401 N/A N/A N/A N/A
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1005 POP 01-OCT-2009 TO N/A SOFSA* H92254
30-SEP-2011 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
100501 N/A N/A N/A N/A
1006  POP 01-OCT-2009 TO N/A SOFSA* H92254
30-SEP-2011 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516
FOB: Destination
100601 N/A N/A N/A N/A
1007  POP 01-OCT-2009 TO N/A SOFSA* H92254
30-SEP-2011 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
1008  POP 01-OCT-2009 TO N/A (SAME AS PREVIOUS LOCATION) H92254
30-SEP-2011 FOB: Destination
1009 N/A N/A N/A N/A
1010  POP 01-OCT-2009 TO N/A SOFSA* H92254
30-SEP-2011 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
2002  POP 01-OCT-2011 TO N/A (SAME AS PREVIOUS LOCATION) H92254
30-SEP-2013 FOB: Destination
200201 N/A N/A N/A N/A
2003  POP 01-OCT-2011 TO N/A SOFSA* : H92254
30-SEP-2013 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516

FOB: Destination

200301 N/A N/A N/A ‘ N/A




2004

200401

2005

200501

2006

200601

2007

2008

2009

2010

3002

300201

POP 01-OCT-2011 TO
30-SEP-2013

N/A

POP 01-OCT-2011 TO
30-SEP-2013

N/A

POP 01-OCT-2011 TO
30-SEP-2013

N/A

POP 01-OCT-2011 TO
30-SEP-2013

POP 01-OCT-2011 TO
30-SEP-2013

N/A

POP 01-OCT-2011 TO
30-SEP-2013

POP 01-OCT-2013 TO
30-SEP-2015

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

H92254

N/A

H92254

N/A

H92254

N/A

H92254

H92254

N/A

H92254

H92254

N/A



3003

300301

3004

300401

3005

300501

3006

300601

3007

3008

3009

POP 01-OCT-2013 TO
30-SEP-2015

N/A

POP 01-OCT-2013 TO
30-SEP-2015

N/A

POP 01-OCT-2013 TO
30-SEP-2015

N/A

POP 01-OCT-2013 TO
30-SEP-2015

N/A

POP 01-OCT-2013 TO
30-SEP-2015

POP 01-OCT-2013 TO
30-SEP-2015

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTONKY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD

LEXINGTONKY 40516
FOB: Destination

(SAME AS PREVIOUS LOCATION)

FOB: Destination

N/A
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H92254

N/A

H92254

N/A

H92254

N/A

H92254

N/A

H92254

H92254

N/A



3010

4002

400201

4003

400301

4004

400401

4005

400501

4006

400601

POP 01-OCT-2013 TO
30-SEP-2015

POP 01-OCT-2015 TO
30-SEP-2017

N/A

POP 01-OCT-2015 TO
30-SEP-2017

N/A

POP 01-OCT-2015 TO
30-SEP-2017

N/A

POP 01-OCT-2015 TO
30-SEP-2017

N/A

POP 01-OCT-2015 TO
30-SEP-2017

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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SOFSA* H92254
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

(SAME AS PREVIOUS LOCATION) H92254
FOB: Destination

N/A N/A
SOFSA* H92254
*BLUEGRASS STATION

5751 BRIAR HILL ROAD

LEXINGTONKY 40516

FOB: Destination

N/A N/A
SOFSA* H92254
*BLUEGRASS STATION

5751 BRIAR HILL ROAD

LEXINGTON KY 40516

FOB: Destination

N/A N/A
SOFSA* H92254
*BLUEGRASS STATION

5751 BRIAR HILL ROAD

LEXINGTON KY 40516

FOB: Destination

N/A N/A
SOFSA* ‘ H92254
*BLUEGRASS STATION

5751 BRIAR HILL ROAD

LEXINGTON KY 40516

FOB: Destination

N/A N/A



4007

4008

4009

4010

5002

500201

5003

500301

5004

500401

5005

500501

POP 01-OCT-2015 TO
30-SEP-2017

POP 01-OCT-2015 TO
30-SEP-2017

N/A

POP 01-OCT-2015 TO
30-SEP-2017

POP 01-OCT-2017 TO
30-SEP-2018

N/A

POP 01-OCT-2017 TO
30-SEP-2018

N/A

POP 01-OCT-2017 TO
30-SEP-2018

N/A

POP 01-OCT-2017 TO
30-SEP-2018

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

(SAME AS PREVIOUS LOCATION)

FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD

LEXINGTON KY 40516
FOB: Destination
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H92254

H92254

N/A

H92254

(SAME AS PREVIOUS LOCATION) H92254

FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

SOFSA*

*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination

N/A

N/A

H92254

N/A

H92254

N/A

H92254
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5006 POP 01-OCT-2017 TO N/A SOFSA* H92254
30-SEP-2018 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
500601 N/A N/A N/A N/A
5007 POP 01-OCT-2017 TO N/A SOFSA* H92254
30-SEP-2018 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516
FOB: Destination
5008 POP 01-OCT-2017 TO N/A (SAME AS PREVIOUS LOCATION) H92254
30-SEP-2018 FOB: Destination
5009 N/A N/A N/A ) N/A
5010 POP 01-OCT-2017 TO N/A SOFSA* H92254
30-SEP-2018 .
*BLUEGRASS STATION
5751 BRIAR HILL ROAD
LEXINGTON KY 40516

FOB: Destination

CLAUSES INCORPORATED BY REFERENCE

52.242-15 Stop-Work Order AUG 1989
52.242-15 Alt1 Stop-Work Order (Aug 1989) - Alternate 1 APR 1984
52.242-17 Government Delay Of Work APR 1984
52.247-34 F.O.B. Destination NOV 1991
52.247-55 F.O.B. Point For Delivery Of Government-Furnished Property JUN 2003

CLAUSES INCORPORATED BY FULL TEXT

52.211-16 VARIATION IN QUANTITY (APR 1984)

(a) A variation in the quantity of any item called for by this contract will not be accepted unless the variation has
been caused by conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then only
to the extent, if any, specified in paragraph (b) below.
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(h) The permissible variation shall be limited to:
‘ercent increase
ercent decrease

1h1s increase or decrease shall apply tc

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.211-17 DELIVERY OF EXCESS QUANTITIES (SEP 1989)

The Contractor is responsible for the delivery of each item quantity within allowable variations, if any. Ifthe
Contractor delivers and the Government receives quantities of any item in excess of the quantity called for (after
considering any allowable variation in quantity), such excess quantities will be treated as being delivered for the
convenience of the Contractor. The Government may retain such excess quantities up to $250 in value without
compensating the Contractor therefor, and the Contractor waives all right, title, or interests therein. Quantities in
excess of $250 will, at the option of the Government, either be returned at the Contractor's expense or retained and
paid for by the Government at the contract unit price.
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Section G - Contract Administration Data

Y77 Z AREA WORK FLOW
G.1. Wide Area Work Flow DODAAC And Email Distribution Table

Your contract contains DFARS Clause 252.232-7003, Electronic Submission of Payment Requests. This clause
requires invoices for supplies and services purchased by the DoD be submitted via electronic means. The Wide Area
Workflow (WAWF) system satisfies this mandatory requirement. WAWF can be accessed on the internet at

Before using WAWF, ensure your Electronic Business POCs listed in your Central Contractor Registration (CCR)
are the same individuals that will invoice through WAWF. If they aren't, you can make changes to your CCR profile
a Click on "Update” or “Renew” using “TPIN". CCR customer support can be
reacneqa av 1-338-LL/-2443.

If your electronic business POCs are correct, contact the WAWF helpdesk at 1-866-618-5988 or by e-mail at

(b)(6) hnd ask them to establish a group for your CAGE code. The group administrator will also
have to call the WAWF helpdesk to request account activation. Once the group is established and the account is
activated, you will be able to create a combination invoice/receiving report using the codes below and instructions
available from our contract administrator/buyer.

Questions concerning payment should be directed to the responsible Defense Finance Accounting Services (DFAS).
Please have the order number and invoice number ready when calling about payment status.

The accounts payable mailing address can he Incated in Rlack 18a of vonr order You can easily access payment
information using the DFAS web site a Your purchase order/contract
numher ar invaice will he remiired to inquire status o1 your payment. Go t© DFAD on the web at:

THE FOLLOWING CODES WILL BE REQUIRED TO ROUTE YOUR INVOICES AND ADDITIONAL
EMAILS CORRECTLY THROUGH WAWF

CAGE CODE: 3VRH3

ISSUE BY DODAAC: H92254

ADMIN DODAAC: S2101A

INSPECT BY DODAAC: PLUS SIX EXT: To be included at award
SERVICE ACCEPTOR: PLUS SIX EST: To be included at award
“SHIP TO” DODAAC: H92254

PAY OFFICE DODAAC: HQ0338

EMAIL POINT OF CONTACT LISTING:

SERVICE ACCEPTOR: As designated on each task order
CONTRACT ADMINISTRATOR: S2101A
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CLAUSES INCORPORATED BY FULL TEXT

5652.216-9000 Fixed Fee Information (2003)
Subject to the requirements of FAR 52.216-8 and all other withholding requirements of this contract, the fixed fee

stated in Section B shall be paid to the contractor at the same percentage rate as the percentage of incurred and
allowable costs proportionate to the total estimated cost.

5652.228-9000 Required Insurance (2003)

The kinds and minimum amounts of insurance required in accordance with 52.228-5 "Insurance-Work on a
Government Installation" are as follows:

TYPE AMOUNT
Automobile Bodily Injury Liability $200,000 per person/ $500,000 per occurrence
Property Damage Liability $20,000 per occurrence

Workers Compensation & Occupational Disease  As required by federal and State Statutes
Employer's Liability $100,000
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Section H - Special Contract Requirements

H.2. SINGLE AWARD APPROVAL

Approval for this award was given on 14 March 08 for a single source award. However, prior to the option being
exercised in year three of the contract the Government will brief on performance and subcontract achievements to the
Office of the Under Secretary of Defense for Acquisition, Technology and Logistics (OSD/AT&L).

H.1. CONTRACT TYPE

This is an Indefinite Delivery/Indefinite Quantity (IDIQ) contract for 10-years of performance. The Section B
contract line item ceilings are flexible whereas they are considered estimates. The contract will be tracked to the
overall ceiling amount of $5B. The maximum for this contract is $5B and the minimum for the contract is $2.5M.
The maximum of $5B will not be exceeded without PCO approval.

H.3. NORMAL WORK HOURS
Normal Work Hours and Authorized Holidays.

Contract performance is in accordance with Section C and individual task orders and includes shift work as
necessary to perform this contract. Contractor hours of operations are up to the discretion of the Contractor except
unless otherwise stated in individual Task Orders. Normal hours of operations for SOFSA personnel range between
0600 to 1800 hrs. Holidays observed by the Government include:

January 1st

3rd Monday of January
3rd Monday of February
Last Monday of May

July 4th

1st Monday of September
2nd Monday of October
November 11th

4th Thursday in November
December 25th

When one of the above designated legal holidays falls on a Sunday, the following Monday will be observed as a
legal holiday. When a legal holiday falls on a Saturday, the proceeding Friday is observed as a holiday by U.S.
Government Agencies.

THIRD PARTY CONTRACTING

1. Third Party Contract work will be limited to projects conducted in support of SOF hardware or projects for the
Department of Defense, Homeland Security or Global War on Terror (GWOT) related activities. This includes work
as either a prime contractor or sub-contractor, supporting both DoD and non-DoD agencies of the US Government.
GWOT-related could also include Foreign Military Sales and sales to foreign militaries directly involved in
supporting US forces in GWOT.




H92254-09-D-0001

Page 0

2.  The annual project cost ceiling for Third Party Contracts is $250,000,000 to facilitate noninterference of work
performed under Contract H92254-09-D-0001. All work is on a non-interference basis and cannot impede or
adversely affect any work on the aforementioned contracts. The ceiling will be calculated using the value of orders
received under this Third Party initiative. '

3. The Contractor shall obtain prior approval before entering into any contracts for Third Party work. Upon
receipt of information that may lead to a third party contract, the Contractor shall notify the Contracting Officer of
the scope and rationale for performing the work and receive approval to continue with the analysis and proposal.

4,  In each proposal, the Contractor shall add 8% to the total price of the effort (non-fee bearing) as a Government
Use Fee (GUF) as fair rental in consideration of contractor use of Government property. This GUF will serve as the
total Government compensation and “fair rental” for use of the Government facilities, equipment, and effective
‘overhead costs’ as described by FAR 45.301 Use and Rental.

5. Prior to proposal submission, the Contractor shall obtain the prior consent of the Contracting Officer. The
Government shall not impose unreasonable delay’s or adversely affect the price or submission of any third party
proposal.

6.  Within 30 days of the physical completion of the work on each Third Party Contract, the Contractor will credit
the GUF to the same account as established for the scrap program.

CLAUSES INCORPORATED BY FULL TEXT

252.234-7002 EARNED VALUE MANAGEMENT SYSTEM (APR 2008)
(a) In the performance of this contract, the Contractor shall use--

(1) An Earned Value Management System (E VMS) that complies with the EVMS guidelines in the American
National Standards Institute/Electronic Industries Alliance Standard 748, Earned Value Management Systems
(ANSI/EIA-748 VERSION B JUNE 2007); and

(2) Management procedures that provide for generation of timely, reliable, and verifiable information for the
Contract Performance Report (CPR) and the Integrated Master Schedule (IMS) required by the CPR and IMS data
items of this contract.

(b) If this contract has a value of $50,000,000 or more, the Contractor shall use an EVMS that has been determined
by the Cognizant Federal Agency (CFA) to be in compliance with the EVMS guidelines as stated in paragraph (a)(1)
of this clause. If, at the time of award, the Contractor's EVMS has not been determined by the CFA to be in
compliance with the EVMS guidelines as stated in paragraph (a)(1) of this clause, the Contractor shall apply its
current system to the contract and shall take necessary actions to meet the milestones in the Contractor's EVMS plan.

(c) If this contract has a value of less than $50,000,000, the Government will not make a formal determination that
the Contractor's EVMS complies with the EVMS guidelines in ANSI/EIA-748 VERSION B JUNE 2007 with
respect to the contract. The use of the Contractor's EVMS for this contract does not imply a Government
determination of the Contractor's compliance with the EVMS guidelines in ANSI/EIA-748 VERSION B JUNE 2007
for application to future contracts. The Government will allow the use of a Contractor's EVMS that has been
formally reviewed and determined by the CFA to be in compliance with the EVMS guidelines in ANSI/EIA-748
VERSION B JUNE 2007.
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(d) The Contractor shall submit notification of any proposed substantive changes to the EVMS procedures and the
impact of those changes to the CFA. If this contract has a value of $50,000,000 or more, unless a waiver is granted
by the CFA, any EVMS changes proposed by the Contractor require approval of the CFA prior to implementation. -
The CFA will advise the Contractor of the acceptability of such changes as soon as practicable (generally within 30
calendar days) after receipt of the Contractor's notice of proposed changes. If the CFA waives the advance approval
requirements, the Contractor shall disclose EVMS changes to the CFA at least 14 calendar days prior to the effective
date of implementation.

(e) The Government will schedule integrated baseline reviews as early as practicable, and the review process will be
conducted not later than 180 calendar days after (1) contract award, (2) the exercise of significant contract options,
and (3) the incorporation of major modifications. During such reviews, the Government and the Contractor will
jointly assess the Contractor's baseline to be used for performance measurement to ensure complete coverage of the
statement of work, logical scheduling of the work activities, adequate resourcing, and identification of inherent risks.

(f) The Contractor shall provide access to all pertinent records and data requested by the Contracting Officer or duly
authorized representative as necessary to permit Government surveillance to ensure that the EVMS complies, and
continues to comply, with the performance criteria referenced in paragraph (a) of this clause.

(g) When indicated by contract performance, the Contractor shall submit a request for approval to initiate an over-
target baseline or over-target schedule to the Contracting Officer. The request shall include a top-level projection of
cost and/or schedule growth, a determination of whether or not performance variances will be retained, and a

schedule of implementation for the rebaselining. The Government will acknowledge receipt of the request in a timely
manner (generally within 30 calendar days).

(h) The Contractor shall require its subcontractors to comply with EVMS requirements as follows:

(1) For subcontracts valued at $50,000,000 or more, the following subcontractors shall comply with the requirements
of this clause:

(Contracting Officer to insert names of subcontractors (or subcontracted effort if subcontractors have not been
selected) designated for application of the EVMS requirements of this clause.)

(2) For subcontracts valued at less than $50,000,000, the following subcontractors shall comply with the
requirements of this clause, excluding the requirements of paragraph (b) of this clause:

(Contracting Officer to insert names of subcontractors (or subcontracted effort if subcontractors have not been
selected) designated for application of the EVMS requirements of this clause.)

Note: The contractor will be required to give the Government access to the EVM system on a read-only basis and to
run specific reports.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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5652.204-9003 Disclosure of Unclassified Information (2006)

a. On September 21, 2001, the Department of Defense designated Headquarters US Special Operations Command
(USSOCOM) a sensitive unit, as defined by Title 10 United States Code (USC) Section 552 (10 USC 552). In
keeping with this designation, unclassified information related to USSOCOM military technology acquisitions
managed by USSOCOM or any of its component commands, will be designated Controlled Unclassified Information
(CUI). As such, the contractor hereby unequivocally agrees that it shall not release to anyone outside the
Contractor’s organization any unclassified information, regardless of medium (e.g., film, tape, document,
contractor’s external website, newspaper, magazine, journal, corporate annual report, etc.), pertaining to any part of
this contract or any program related to this contract, unless the Contracting Officer has given prior written approval.
Furthermore, any release of information which associates USSOCOM, Special Operation Forces (SOF), or any
component command with an acquisition program, contractor, or this contract is prohibited unless specifically
authorized by USSOCOM.

b. Request for approval shall identify the specific information to be released, the medium to be used, and the purpose
for the release. The contractor shall submit the request to the Contracting Officer at least 45 days before the propose
date for release for approval. No release of any restricted information shall be made without specific written
authorization by the Contracting Office.

¢. The Contractor shall include a similar requirement in each subcontract under this contract. Subcontractors shall
submit request for authorization to release through the prime contractor to the Contracting Officer.

d. The Contractor further understands that Title 18 USC Section 701 specifically prohibits the use of the USSOCOM
emblem or logo in any medium (e.g., corporate website, marketing brochure, news paper, magazine, etc.) unless
authorized in writing by USSOCOM. Forward any request to use the USSOCOM emblem or logo through the
Contracting Officer.

CLAUSES INCORPORATED BY FULL TEXT

5652.216-9004 Procedures for Issuing Task/Delivery Orders under Single Award, Indefinite Delivery-Indefinite
Quantity Contracts (2003)

(a) Soliciting Task/Delivery Order Proposals: When the Government has a requirement for services/supplies to be
performed/delivered under this contract, the Contracting Officer will issue a request for task/delivery order proposal
either in writing/by telephone/ electronic transmission. Each request will include, but not necessarily be limited to,
the following:

1) Request for proposal number and/or title;

2) Contract Number;

3) Statement of Work/Objectives

4) Instructions to Offerors;

5) Items to be delivered and delivery schedule/performance period; and

6) A listing of Government furnished property to be provided to the Contractor, if required.

(b) Urgent Requirements: In the event of an urgent requirement, the Contractor shall provide a written proposal
within the timeframe specified by the Contracting Officer in the specified format.
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(c) Submission of Proposals: The Contractor's proposal must comply with the Instructions to Offerors included in the
request for task order proposal. The Contractor shall have no more than 16 days to submit their proposals, unless:

1) A longer timeframe is specified in the request for task order proposal, or
2) It is an urgent requirement.

Note: The RFQ will normally be an email request, which is considered an acceptable method of communication.

CLAUSES INCORPORATED BY FULL TEXT

5652.225-9000 Logistics Support Privileges (2005)

(a) Logistics support privileges may be authorized for Contractor personnel in overseas areas with prior approval of
the overseas component commander. Authorized logistics support privileges will in no event exceed that permitted
under the Applicable Statue of Forces Agreement (SOFA), or other controlling regulations. Such support may
include the following:

(1) Commissary (includes rationed items)

(2) AFFES Facility (Military Exchange) (includes rationed items)

(3) Military Banking Facility

(4) Military Postal Services — APO (Personal Mail Only)

(5) Petroleum and Oil Products

(6) Officer’s or UCO/EM Club

(7) Armed Forces Recreation Facilities

(8) Class VI (Alcoholic beverages, includes rationed items)

(9) Customs Exemption

(10) Legal Assistance

(11) Local government transportation for official Government business
" (non-tactical vehicle)

(12) Local Morale/Welfare Recreation Services

(13) Mortuary Services

(14) Transient Billets

(15) POV (privately-owned vehicle) license/registration

(b) The contractor/contractor personnel shall be responsible for the return of all logistics support items (i.e. ID cards,

ration cards, POV tags and registration, POV and GOV operator’s licenses, etc.) prior to the departure from an
overseas area of operation.

CLAUSES INCORPORATED BY FULL TEXT

5652.245-9001 Schedule of Government-Furnished Material (2001)

The Government will furnish material in accordance with the Government Furnished Property clause of the contract
for use in the performance of this contract. A list of the materials to be supplied is located in Section J of the
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solicitation, Attachment 26. Any additional GFP that may be required in support of individual task orders shall be
delineated in the task order.

H.4. DISABLED WORKFORCE/JWOD

At least 5% of the total contract value will be spent on products and services manufactured and provided by
Nonprofit Agencies that employ people who are blind or severely disabled and are associated with the National
Industries for the Blind (NIB) or NISH under the AbilityOne (formerly JWOD) Program. NIB (G}

and NISH ({gI&) ) are available to assist offerors with meeting this
requirement. (See H.11 for further penalty information)

The contractor understands and acknowledges that this requirement is a material part of the contract, and that failure
to meet this requirement is a breach of the contract, which can subject the contractor to a termination for cause
action. ‘

Annually, on the anniversary date of contract signing, the contractor will provide a letter report to the contracting
officer showing how this requirement was met during the preceding 12 months.

H.5. SCRAP PROCEDURE

The contractor shall have an approved scrap procedure for the disposal of scrap resulting from production or testing
under this contract. The proceeds from the sale of scrap shall be credited to the Government in an Overhead account
titled Infrastructure Improvement Pool (IIP).

H.6. FINANCIAL RECORDS

Financial and Accounting Records: Defense Contract Audit Agency (DCAA) is resident at the Lexington, Kentucky
facility. DCAA performs other analysis and reviews that require access to the contractor’s financial and accounting
records supporting proposed and incurred cost. All financial and accounting records for the prime will be locally
maintained as it pertains to this contract and the DCAA responsibilities.

H.7. TRAVEL ABOARD MIL AIR

Contractor personnel are authorized to travel aboard military aircraft in performance of duties associated with this
contract, provided that appropriate authorization is granted by the Government Command level representative (O-7
or above) of the aircraft prior to the contractor personnel boarding the aircraft.

H.8. ABSORPTION POOL
The Special Operations Forces Support Activity (SOFSA) is responsible for payment to the State of Kentucky for
Bluegrass Station building leases, communication services, and utilities cost. The contractor shall set up an
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Absorption Pool to accomplish an allocation of dollars to be paid toward the lease and utilities. The allocation base
for this pool shall be all operations and maintenance (O&M) funded projects at the rate of 1.5%.

The monies collected by the application of the pool shall be used to pay the State of Kentucky a portion of the
building leases, communications services, and utilities costs.

H.9. OCI
Organizational Conflict Of Interest

To prevent conflicting roles, which may bias the contractor’s quotes, judgment or objectivity, and to preclude the
contractor from obtaining unfair competitive advantage in concurrent or future acquisitions, the contractor shall be
restricted as set forth in subparagraphs below.

The Contractor warrants and represents to the best of its knowledge and belief that it does not presently have any
organizational conflict of interest which would diminish its capacity to give impartial, technically sound and
objective assistance or would result in a biased work product or might result in an unfair competitive advantage
except that which flows from the normal benefit or performance of this contract.

Whenever, in the performance of this contract, the Contractor provides recommendations or advice related to the
development of specifications, work statements, data or other information for hardware/software items, the
Contractor will not enter into any contract either as a prime or subcontractor to furnish said items or components
thereof during the life of this contract or through the initial production contract whichever is longer. Whenever, in
the performance of this contract, the Contractor provides recommendations or advice related to the development of
specifications, work statements, data, or other information for hardware/software items, the Contractor will not enter
into any contract with the item supplier to provide any support, analysis or consulting services. The prohibition will
apply during the life of the contract through completion of the final task order.

The Contractor may be required to perform technical evaluation of contractor offers and/or products as well as
advisory and assistance services relative to the same. In these instances, the Contractor will not evaluate or advise the
Government concerning its own products or activities. When required to evaluate other Contractor offers and/or
products or provide advisory and assistance services to the same, the Contractor will preserve its objectivity and
protect the Government interests.

During the course of this contract, use of other company's quote-proprietary data shall be necessary for contract

performance. Access to this proprietary data shall be accomplished either directly from the other company or, if

available, from the Special Operations Support Activity. The Contractor shall enter into a written agreement with
" each of said other companies in which the Contractor:

e  Obtains the permission to use the other companies\quote proprietary data, whether obtained directly from
the other company or from USSOCOM, in the performance of this contract,

e  Agrees to protect the proprietary data from unauthorized use or disclosure for as long as it remains
proprietary; and,

e  Agrees to refrain from using the proprietary data for any purpose other than in the performance of this
contract.

The Contractor further agrees:
e To adopt operating procedures and physical security measures designed to protect the proprietary data from
disclosure or release to authorized third parties;
e To indemnify the Government, its agents and employees from all liability arising out of, or in any way
related to, the misuse or unauthorized disclosure by the Contractor, its employees or agents of any
proprietary data it received;
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e To hold the Government, its agents and employees, harmless against any claim or liability, including
attorney fees, costs and expenses, arising out of the misuse of unauthorized disclosure of any proprietary
data supplied to the Contractor; .

e To provide a copy of their agreements with the other companies to the Contracting Officer prior to
obtaining access to the proprietary data; and,

Enclosure 1
_ To provide, on request from the Contracting Officer, evidence of the steps taken to protect against unauthorized
use or disclosure of the proprietary data.

Whenever a Contractor must obtain proprietary technical data or computer software (including limited rights or
government purpose license rights technical data and restricted rights computer software) from the Government to
perform under a task order under this contract, the Contractor will be required to furnish a copy of its proprietary
technical data or computer software exchange agreement with the owner of the data as a necessary condition to
receiving said proprietary technical data or computer software from the Government.

If the Contracting Officer finds that said written agreement or procedures taken are not adequate, the Government
has the right to withhold access to the proprietary data. Additionally, if the Contracting Officer finds that a
Contractor employee, agent, or subcontractor made unauthorized use or disclosure of any of said proprietary data,
the Government has the right to bar that employee, agent, or subcontractor from having further access to said
proprietary data from the Contractor at no liability to the Government.

The provisions of this clause are fully applicable to all subcontractors utilized by the Contractor and that this clause
shall be included in all subcontracts the Contractor enters into to support, either directly or indirectly, this contract.

No form of business insulation quote technique to avoid, evade or substitute for the restrictions set out herein shall
be permitted except in the absolute discretion of the Government the exercise of which shall not be subject to the
Disputes Clause.

In the event the Contractor breaches or violates any of the warranties, convenience, restrictions, disclosures or
nondisclosure under this provision, the Government may terminate this contract for default and pursue any other
remedies as provided by law. Additionally, it is agreed that the prohibitions contained herein against competing for
or performing as a prime contractor, subcontractor or as a consultant to a prime or subcontractor to provide services,
hardware or software, shall apply to all programs managed or overseen by SOFSA or its subordinate elements with
respect to which services may be ordered under this contract. The SOFSA wide exclusion shall cease upon expiration
of the final ordering period, or the end of all delivery order performance periods, whichever is later, of this contract.

" The Head of the Contracting Activity may at his/her sole discretion, grant individual waivers to the SOFSA-wide
exclusion on a case-by-case basis. Such waivers shall be binding. However, the Contractor shall have no right to
such waivers, and the failure to grant a waiver shall not be grounds for protest against any solicitation or acquisition
as to which the waiver was denied, nor shall the refusal to grant a waiver be subject to appeal under the Disputes
Clause of this contract.

During the course of this contract there is a potential for changes in relationships that may occur and accordingly, the
Contractor agrees to adjust and take any and all measures deemed necessary to comply with this clause and FAR 9.5.
The Contractor agrees to immediately notify the Contracting Officer of changes in relationships and a description of
the action the Contractor has taken or proposes to take to avoid, eliminate or neutralize the conflicts of interest.

H.10. NOVATION
The incumbent on contract USZA22-03-D-0006 and 03-C-0056 has agreed that in the event they are not the
successful Offeror against this solicitation they will novate any open contracts and all active task orders unable to be
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completed prior to transition period completion. A joint review of open work will be performed by the incumbent
contractor, successful Offeror and SOFSA representatives to reach a mutually acceptable estimate to complete (ETC)
for cost and schedule for these open task orders. Upon assuming responsibility for the mutually agreed upon ETC,

the successful Offeror must agree to accept all obligations and liabilities of the incumbent under the open contracts

by virtue of this novation and agrees there will be no impact on the mutually agreed upon ETC cost and schedule.

H.11 SMALL BUSINESS TARGETS

Type of Business ) Offeror Proposed % Target %

A. Total Small Business Concerns excluding Ability 25%

One but including B through E %

B. Small Disadvantaged Business % 5.0%

C. Women-Owned Small Business % 5.0%

D. HUBZone Small Business % Fill after award
E. Service Disabled Veteran-Owned Small Business % 3.0%

F. Large Business % N/A

G. AbilityOne * not included in 25% Target above % 5%

Note: The penalty of .5% of the fee associated with the CPFF CLINs per year will be assessed if the 25% Target for
B-E above is not met. A penalty of .5% of the fee associated with the CPFF CLINs per year for G above.

H.12 ORDERING OFFICES

Organizations that are warranted by the United States Special Operations Command have the authority to execute
task orders under the terms and conditions specified herein against the contract. Copies of the task order, attachments
and resulting pricing memorandums will be provided to SOFSA Business Management Division, Bluegrass Station,
5751 Briar Hill Road, Lexington, KY 40516-9723.

952.201-0001

OMBUDSMAN (JAN 2010)

(a) An ombudsman has been appointed to hear and facﬂltate the resolution of concerns from offerors, potential
offerors, and others for this acquisition. When requested, the ombudsman will maintain strict confidentiality as to the
source of the concern. The existence of the ombudsman does not affect the authority of the program manager,
contracting officer, or source selection official. Further, the ombudsman does not participate in the evaluation
process, or the adjudication of protests or formal contract disputes. The ombudsman may refer the party to another
official who can resolve the concern.

(b) Before consulting with an ombudsman, interested parties must address their concerns, issues, disagreements,
and/or recommendations to the contracting officer for resolution. Consulting an ombudsman does not alter or
postpone the timelines for any other processes (e.g., agency level bid protests, GAO bid protests, requests for
debriefings, employee-employer actions, contests of OMBC-A-76 competition performance decisions).

(c) If resolution cannot be made by the contracting officer, concerned parties may contact the Deputy
PARC/Competition Advocate.

(d) The ombudsman has no authority to render a decision that binds the agency.

(e) Do not contact the ombudsman to request copies of the solicitation, contract, delivery order, verify offer due date,
or clarify technical requirements. Such inquiries shall be directed to the Contracting Officer.
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952.222-0001

PROHIBITION AGAINST HUMAN TRAFFICKING, INHUMANE LIVING CONDITIONS, AND
WITHHOLDING OF EMPLOYEE PASSPORTS (AUG 2009)

(a) All contractors (—contractors| refers to both prime contractors and all subcontractors at all tiers) are reminded
of the prohibition contained in Title 18, United States Code, Section 1592, against knowingly destroying, concealing,
removing, confiscating, or possessing any actual or purported passport or other immigration document, or any other
actual or purported government identification document, of another person, to prevent or restrict or to attempt to
prevent or restrict, without lawful authority, the person’s liberty to move or travel, in order to maintain the labor or
services of that person.

(b) Contractors are also required to comply with the following provisions:

(1) Contractors shall only hold employee passports and other identification documents discussed above for the
shortest period of time reasonable for administrative processing purposes.

(2) Contractors shall provide all employees with a signed copy of their employment contract, in English as well as
the employee’s native language that defines the terms of their employment/compensation.

(3) Contractors shall not utilize unlicensed recruiting firms, or firms that charge illegal recruiting fees.

(4) Contractors shall be required to provide adequate living conditions (sanitation, health, safety, living space) for
their employees. Fifty square feet is the minimum acceptable square footage of personal living space per employee.
Upon contractor’s written request, contracting officers may grant a waiver in writing in cases where the existing
square footage is within 20% of the minimum, and the overall conditions are determined by the contracting officer to
be acceptable. A copy of the waiver approval shall be maintained at the respective life support area.

(5) Contractors shall incorporate checks of life support areas to ensure compliance with the requirements of this
Trafficking in Persons Prohibition into their Quality Control program, which will be reviewed within the
Government’s Quality Assurance process.

(6) Contractors shall comply with International and Host Nation laws regarding transit/exit/entry procedures, and the
requirements for visas and work permits.

(c) Contractors have an affirmative duty to advise the Contracting Officer if they learn of their employees violating
the human trafficking and inhumane living conditions provisions contained herein. Contractors are advised that
contracting officers and/or their representatives will conduct random checks to ensure contractors and subcontractors
at all tiers are adhering to the law on human trafficking, humane living conditions and withholding of passports.

(d) The contractor agrees to incorporate the substance of this clause, including this paragraph, in all subcontracts
under his contract.

952.223-0001

REPORTING KIDNAPPINGS, SERIOUS INJURIES AND DEATHS
(MAR 2009)

Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee kidnappings, serious
injuries or deaths occur.

Report the following information:

Contract Number

Contract Description & Location

Company Name

Reporting party:

Name

Phone number

e-mail address

Victim:

Name

Gender (Male/Female)

Age

Nationality

Country of permanent residence
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Incident:

Description

Location

Date and time

Other Pertinent Information

952.225-0003
FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS
(JAN 2010)

(a) The contractor shall perform the requirements of this contract notwithstanding the fitness for duty of deployed
employees, the provisions for care offered under this section, and redeployment of individuals determined to be
unfit. The contractor bears the responsibility for ensuring all employees are aware of the conditions and medical
treatment available at the performance location. The contractor shall include this information and requirement in all
subcontracts with performance in the theater of operations.

{(b) The contractor shall not deploy an individual with any of the following conditions unless approved by the
appropriate CENTCOM Service Component (ie. ARCENT, AFCENT, etc.) Surgeon: Conditions which prevent the
wear of personal protective equipment, including protective mask, ballistic helmet, body armor, and
chemical/biological protective garments; conditions which prohibit required theater immunizations or medications;
conditions or current medical treatment or medications that contraindicate or preclude the use of chemical and
biological protective’s and antidotes; diabetes mellitus, Type I or II, on pharmacological therapy; symptomatic
coronary artery disease, or with myocardial infarction within one year prior to deployment, or within six months of
coronary artery bypass graft, coronary artery angioplasty, or stenting; morbid obesity (BMI >/= 40); dysrhythmias or
arrhythmias, either symptomatic or requiring medical or electrophysiological control; uncontrolled hypertension,
current heart failure, or automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly
diagnosed or under current treatment, or recently diagnosed/treated and requiring frequent subspecialist surveillance,
examination, and/orlaboratory testing; dental or oral conditions requiring or likely to require urgent dental-care
within six months’ time, active orthodontic care, conditions requiring prosthodontic care, conditions with immediate
restorative dentistry needs, conditions with a current requirement for oral-maxillofacial surgery; new onset (< 1 year)
seizure disorder, or seizure within one year prior to deployment; history of heat stroke; Meniere’s Disease or other
vertiginous/motion sickness disorder, unless well controlled on medications available in theater; recurrent syncope,
ataxias, new diagnosis (< lyear) of mood disorder, thought disorder, anxiety, somatoform, or dissociative disorder,
or personality disorder with mood or thought manifestations; unrepaired hernia; tracheostomy or aphonia;
renalithiasis, current; active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter placement;
requirement for medical devices using AC power; HIV antibody positivity; psychotic and bipolar disorders.
(Reference: Mod 8 to USCENTCOM Individual Protection and Individual/Unit Deployment Policy, PPG-Tab A:
Amplification of the Minimal Standards of Fitness for Deployment to the CENTCOM AOR).

(c) In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-1038, DoD PGI 225.74),
resuscitative care, stabilization, hospitalization at Level III (emergency) military treatment facilities and assistance
with patient movement in emergencies where loss of life, limb or eyesight could occur will be provided.
Hospitalization will be limited to emergency stabilization and short-term medical treatment with an emphasis on
return to duty or placement in the patient movement system. Subject to availability at the time of need, a medical
treatment facility may provide reimbursable treatment for emergency medical or dental care such as broken bones,
lacerations, broken teeth or lost fillings.

(d) Routine and primary medical care is not authorized. Pharmaceutical services are not authorized for routine or
known, routine prescription drug needs of the individual. Routine dental care, examinations and cleanings are not
authorized.

(e) Notwithstanding any other provision of the contract, the contractor shall be liable for any and all medically-
related services or transportation rendered. In accordance with OUSD(C) Memorandum dated 4 June 2008, the
following reimbursement rates will be charged for services at all DoD deployed medical facilities. These rates are in
effect until changed by DoD direction.
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(1) Inpatient daily rate: $2,041.00. Date of discharge is not billed unless the patient is admitted to the hospital and
discharged the same day.

(2) Outpatient visit rate: $195.00. This includes diagnostic imaging, laboratory, pathology, and pharmacy provided at
the medical facility.

952.225-0004

COMPLIANCE WITH LAWS AND REGULATIONS (JAN 2010)

(a) The Contractor shall comply with, and shall ensure that its employees and its subcontractors and their employees,
at all tiers, are aware of and obey all U.S. and Host Nation laws, Federal or DoD regulations, and Central Command
orders and directives applicable to personnel in Iraq and Afghanistan, including but not limited to USCENTCOM,
Multi-National Force and Multi-National Corps operations and fragmentary orders, instructions, policies and
directives. ‘

(b) Contractor employees shall particularly note all laws, regulations, policies, and orders restricting authority to
carry firearms, rules for the use of force, and prohibiting sexual or aggravated assault. Contractor employees are
subject to General Orders Number 1, as modified from time to time, including without limitation, their prohibition on
privately owned firearms, alcohol, drugs, war souvenirs, pornography and photographing detainees, human casualties
or military security measures.

(c) Contractor employees may be ordered removed from secure military installations or the theater of operations by
order of the senior military commander of the battle space for acts that disrupt good order and discipline or violate
applicable laws, regulations, orders, instructions, policies, or directives. Contractors shall immediately comply with
any such order to remove its contractor employee.

(d) Contractor employees performing in the USCENTCOM Area of Responsibility (AOR) may be subject to the
jurisdiction of overlapping criminal codes, including, but not limited to, the Military Extraterritorial Jurisdiction Act
(18 U.S.C. Sec. 3261, et al) (MEJA), the Uniform Code of Military Justice (10 U.S.C. Sec. 801, et al}(UCM]), and
the laws of the Host Nation. Non-US citizens may also be subject to the laws of their home country while performing
in the USCENTCOM AOR. Contractor employee status in these overlapping criminal jurisdictions may be modified
from time to time by the United States, the Host Nation, or by applicable status of forces agreements.

(e) Under MEJA, a person who engages in felony misconduct outside the United States while employed by or
accompanying the Armed Forces is subject to arrest, removal and prosecution in United States federal courts. Under
the UCM], a person serving with or accompanying the Armed Forces in the field during a declared war or
contingency operation may be disciplined for a criminal offense, including by referral of charges to a General Court
Martial. Contractor employees may be ordered into confinement or placed under conditions that restrict movement
within the AOR or administratively attached to a military command pending resolution of a criminal investigation.
(f) Contractors shall immediately notify military law enforcement and the Contracting Officer if they suspect an
employee has committed an offense. Contractors shall take any and all reasonable and necessary measures to secure
the presence of an employee suspected of a serious felony offense. Contractors shall not knowingly facilitate the
departure of an employee suspected of a serious felony offense or violating the Rules for the Use of Force to depart
Iraq or Afghanistan without approval from the senior U.S. commander in the country.

952.225-0005
MONTHLY CONTRACTOR CENSUS REPORTING
(MAR 2009)

Contractor shall provide monthly employee census information to the Contracting Officer, by province, for this
contract. Information shall be submitted either electronically or by hard-copy. Information shall be current as of the
25t day of each month and received by the Contracting Officer no later than the first day of the following month.
The following information shall be provided for each province in which work was performed:

(1) The total number (prime and subcontractors at all tiers) employees.

(2) The total number (prime and subcontractors at all tiers) of U.S. citizens.

(3) The total number (prime and subcontractors at all tiers) of local nationals (LN).
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(4) The total number (prime and subcontractors at all tiers) of third-country nationals (TCN).
(5) Name of province in which the work was performed.

" (6) The names of all company employees who enter and update employee data in the Synchronized Pre-deployment
& Operational Tracker (SPOT) IAW DFARS 252.225-7040 or DFARS DOD class deviation 2007-00010.

952.225-0008

SHIPPING INSTRUCTIONS FOR WEAPONS (MAR 2009)

(a) All weapons shall be shipped with a complete serial number manifest that is included with the shipping
documents (inventory, bill of lading, etc.).

(b) All individual boxes or crates shall be numbered and correspond to a list annotated on the serial number manifest.
(c) Each individual box or crate shall have a packing list both inside and outside the box. That packing list shall
contain a list of the contents and the serial numbers for the weapons in that box or crate.

(d) The contract number shall be listed on all serial number manifests and packing lists.

All serial numbers shall be unique and non-recurring in any previous or future shipments. Shipments received with
recurring serial numbers will not be accepted by the U.S. Government, and the contractor will be required to return
the shipment at his own expense and replace with new weapons having non-recurring serial numbers.

CONTRACTOR HEALTH AND SAFETY (JAN 2010)

(a) Contractors shall comply with all National Electrical Code (NEC 2008), Specifications as outlined, and MIL
Standards and Regulations. All infrastructure to include, but not limited to, living quarters, showers, and restrooms
shall be installed and maintained in compliance with these standards and must be properly supported and staffed to
ensure perpetual Code compliance, prevent hazards and to quickly correct any hazards to maximize safety of those
who use or work at the infrastructure (NEC Table 352.20). The government has the authority to enter and inspect
contractor employee living quarters at any time to ensure the prime contractor is complying with safety compliance
standards outlined in the 2008 National Electric Code (NEC).

(b) The contractor shall correct all deficiencies within a reasonable amount of time of contractor becoming aware of
the deficiency either by notice from the government or a third party, or discovery by the contractor. Further guidance
on mandatory compliance with NFPA 70: NEC 2008 can be found on the following link http://www.nfpa.org.

952.228-0001
WORKERS COMPENSATION INSURANCE (DEFENSE BASE ACT)
(JAN 2010)

(a) This JCC-I/A clause supplements FAR Clause 52.228-3 Workers’ Compensation Insurance (Defense Base Act).
(b) The contractor shall procure Defense Base Act (DBA) insurance pursuant to the terms of the contract between
the U.S. Army Corps of Engineers (USACE) and CNA Insurance unless the contractor has a DBA self-insurance
program approved by the Department of Labor. Proof of this self-insurance shall be provided to the Contracting
Officer. The contractor shall submit proof of a valid DBA Insurance policy with CNA Insurance for the Prime and
their Subcontractors at every tier prior to performance of the contract. The current rates under the USACE and JCC-
I/A contract are as follows:

Services $4.00 per $100 of employee remuneration

Construction $6.00 per $100 of employee remuneration

Aviation $17.00 per $100 of employee remuneration

Security $10.00 per $100 of employee remuneration

JCC-I/A Acquisition Instruction (January 2010) Part 52 — Solicitation Provisions and Contract Clauses
Page 70. NOTE: More than one rate may be applicable as more than one type of labor may be utilized for a
particular contract. ’

(c) The contractor shall insert a Special Contract Requirement substantially the same as this one in all subcontracts
(at every tier) to which DBA is applicable.
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(d) Should the rates for DBA insurance coverage increase or decrease during the performance of this contract, the
contract shall be modified accordingly. However, the revised rates will not be applicable until the Contractor’s or
Subcontractor’s DBA Insurance policy is due to be renewed. ,

(e) Premiums will be reimbursed only if coverage is purchased through the USACE mandatory requirements DBA
contract administered by CNA Insurance and their managing broker, Rutherfoord International.

(f) Claims Reporting — The Contractor shall make timely Defense Base Act insurance claims on behalf of each
employee who is injured or killed in the course of their employment under this contract, and shall ensure that similar
language is in each Subcontractor’s contract. The Contractor shall provide monthly reports to the Contracting
Officer, providing the names of each such injured or deceased employee, the circumstances surrounding each injury
or death, the dates of each injury or death, the date the insurance claim was made on behalf of each employee and the
current status of each claim.

(g) Failure to obtain Defense Base Act (DBA) insurance in accordance with FAR Clause 52.228-3 Workers’
Compensation Insurance (Defense Base Act) and the above requirements, for the prime and all subcontractors at
every tier, shall be considered a material breach and could cause this contract to be terminated for default/cause.
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Section I - Contract Clauses

1.209-3 FIRST ARTICLE APPROVAL
1.209-3 FIRST ARTICLE APPROVAL--CONTRACTOR TESTING

(a) The Contractor shall perform first article tests on items when specified on individual task orders. As specified in
the individual task orders, the Contractor shall notify the Contracting Officer, in writing, of the time and location of
the testing so that the Government may witness the tests.

(b) The Contractor shall submit the first article test report within the time specified in the individual task order to
SOFSA, Blue Grass Station, 5749 Briar Hill Road, Lexington, KY 40516 marked "FIRST ARTICLE TEST
REPORT: Contract No. , Lot/Item No. " Within 7 calendar days after the Government receives the test
report, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval, approval, or
disapproval of the first article. The notice of conditional approval or approval shall not relieve the Contractor from
complying with all requirements of the specifications and all other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of the Contractor. A notice of disapproval shall cite
reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article
tests. After each request for additional tests, the Contractor shall make any necessary changes, modifications, or
repairs to the first article or select another first article for testing. All costs related to these tests are to be borne by
the Contractor, including any and all costs for additional tests following a disapproval. The Contractor shall then
conduct the tests and deliver another report to the Government under the terms and conditions and within the time
specified by the Government. The Government shall take action on this report within the time specified in paragraph
(b) above. The Government reserves the right to require an equitable adjustment of the contract price for any
extension of the delivery schedule, or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first
article, the Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of
this contract.

(e) Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in
testing, the Contractor may deliver the approved first article as part of the contract quantity if it meets all contract
requirements for acceptance.

(f) If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer
shall, upon timely written request from the Contractor, equitably adjust under the changes clause of this contract the
delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.

(g) Before first article approval, the acquisition of materials or components for, or the commencement of production
of, the balance of the contract quantity is at the sole risk of the Contractor. Before first article approval, the costs
thereof shall not be allocable to this contract for (1) progress payments, or (2) termination settlements if the contract
is terminated for the convenience of the Government.

(h) The Government may waive the requirement for first article approval test where supplies identical or similar to
those called for in the schedule have been previously furnished by the offeror/contractor and have been accepted by
the Government. The offeror/contractor may request a waiver.

(End of clause)
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1.209-3A FIRST ARTICLE
1.209-3A  FIRST ARTICLE APPROVAL--CONTRACTOR TESTING ALTERNATE I

(a) The Contractor shall perform first article tests of items as specified on individual task orders. Within the time
period specified in the task orders, the Contractor shall notify the Contracting Officer, in writing, of the time and
location of the testing so that the Government may witness the tests.

(b) The Contractor shall submit the first article test report within the time specified on the individual task order to
SOFSA, Blue Grass Station, 5749 Briar Hill Road, Lexington, KY 40516 marked "FIRST ARTICLE TEST
REPORT: Contract No. , Lot/Item No. " Within 7 calendar days after the Government receives the test
report, the Contracting Officer shall notify the Contractor, in writing, of the conditional approval, approval, or
disapproval of the first article. The notice of conditional approval or approval shall not relieve the Contractor from
complying with all requirements of the specifications and all other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of the Contractor. A notice of disapproval shall cite
reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government request, shall repeat any or all first article
tests. After each request for additional tests, the Contractor shall make any necessary changes, modifications, or
repairs to the first article or select another first article for testing. All costs related to these tests are to be borne by
the Contractor, including any and all costs for additional tests following a disapproval. The Contractor shall then
conduct the tests and deliver another report to the Government under the terms and conditions and within the time
specified by the Government. The Government shall take action on this report within the time specified in paragraph
(b) above. The Government reserves the right to require an equitable adjustment of the contract price for any
extension of the delivery schedule, or for any additional costs to the Government related to these tests.

(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer disapproves any first
article, the Contractor shall be deemed to have failed to make delivery within the meaning of the Default clause of
this contract.

(e) Unless otherwise provided in the contract, and if the approved first article is not consumed or destroyed in
testing, the Contractor may deliver the approved first article as part of the contract quantity if it meets all contract
requirements for acceptance.

(f) If the Government does not act within the time specified in paragraph (b) or (c) above, the Contracting Officer
shall, upon timely written request from the Contractor, equitably adjust under the changes clause of this contract the
delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.

(g) Before first article approval, the Contracting Officer may, by written authorization, authorize the Contractor to
acquire specific materials or components or to commence production to the extent essential to meet the delivery
schedules. Until first article approval is granted, only costs for the first article and costs incurred under this
authorization are allocable to this contract for (1) progress payments, or (2) termination settlements if the contract is
terminated for the convenience of the Government, If first article tests reveal deviations from contract requirements,
the Contractor shall, at the location designated by the Government, make the required changes or replace all items
produced under this contract at no change in the contract price.

(i) The Contractor shall produce both the first article and the production quantity at the same facility.
(h) The Government may waive the requirement for first article approval test where supplies identical or similar to
those called for in the schedule have been previously furnished by the offeror/contractor and have been accepted by

the Government. The offeror/contractor may request a waiver.

(End of clause)
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JUL 1995
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52.223-5
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the Vietnam Era, and Other Eligible Veterans
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Employment Reports On Special Disabled Veterans, Veterans SEP 2006

Of The Vietnam Era, and Other Eligible Veterans
Service Contract Act Of 1965

Fair Labor Standards Act And Service Contract Act - Price
Adjustment (Multiple Year And Option)

Combating Trafficking in Persons

Hazardous Material Identification And Material Safety Data
Pollution Prevention and Right-to-Know Information
Drug-Free Workplace

Waste Reduction Program

Refrigeration Equipment and Air Conditioners

Toxic Chemical Release Reporting

Energy Efficicency in Energy-Consuming Products
IEEE 1680 Standard for the Environmental Assessment of
Personal Computer Products

Restrictions on Certain Foreign Purchases
Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

Worker's Compensation Insurance (Defense Base Act)
Insurance - Work On A Government Installation
Insurance--Liability To Third Persons

Federal, State And Local Taxes

Taxes--Foreign Fixed-Price Contracts

Cost Accounting Standards

Administration of Cost Accounting Standards

Payments

Discounts For Prompt Payment

Limitation On Withholding Of Payments

Extras

Progress Payments (AUG 2010) - Alternate I1I

Interest

Availability Of Funds

Limitation Of Cost

Limitation Of Funds

Assignment Of Claims

Prompt Payment

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Disputes (Jul 2002) - Alternate I

Protest After Award

Protest After Award (Aug 1996) - Alternate I
Applicable Law for Breach of Contract Claim
Protection Of Government Buildings, Equipment, And
Vegetation

Continuity Of Services '

Accepting and Dispensing of $1 Coin

Accepting and Dispensing of $1 Coin

NOV 2007
SEP 2009

FEB 2009

JAN 1997

AUG 2003
MAY 2001
AUG 2000
MAY 1995
AUG 2003
DEC 2007
DEC 2007

JUN 2008
DEC 2007
DEC 2007

APR 1984
JAN 1997
MAR 1996
APR 2003
JUN 2003
OCT 2008
MAR 2008
APR 1984
FEB 2002
APR 1984
APR 1984
APR 2003
OCT 2008
APR 1984
APR 1984
APR 1984
JAN 1986
OCT 2008
OCT 2003

JUL 2002
DEC 1991
AUG 1996
JUN 1985
OCT 2004
APR 1984

JAN 1991
AUG 2007
SEP 2008
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© 52.239-1
52.242-1
52.242-3
52.242-4
52.242-13
52.243-1
52.243-1 Alt1
52.243-2
52.243-2 Alt1
52.243-2 Alt1l
52.243-3
52.243-6
52.244-5
52.244-6
52.245-1
52.245-9
52.246-23
52.246-24
52.246-24 Alt1

52.246-25
52.247-1
52.247-68
52.249-1

52.249-2

52.249-4

52.249-6
52.249-6 AItIV

52.249-8
52.249-14
52.251-1
52.253-1
252.203-7002
252.203-7002
252.204-7003

Privacy or Security Safeguards

Notice of Intent to Disallow Costs

Penalties for Unallowable Costs

Certification of Final Indirect Costs

Bankruptcy

Changes--Fixed Price

Changes--Fixed Price (Aug 1987) - Alternate I
Changes--Cost-Reimbursement
Changes--Cost-Reimbursement (Aug 1987) - Alternate I
Changes--Cost Reimbursement (Aug 1987) - Alternate II
Changes--Time-And-Material Or Labor-Hours

Change Order Accounting

Competition In Subcontracting

Subcontracts for Commercial Items

Government Property

Use And Charges

Limitation Of Liability

Limitation Of Liability--High-Value Items

Limitation Of Liability--High Value Items (Feb 1997) -
Alternate I '
Limitation Of Liability--Services

Commercial Bill Of Lading Notations

Report of Shipment (REPSHIP)

Termination For Convenience Of The Government (Fixed

- Price) (Short Form)

Termination For Convenience Of The Government (Fixed-
Price)
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AUG 1996
APR 1984
MAY 2001
JAN 1997
JUL 1995
AUG 1987
APR 1984
AUG 1987
APR 1984
APR 1984
SEP 2000
APR 1984
DEC 1996
APR 2010
JUN 2007
JUN 2007
FEB 1997
FEB 1997
APR 1984

FEB 1997
FEB 2006
FEB 2006
APR 1984

MAY 2004

Termination For Convenience Of The Government (Services) APR 1984

(Short Form)
Termination (Cost Reimbursement)

Termination (Cost Reimbursement) (May 2004) - Alternate

v

Default (Fixed-Price Supply & Service)
Excusable Delays

Government Supply Sources

Computer Generated Forms

Requirement to Inform Employees of Whistleblower Rights

Display Of DOD Hotline Poster
Control Of Government Personnel Work Product

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A

252.204-7005

Oral Attestation of Security Responsibilities

252.204-7007 Alt A Annual Representations and Certifications Alternate A
Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled By DEC 2006

252.205-7000
252.209-7004

252.211-7006
252.211-7007

252.215-7000
252.215-7002
252.215-7004
252.217-7028
252.219-7003

The Government of a Terrorist Country
Radio Frequency Identification

Reporting of Government-Furnished Equipment in the DoD

Item Unique Identification (IUID) Registry

Pricing Adjustments

Cost Estimating System Requirements

Excessive Pass-Through Charges

Over And Above Work

Small Business Subcontracting Plan (DOD Contracts)

MAY 2004
SEP 1996

APR 1984
APR 1984
APR 1984
JAN 1991
JAN 2009
DEC 1991
APR 1992
SEP 2007
NOV 2001
MAY 2010

FEB 2007
NOV 2008

DEC 1991
DEC 2006
MAY 2008
DEC 1991
APR 2007
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252.223-7001
252.223-7004
252.223-7006

252.225-7001
252.225-7002
252.225-7004

252.225-7006

252.225-7012
252.225-7013
252.225-7014
252.225-7016
252.225-7021
252.226-7001

252.227-7013
252.227-7014

252.227-7016
252.227-7019
252.227-7025

252.227-7027
252.227-7030
252.227-7037
252.228-7002
252.228-7003
252.228-7005

252.231-7000
252.232-7003

252.232-7010
©252.235-7003
252.239-7001
252.242-7004
252.243-7001
252.243-7002
252.244-7000

252.247-7023
252.247-7024

Hazard Warning Labels DEC 1991
Drug Free Work Force SEP 1988
Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials

Buy American Act And Balance Of Payments Program JAN 2009
Qualifying Country Sources As Subcontractors APR 2003

Report of Contract Performance Outside the United States andMAY 2007
Canada--Submission after Award

Quarterly Reporting of Actual Contract Performance Outside MAY 2007
the United States

Preference For Certain Domestic Commodities DEC 2008
Duty-Free Entry DEC 2009
Preference For Domestic Specialty Metals JUN 2005
Restriction On Acquisition Of Ball and Roller Bearings MAR 2006
Trade Agreements NOV 2009
Utilization of Indian Organizations and Indian-Owned SEP 2004

Economic Enterprises, and Native Hawaiian Small Business
Concerns

Rights in Technical Data--Noncommercial Items NOV 1995
Rights in Noncommercial Computer Software and JUN 1995

Noncommercial Computer Software Documentation

Rights in Bid or Proposal Information JUN 1995

Validation of Asserted Restrictions--Computer Software JUN 1995

Limitations on the Use or Disclosure of Government- JUN 1995

Furnished Information Marked with Restrictive Legends
Deferred Ordering Of Technical Data Or Computer Software APR 1988

Technical Data--Withholding Of Payment MAR 2000
Validation of Restrictive Markings on Technical Data SEP 1999
Aircraft Flight Risk SEP 1996
Capture and Detention DEC 1991

Accident Reporting And Investigation Involving Aircraft, DEC 1991
Missiles, And Space Launch Vehicles

Supplemental Cost Principles DEC 1991
Electronic Submission of Payment Requests and Receiving MAR 2008
Reports

Levies on Contract Payments DEC 2006
Frequency Authorization DEC 1991
Information Assurance Contractor Training and Certification JAN 2008
Material Management And Accounting System JUL 2009
Pricing Of Contract Modifications DEC 1991
Requests for Equitable Adjustment MAR 1998
Subcontracts for Commercial Items and Commercial AUG 2009
Components (DoD Contracts)

Transportation of Supplies by Sea MAY 2002
Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT
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52.216-7 ALLOWABLE COST AND PAYMENT (DEC 2002)

(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but (except for small
business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the
Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher
supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim
payments made prior to the final payment under the contract are contract financing payments, except interim
payments if this contract contains Alternate I to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 14th day after the
designated billing office receives a proper payment request.

In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan

contributions), the term "costs" includes only--

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or
other form of actual payment for items or services purchased directly for the contract;

(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business,
costs incurred, but not necessarily paid, for--

(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors,
provided payments determined due will be made-- ‘

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;
(C) Direct labor;

(D) Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for
purposes of obtaining reimbursement under Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to
subcontractors.
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(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid
unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment

purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with
paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference designating
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall
be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the
indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal
years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor and
granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting
data.

(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical
after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute a written understanding setting forth
the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates,. (ii)
the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling,
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is
incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the ineaning of the
Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion

invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5)
of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and
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(B) Record this determination in a unilateral modification to the contract.

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes
clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent
substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are
satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or
vouchers and statements of cost audited. Any payment may be (1) Reduced by amounts found by the Contracting
Officer not to constitute allowable costs or (2) Adjusted for prior overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(4) of this clause, and upon the Contractor's compliance with all terms of this contract, the
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment is in effect at the time of final payment shall execute and deliver--

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds,
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has
been reimbursed by the Government under this contract; and

(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and
claims arising out of or under this contract, except--

{A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer
within 6 years following the release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of

the Government against patent liability.

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

52.216-10 INCENTIVE FEE (MAR 1997)

(a) General. The Government shall pay the Contractor for performing this contract a fee determined as provided in
this contract.

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject to adjustment if the
contract is modified in accordance with paragraph (d) below.

(1) "Target cost,” as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted in
accordance with paragraph (d) below.

(2) "Target fee," as used in this contract, means the fee initially negotiated on the assumption that this contract would
be performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (d)
below.

(c) Withholding of payment. Normally, the Government shall pay the fee to the Contractor as specified in the
Schedule. However, when the Contracting Officer considers that performance or cost indicates that the Contractor
will not achieve target, the Government shall pay on the basis of an appropriate lesser fee. When the Contractor
demonstrates that performance or cost clearly indicates that the Contractor will earn a fee significantly above the
target fee, the Government may, at the sole discretion of the Contracting Officer, pay on the basis of an appropriate
higher fee. After payment of 85 percent of the applicable fee, the Contracting Officer may withhold further payment
of fee until a reserve is set aside in an amount that the Contracting Officer considers necessary to protect the
Government's interest. This reserve shall not exceed 15 percent of the applicable fee or $100,000, whichever is less.
The Contracting Officer shall release 75 percent of all fee withholds under this contract after receipt of the certified
final indirect cost rate proposal covering the year of physical completion of this contract, provided the Contractor has
satisfied all other contract terms and conditions, including the submission of the final patent and royalty reports, and
is not delinquent in submitting final vouchers on prior years' settlements. The Contracting Officer may release up to
90 percent of the fee withholds under this contract based on the Contractor's past performance related to the
submission and settlement of final indirect cost rate proposals.

(d) Equitable adjustments. When the work under this contract is increased or decreased by a modification to this
contract or when any equitable adjustment in the target cost is authorized under any other clause, equitable
adjustments in the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a
supplemental agreement to this contract.

(e) Fee payable. (1) The fee payable under this contract shall be the target fee increased by . . [Contracting
Officer insert Contractor's participation] cents for every dollar that the total allowable cost is less than the target cost
or decreased by [Contracting Officer insert Contractor's participation] cents for every dollar that the total
allowable cost exceeds the target cost. In no event shall the fee be greater than [Contracting Officer insert
percentage] percentor lessthan . . .. ... ... [Contracting Officer insert percentage] percent of the target cost. -

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) above, and within the minimum
and maximum fee limitations in subparagraph (1) above, when the total allowable cost is increased or decreased as a
consequence of (i) payments made under assignments or (ii) claims excepted from the release as required by
paragraph (h)(2) of the Allowable Cost and Payment clause.
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(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase
or decrease as provided in this paragraph. The termination shall be accomplished in accordance with other applicable
clauses of this contract.

(4) For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out of--

(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the control and
without the fault or negligence of the Contractor or any subcontractor;

(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that
results in the Contractor's being required to pay or bear the burden of any tax or duty or rate increase in a tax or duty;

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the Contracting Officer
pursuant to a clause of this contract, including furnishing evidence and information requested pursuant to the Notice
and Assistance Regarding Patent and Copyright Infringement clause;

(iv) The purchase and maintenance of additional insurance not in the target cost and required by the Contracting
Officer, or claims for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third
Persons clause;

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the
Government Property clause; or

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear
risk and against which the Government has expressly agreed to indemnify the Contractor.

(5) All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with this
paragraph (e), unless otherwise specifically provided in this contract.

(f) Contract modification. The total allowable cost and the adjusted fee determined as provided in this clause shall be
evidenced by a modification to this contract signed by the Contractor and Contracting Officer.

(g) Inconsistencies. In the event of any language inconsistencies between this clause and provisioning documents or
Government options under this contract, compensation for spare parts or other supplies and services ordered under
such documents shall be determined in accordance with this clause.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.216-16 INCENTIVE PRICE REVISION--FIRM TARGET (OCT 1997)

(a) General. The supplies or services identified in the Schedule as Items 0005, 1005, 2005, 3005, 4005, and 5005 are
subject to price revision in accordance with this clause; provided, that in no event shall the total final price of these
items exceed the ceiling price as specified in the task orders. Any supplies or services that are to be (1) ordered
separately under, or otherwise added to, this contract and (2) subject to price revision in accordance with the terms of
this clause shall be identified as such in a modification to this contract.

(b) Definition. "Costs," as used in this clause, means allowable costs in accordance with Part 31 of the Federal
Acquisition Regulation (FAR) in effect on the date of this contract.
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(c) Data submission. (1) Within 5 days after the end of the month in which the Contractor has delivered the last unit
of supplies and completed the services specified by item number in paragraph (a) of this clause, the Contractor shall
submit in the format of Table 15-2, FAR 15.408, or in any other form on which the parties agree--

(i) A detailed statement of all costs incurred up to the end of that month in performing all work under the items;

(ii) An estimate of costs of further performance, if any, that may be necessary to complete performance of all work
under the items;

(iii) A list of all residual inventory and an estimate of its value; and
(iv) Any other relevant data that the Contracting Officer may reasonably require.

(2) If the Contractor fails to submit the data required by subparagraph (1) above within the time specified and it is
later determined that the Government has overpaid the Contractor, the Contractor shall repay the excess to the
Government immediately. Unless repaid within 30 days after the end of the data submittal period, the amount of the
excess shall bear interest, computed from the date the data were due to the date of repayment, at the rate established
in accordance with the Interest clause.

(d) Price revision. Upon the Contracting Officer's receipt of the data required by paragraph (c) above, the
Contracting Officer and the Contractor shall promptly establish the total final price of the items specified in (a)
above by applying to final negotiated cost an adjustment for profit or loss, as follows:

(1) On the basis of the information required by paragraph (c) above, together with any other pertinent information,
the parties shall negotiate the total final cost incurred or to be incurred for supplies delivered (or services performed)
and accepted by the Government and which are subject to price revision under this clause.

(2) The total final price shall be established by applying to the total final negotiated cost an adjustment for profit or
loss, as follows:

(i) If the total final negotiated cost is equal to the total target cost, the adjustment is the total target profit.

(ii) If the total final negotiated cost is greater than the total target cost, the adjustment is the total target profit, less
per task order percent of the amount by which the total final negotiated cost exceeds the total target cost.

(iiii) If the final negotiated cost is less than the total target cost, the adjustment is the total target profit plus per task
order percent of the amount by which the total final negotiated cost is less than the total target cost.

(e) Contract modification. The total final price of the items specified in paragraph (a) above shall be evidenced by a
modification to this contract, signed by the Contractor and the Contracting Officer. This price shall not be subject to
revision, notwithstanding any changes in the cost of performing the contract, except to the extent that--

(1) The parties may agree in writing, before the determination of total final price, to exclude specific elements of cost
from this price and to a procedure for subsequent disposition of those elements; and
(2) Adjustments or credits are explicitly permitted or required by this or any other clause in this contract.

(f) Adjusting billing prices. (1) Pending execution of the contract modification (see paragraph (e) above), the
Contractor shall submit invoices or vouchers in accordance with billing prices as provided in this paragraph. The
billing prices shall be the target prices shown in this contract.

(2) If at any time it appears from information provided by the contractor under subparagraph (g)(2) below that the
then-current billing prices will be substantially greater than the estimated final prices, the parties shall negotiate 3



H92254-09-D-0001
(b){&)

Page 163 of 212

reduction in the billing prices. Similarly, the parties may negotiate an increase in billing prices by any or all of the
difference between the target prices and the ceiling price, upon the Contractor's submission of factual data showing
that final cost under this contract will be substantially greater than the target cost.

(3) Any billing price adjustment shall be reflected in a contract modification and shall not affect the determination of
the total final price under paragraph (d) above. After the contract modification establishing the total final price is
executed, the total amount paid or to be paid on all invoices or vouchers shall be adjusted to reflect the total final
price, and any resulting additional payments, refunds, or credits shall be made promptly.

(g) Quarterly limitation on payments statement. This paragraph (g) shall apply until final price revision under this
contract has been completed.

(1) Within 45 days after the end of each quarter of the Contractor's fiscal year in which a delivery is first made (or
services are first performed) and accepted by the Government under this contract, and for each quarter thereafter, the
Contractor shall submit to the contract administration office (with a copy to the contracting office and the cognizant
contract auditor) a statement, cumulative from the beginning of the contract, showing--

(i) The total contract price of all supplies delivered (or services performed) and accepted by the Government and for
which final prices have been established;

(ii) The total costs (estimated to the extent necessary) reasonably incurred for, and properly allocable solely to, the
supplies delivered (or services performed) and accepted by the Government and for which final prices have not been
established;

(iii) The portion of the total target profit (used in establishing the initial contract price or agreed to for the purpose of
this paragraph (g)) that is in direct proportion to the supplies delivered (or services performed) and accepted by the
Government and for which final prices have not been established--increased or decreased in accordance with
subparagraph (d)(2) above, when the amount stated under subdivision (ii), immediately above, differs from the
aggregate target costs of the supplies or services; and

(iv) The total amount of all invoices or vouchers for supplies delivered (or services performed) and accepted by the
Government (including amounts applied or to be applied to liquidate progress payments).

(2) Notwithstanding any provision of this contract authorizing greater payments, if on any quarterly statement the
amount under subdivision (1)(iv) above exceeds the sum due the Contractor, as computed in accordance with
subdivisions (1)(i), (ii), and (iii) above, the Contractor shall immediately refund or credit to the Government the
amount of this excess. The Contractor may, when appropriate, reduce this refund or credit by the amount of any
applicable tax credits due the Contractor under 26 U.S.C. 1481 and by the amount of previous refunds or credits
effected under this clause. If any portion of the excess has been applied to the liquidation of progress payments, then
that portion may, instead of being refunded, be added to the unliquidated progress payment account consistent with
the Progress Payments clause. The Contractor shall provide complete details to support any claimed reductions in
refunds.

(3) If the Contractor fails to submit the quarterly statement within 45 days after the end of each quarter and it is later
determined that the Government has overpaid the Contractor, the Contractor shall repay the excess to the
Government immediately. Unless repaid within 30 days after the end of the statement submittal period, the amount of
the excess shall bear interest, computed from the date the quarterly statement was due to the date of repayment, at the
rate established in accordance with the Interest clause.

(h) Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a-percentage-of-
cost basis. The Contractor shall-- ‘
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(1) Insert in each price redetermination or incentive price revision subcontract the substance of paragraph (g), above,
and of this paragraph (h), modified to omit mention of the Government and to reflect the position of the Contractor
as purchaser and of the subcontractor as vendor, and to omit that part of subparagraph (g)(2) above relating to tax
credits; and

(2) Include in each cost-reimbursement subcontract a requirement that each lower-tier price redetermination or
incentive price revision subcontract contain the substance of paragraph (g) above and of this paragraph (h), modified
as required by subparagraph (1) above.

(i) Disagreements. If the Contractor and the Contracting Officer fail to agree upon the total final price within 60 days
(or within such other period as the Contracting Officer may specify) after the date on which the data required by
paragraph (c) above are to be submitted, the Contracting Officer shall promptly issue a decision in accordance with
the Disputes clause.

(j) Termination. If this contract is terminated before the total final price is established, prices of supplies or services
subject to price revision shall be established in accordance with this clause for (1) completed supplies and services
accepted by the Government and (2) those supplies and services not terminated under a partial termination. All other
elements of the termination shall be resolved in accordance with other applicable clauses of this contract.

(k) Equitable adjustment under other clauses. If an equitable adjustment in the contract price is made under any other
clause of this contract before the total final price is established, the adjustment shall be made in the total target cost
and may be made in the maximum dollar limit on the total final price, the total target profit, or both. If the adjustment
is made after the total final price is established, only the total final price shall be adjusted.

(1) Exclusion from target price and total final price. If any clause of this contract provides that the contract price does
not or will not include an amount for a specific purpose, then neither any target price nor the total final price includes
or will include any amount for that purpose.

(m) Separate reimbursement. If any clause of this contract expressly provides that the cost of performance of an
obligation shall be at Government expense, that expense shall not be included in any target price or in the total final
price, but shall be reimbursed separately.

(n) Taxes. As used in the Federal, State, and Local Taxes clause or in any other clause that provides for certain taxes
or duties to be included in, or excluded from, the contract price, the term "contract price” includes the total target
price or, if it has been established, the total final price. When any of these clauses requires that the contract price be
increased or decreased as a result of changes in the obligation of the Contractor to pay or bear the burden of certain
taxes or duties, the increase or decrease shall be made in the total target price or, if it has been established, in the
total final price, so that it will not affect the Contractor's profit or loss on this contract.

CLAUSES INCORPORATED BY FULL TEXT

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of
award through 30 September 2018.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.
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(c) If mailed, a delivery order or task order is considered "issued” when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.216-19 ORDER LIMITATIONS. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $15,000.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for a single item in excess of $10M;

(2) Any order for a combination of items in excess of $25M; or

(3) A series of orders from the same ordering office within 3 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 2 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
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order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective neriod- nrovided, that the Contractor shall not be required to make any deliveries
under this contract afte

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder

shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 15 days.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60
days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 10

years .
(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.219-4  NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JUL 2005)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers,
except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; and
(ii) Otherwise successful offers from small business concerns.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in
connection with construction or service contracts.
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(End of clause)

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (APR 2009)
(a) Definitions. As used in this clause--

Long-term contract means a contract of more than five years in duration, including options. However, the term does
not include contracts that exceed five years in duration because the period of performance has been extended for a
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is *"not
dominant in its field of operation” when it does not exercise a controlling or major influence on a national basis in a
kind of business activity in which a number of business concerns are primarily engaged. In determining whether
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents,
license agreements, facilities, sales territory, and nature of business activity. ‘

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause,
upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

CLAUSES INCORPORATED BY FULL TEXT

522222 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated
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overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply to the
exceptions in paragraph (a)(1) through (a)(4) of the clause.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES
(DEC 2004)

(a) Definition. As used in this clause--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American
Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a
notice, in the form of a poster, informing employees of their rights concerning union membership and payment of
union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices
to employees are customarily posted. The notice shall include the following information (except that the information
pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of
carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to
retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security
agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not
union members can object to the use of their payments for certain purposes and can only be required to pay their
share of union costs relating to collective bargaining, contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining,
contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you
believe that you have been required to pay dues or fees used in part to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate
reduction in future payments.
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For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB)
either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
‘Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related
implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or
(g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare
the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 470,
Subpart B--Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or
remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are
otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--
(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the
Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the
United States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant
Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the
Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a
contract; and

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United
States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by
the Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-
Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC
20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal
Contract Compliance Programs;
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(2) Download a copy of the poster from the Office of Labor-Management Standards website at
http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the
simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of
Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the
national interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall
include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to
exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B--Compliance Evaluations,
Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such
action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect
to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or
vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United
States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION

Employee Class Monetary Wage-Fringe Benefits
01300 Scheduler $12.50

01410 Supply Technician $19.50

05070 Automotive Worker $14.17

05190 Motor Vehicle Mechanic $14.17

23023 Aircraft Mechanic 11 $22.00

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-99 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS ACT.
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(a) During the term of this contract, the Contractor shall post a notice, of such size and in such form, and containing
such form, and containing such content as prescribed by the Secretary of Labor, in conspicuous places in and tits
plants and offices where employees covered by the National Labor Relations Act engage in activities relating to the
performance of the contract, including all places where notices to employees are customarily posted both physically
and electronically, in the languages employees speak, in accordance with 29 CFR 471.2 (d) and (f).

(1) Physical posting of the employee notices shall be in conspicuous places in and about the Contractor’s plants and
offices so that the notice is prominent and readily seen by employees who are covered by the National Labor
Relation Act and engage in activities related to the performance of the contract.

(2) If the Contractor customarily posts notices to employees electronically, then the Contractor shall also post the
required notice electronically by displaying prominently, on any website that is maintained by the Contractor and is
customarily used for notices to employees about terms and conditions of employment, a link to the Department of
Labor’s website that contains the full text of the poster. The link to the Department’s website, as referenced in (b)(3)
of this section, must read, “Important Notice about Employee Rights to Organize and Bargain Collectively with
Their Employers.” :

(b) This required notice, printed by the Department of Labor, may be-

(1) Obtained from the Division of Interpretations and Standards, Office of Labor-Management Standards, U.S.
Department of Labor, 200 Constitution Avenue, NW, Room N-5609, Washington, DC 20210, (202) 693-0123, or
from any field office of the Office of Labor-Management Standards or Office of federal Contract Compliance
Programs;

(2) Provided by the Federal contracting agency, if requested;

{0 Nnmlandad foam the Office of T abor-management Standards website at
or

(4) Reproduced and used [as] exact duplicate copies of the Department of Labor’s official poster.

(c) The required text of the Employee Notification referred to in this clause is located at Appendix A, Subpart A, 29
DFR part 471.

(d) The Contractor shall comply with all provisions of the Employee Notice and related rules, regulations, and orders
of the Secretary of Labor.

(e) In the event that the Contractor does not comply with the requirements set forth in paragraphs (a) through (d) of
this clause, this contract may be terminated or suspended in whole or in part, and the Contractor may be suspended
or debarred in accordance with 29 CFR 471.14 and FAR Subpart 9.4. Such other sanctions or remedies may be
imposed as are provided by 29 CFR Part 471, which implements E.O. 13496 or as otherwise provided by law.

(f) Subcontracts.

(1) The Contractor shall include the substance of this clause, including this paragraph (f), in very subcontract that
exceeds $10,000 and will be performed wholly or partially in the United States, unless exempted by the rules,
regulations, or orders of the Secretary of Labor issued p8ursuant to section 3 of Executive Order 13496 of January
30, 2009, so that such provisions will be binding upon each contractor.

(2) The Contractor shall not procure supplies or services in a way designed to avoid the applicability of Executive
Oder 13496 or this clause.
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(3) The Contractor shall take such action with respect to any such subcontract as may be directed by the Secretary of
Labor as a means of enforcing such provisions, including the imposition of actions for non compliance.

(4) However, if the Contractor becomes involved in litigation with a subcontractor, or is threatened with such
involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of
Labor, to enter into such litigation to protect the interests of the United States,

(End of Clause)

CLAUSES INCORPORATED BY FULL TEXT

52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001)

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection
Agency designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform;
or

(2) Class I, including, but not limited to, hydrochlorofluorocarbons.

(b) The Contracfor shall label products which contain or are manufactured with ozone-depleting substances in the
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and
environment by destroying ozone in the upper atmosphere.”

The Contractor shall insert the name of the substance(s).

(End of clause4)

CLAUSES INCORPORATED BY FULL TEXT

52.232-7 PAYMENTS UNDER TIME AND MATERIALS AND LABOR HOUR CONTRACTS (FEB 2007)

The Government will pay the Contractor as follows upon the submission of vouchers approved by the Contracting
Officer or the authorized representative:

(a) Hourly rate. (1) Hourly rate means the rate(s) prescribed in the contract for payment for labor that meets the labor
category qualifications of a labor category specified in the contract that are--

(i) Performed by the Contractor;
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(ii) Performed by the subcontractors; or
(iii) Transferred between divisions, subsidiaries, or affiliates of the Contractor under a common control.

(2) The amounts shall be computed by multiplying the appropriate hourly rates prescribed in the Schedule by the
number of direct labor hours performed.

(3) The hourly rates shall be paid for all labor performed on the contract that meets the labor qualifications specified
in the contract. Labor hours incurred to perform tasks for which labor qualifications were specified in the contract
will not be paid to the extent the work is performed by employees that do not meet the qualifications specified in the
contract, unless specifically authorized by the Contracting Officer.

(4) The hourly rates shall include wages, indirect costs, general and administrative expense, and profit. Fractional
parts of an hour shall be payable on a prorated basis.

(5) Vouchers may be submitted once each month (or at more frequent intervals, if approved by the Contracting
Officer), to the Contracting Officer or authorized representative. The Contractor shall substantiate vouchers
(including any subcontractor hours reimbursed at the hourly rate in the schedule) by evidence of actual payment and
by--

(i) Individual daily job timekeeping records;
(ii) Records that verify the employees meet the qualifications for the labor categories specified in the contract; or
(iii) Other substantiation approved by the Contracting Officer.

(6) Promptly after receipt of each substantiated voucher, the Government shall, except as otherwise provided in this
contract, and subject to the terms of paragraph (e) of this clause, pay the voucher as approved by the Contracting
Officer or authorized representative.

(7) Unless otherwise prescribed in the Schedule, the Contracting Officer may unilaterally issue a contract
modification requiring the Contractor to withhold amounts from its billings until a reserve is set aside in an amount
that the Contracting Officer considers necessary to protect the Government's interests. The Contracting Officer may
require a withhold of 5 percent of the amounts due under paragraph (a) of this clause, but the total amount withheld
for the contract shall not exceed $50,000. The amounts withheld shall be retained until the Contractor executes and
delivers the release required by paragraph (g) of this clause.

(8) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied by virtue of the
Contractor having performed work on an overtime basis. If no overtime rates are provided in the Schedule and
overtime work is approved in advance by the Contracting Officer, overtime rates shall be negotiated. Failure to agree
upon these overtime rates shall be treated as a dispute under the Disputes clause of this contract. If the Schedule
provides rates for overtime, the premium portion of those rates will be reimbursable only to the extent the overtime is
approved by the Contracting Officer.

(b) Materials. (1) For the purposes of this clause--

_ (i) Direct materials means those materials that enter directly into the end product, or that are used or consumed
directly in connection with the furnishing of the end product or service.

(ii) Materials means--

(A) Direct materials, including supplies transferred between divisions, subsidiaries, or affiliates of the Contractor
under a common control;
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(B) Subcontracts for supplies and incidental services for which there is not a labor category specified in the contract;

(C) Other direct costs (e.g., incidental services for which there is not a labor category specified in the contract, travel,
computer usage charges, etc.); and

(D) Applicable indirect costs.

(2) If the Contractor furnishes its own materials that meet the definition of a commercial item at 2.101, the price to
be paid for such materials shall not exceed the Contractor's established catalog or market price, adjusted to reflect
the--

(i) Quantities being acquired; and

(ii) Actual cost of any modifications necessary because of contract requirements.

(3) Except as provided for in paragraph (b)(2) of this clause, the Government will reimburse the Contractor for
allowable cost of materials provided the Contractor--

(i) Has made payments for materials in accordance with the terms and conditions of the agreement or invoice; or

(ii) Ordinarily makes these payments within 30 days of the submission of the Contractor's payment request to the
Government and such payment is in accordance with the terms and conditions of the agreement or invoice.

(4) Payment for materials is subject to the Allowable Cost and Payment clause of this contract. The Contracting
Officer will determine allowable costs of materials in accordance with Subpart 31.2 of the Federal Acquisition
Regulation (FAR) in effect on the date of this contract.

(5) The Contractor may include allocable indirect costs and other direct costs to the extent they are--

(i) Comprised only of costs that are clearly excluded from the hourly rate;

(ii) Allocated in accordance with the Contractor's written or established accounting practices; and

(iii) Indirect costs are not applied to subcontracts that are paid at the hourly rates.

(6) To the extent able, the Contractor shall--

(i) Obtain materials at the most advantageous prices available with due regard to securing prompt delivery of
satisfactory materials; and

(ii) Take all cash and trade discounts, rebates, allowances, credits, salvage, commissions, and other benefits. When
unable to take advantage of the benefits, the Contractor shall promptly notify the Contracting Officer and give the
reasons. The Contractor shall give credit to the Government for cash and trade discounts, rebates, scrap,
commissions, and other amounts that have accrued to the benefit of the Contractor, or would have accrued except for
the fault or neglect of the Contractor. The Contractor shall not deduct from gross costs the benefits lost without fault
or neglect on the part of the Contractor, or lost through fault of the Government.

(7) Except as provided for in 31.205-26(¢) and (f), the Government will not pay profit or fee to the prime Contractor
on materials.

(c) If the Contractor enters into any subcontract that requires consent under the clause at 52.244-2, Subcontracts,
without obtaining such consent, the Government is not required to reimburse the Contractor for any costs incurred
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under the subcontract prior to the date the Contractor obtains the required consent. Any reimbursement of
subcontract costs incurred prior to the date the consent was obtained shall be at the sole discretion of the
Government.

(d) Total cost. It is estimated that the total cost to the Government for the performance of this contract shall not
exceed the ceiling price set forth in the Schedule, and the Contractor agrees to use its best efforts to perform the
work specified in the Schedule and all obligations under this contract within such ceiling price. If at any time the
Contractor has reason to believe that the hourly rate payments and material costs that will accrue in performing this
contract in the next succeeding 30 days, if added to all other payments and costs previously accrued, will exceed 85
percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting Officer giving a revised
estimate of the total price to the Government for performing this contract with supporting reasons and
documentation. If at any time during performing this contract, the Contractor has reason to believe that the total price
to the Government for performing this contract will be substantially greater or less than the then stated ceiling price,
the Contractor shall so notify the Contracting Officer, giving a revised estimate of the total price for performing this
contract, with supporting reasons and documentation. If at any time during performing this contract, the Government
has reason to believe that the work to be required in performing this contract will be substantially greater or less than
the stated ceiling price, the Contracting Officer will so advise the Contractor, giving the then revised estimate of the
total amount of effort to be required under the contract.

(e) Ceiling price. The Government will not be obligated to pay the Contractor any amount in excess of the ceiling
price in the Schedule, and the Contractor shall not be obligated to continue performance if to do so would exceed the
ceiling price set forth in the Schedule, unless and until the Contracting Officer notifies the Contractor in writing that
the ceiling price has been increased and specifies in the notice a revised ceiling that shall constitute the ceiling price
for performance under this contract. When and to the extent that the ceiling price set forth in the Schedule has been
increased, any hours expended and material costs incurred by the Contractor in excess of the ceiling price before the
increase shall be allowable to the same extent as if the hours expended and material costs had been incurred after the
increase in the ceiling price.

(f) Audit. At any time before final payment under this contract, the Contracting Officer may request audit of the
vouchers and supporting documentation. Each payment previously made shall be subject to reduction to the extent of
amounts, on preceding vouchers, that are found by the Contracting Officer or authorized representative not to have
been properly payable and shall also be subject to reduction for overpayments or to increase for underpayments.
Upon receipt and approval of the voucher designated by the Contractor as the **completion voucher" and supporting
documentation, and upon compliance by the Contractor with all terms of this contract (including, without limitation,
terms relating to patents and the terms of paragraph (g) of this clause), the Government shall promptly pay any
balance due the Contractor. The completion voucher, and supporting documentation, shall be submitted by the
Contractor as promptly as practicable following completion of the work under this contract, but in no event later than
1 year (or such longer period as the Contracting Officer may approve in writing) from the date of completion.

(g) Assignment and Release of Claims. The Contractor, and each assignee under an assignment entered into under
this contract and in effect at the time of final payment under this contract, shall execute and deliver, at the time of
and as a condition precedent to final payment under this contract, a release discharging the Government, its officers,
agents, and employees of and from all liabilities, obligations, and claims arising out of or under this contract, subject
only to the following exceptions:

(1) Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible of exact statement
by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the Contractor to third parties
arising out of performing this contract, that are not known to the Contractor on the date of the execution of the
release, and of which the Contractor gives notice in writing to the Contracting Officer not more than 6 years after the
date of the release or the date of any notice to the Contractor that the Government is prepared to make final payment,
whichever is earlier.
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(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its indemnification of the
Government against patent liability), including reasonable incidental expenses, incurred by the Contractor under the
terms of this contract relating to patents.

(h) Interim payments on contracts for other than services.

(1) Interim payments made prior to the final payment under the contract are contract financing payments. Contract
financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.

(2) The designated payment office will make interim payments for contract financing on the 14th day after the
designated billing office receives a proper payment request. In the event that the Government requires an audit or
other review of a specific payment request to ensure compliance with the terms and conditions of the contract, the
designated payment office is not compelled to make payment by the specified due date.

(i) Interim payments on contracts for services. For interim payments made prior to the final payment under this
contract, the Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 3903) and
prompt payment regulations at 5 CFR part 1315.

(End of Clause)

CLAUSES INCORPORATED BY FULL TEXT

52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond FY 09 . The Government's obligation
for performance of this contract beyond that date is contingent upon the availability of appropriated funds from
which payment for contract purposes can be made. No legal liability on the part of the Government for any payment
may arise for performance under this contract beyond FY 09, until funds are made available to the Contracting
Officer for performance and until the Contractor receives notice of availability, to be confirmed in writing by the
Contracting Officer.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.243-7 NOTIFICATION OF CHANGES (APR 1984)
(a) Definitions.
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.

"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
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subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 3 _calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What contract line items have been or may be affected by the alleged change;
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 5 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
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mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(i) In the contract price or delivery schedule or both; and
(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.244-2 SUBCONTRACTS (JUN 2007)
(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

purchase orders.
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(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(¢) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that—

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds—

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the

contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer’s written consent before placing the following subcontracts:

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor’s current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(yii) A negotiation memorandum reflecting—

(A) The principal elements of the suBcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;
(C) The reason cost or pricing data were or were not required,;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s cost or pricing data in determining
the price objective and in negotiating the final price;
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(E) The extent to which it was recognized in the negotiation that the subcontractor’s cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such -
defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons

for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (e) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination—

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.247-1 COMMERCIAL BILL OF LADING NOTATIONS (FEB 2006)

When the Contracting Officer authorizes supplies to be shipped on a commercial bill of lading and the Contractor
will be reimbursed these transportation costs as direct allowable costs, the Contractor shall ensure before shipment is
made that the commercial shipping documents are annotated with either of the following notations, as appropriate:
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(a) If the Government is shown as the consignor or the consignee, the annotation shall be:

"Transportation is for the and the actual total transportation charges paid to the carrier(s) by the consignor or
consignee are assignable to, and shall be reimbursed by, the Government."

(b) If the Government is not shown as the consignor or the consignee, the annotation shall be:
"Transportation is for the and the actual total transportation charges paid to the carrier(s) by the consignor or
consignee shall be reimbursed by the Government, pursuant to cost-reimbursement contract no. . This may be

confirmed by contacting S

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://farsite.hill.af. mil

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.252-4 ALTERATIONS IN CONTRACT (APR 1984)
Portions of this contract are altered as follows:
NONE

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.



H92254-09-D-0001

(h}(6)

Page 183 of 212

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (48 CFR
Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the
regulation.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative” means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (DEC 2008)

(a) Definitions. As used in this clause—

(1) “Arising out of a contract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which

sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.




H92254-09-D-0001
Page 184 o! 212

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on this contract;
(2) On the board of directors of the Contractor;
(3) As a consultant, agent, or representative for the Contractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of the Contractor with
regard to this contract.

(¢) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that the Contractor shall be subject to a criminal penalty of not more than $500,000 if
convicted of knowingly--

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor méy submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) The nature of the conviction and resultant sentence or punishment imposed;

(3) The reasons for the requested waiver; and

(4) An explanation of why a waiver is in the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone 301-937-1542; www.ojp.usdoj.gov/BJA/grant/DPFC.htmI".

(End of clause)
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252.211-7003 ITEM IDENTIFICATION AND VALUATION (JUN 2005)
(a) Definitions. As used in this clause’

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on
machine-readable media.

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise
identifier; or

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number;
and serial number within the original part, lot, or batch number.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines
the general category or intended use of the data that follows.

DoD recognized unique identification equivalent means a unique identification method that is in commercial use and
has been recognized by DoD. All DoD recognized unique identification equivalents are listed at
http://www.acq.osd.mil/dpap/UID/equivalents.html.

DoD unique item identification means a system of marking items delivered to DoD with unique item identifiers that
have machine-readable data elements to distinguish an item from all other like and unlike items. For items that are
serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise
identifier and a unique serial number. For items that are serialized within the part, lot, or batch number within the
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the original
part, lot, or batch number; and the serial number.

Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to
items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.
Government's unit acquisition cost means--

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of
delivery; ’

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to the
Government at the time of delivery.

Issuing agency means an organization responsible for assigning a non-repeatable identifier to an enterprise (i.e., Dun
& Bradstreet's Data Universal Numbering System (DUNS) Number, Uniform Code Council (UCC)/EAN
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International (EAN) Company Prefix, or Defense Logistics Information System (DLIS) Commercial and
Government Entity (CAGE) Code).

Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise
identifier.

Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or
constituent parts.

Lot or Batch number means an identifying number assigned by the enterprise to a designated group of items, usually
referred to as either a lot or a batch, all of which were manufactured under identical conditions.

'Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons,
radio frequency identification, or optical memory cards.

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a class
of items with the same form, fit, function, and interface.

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a
unique item identifier or DoD recognized unique identification equivalent.

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is never
used again within the enterprise.

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or
batch number assignment.

Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for
ensuring unique serialization within the enterprise identifier.

Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier.

Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous.
‘Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
used. The current list of accepted unique item identifier types is maintained at
http://www.acq.osd.mil/dpap/UID/uid__types.html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c) DoD unique item identification or DoD recognized unique identification equivalents.

(1) The Contractor shall provide DoD unique item identification, or a DoD recognized unique identification
equivalent, for--

(i) All delivered items for which the Government's unit acquisition cost is $5,000 or more; and

(ii) The following items for which the Government's unit acquisition cost is less than $5,000:
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Contract line, subline, or exhibit line
item No. Item description:

None

(iii) Subassemblies, components, and parts embedded within delivered items as specified in Attachment Number -----

(2) The concatenated unique item identifier and the component data elements of the DoD unique item identification
or DoD recognized unique identification equivalent shall not change over the life of the item.

(3) Data syntax and semantics of DoD unique item identification and DoD recognized unique identification
equivalents. The Contractor shall ensure that--

(i) The encoded data elements (except issuing agency code) of the unique item identifier are marked on the item
using one of the following three types of data qualifiers, as determined by the Contractor:

(A) Data Identifiers (DIs) (Format 06) in accordance with ISO/IEC International Standard 15418, Information
Technology ** EAN/UCC Application Identifiers and ANSI MH 10 Data Identifiers and ANSI MH 10 Data
Identifiers and Maintenance.

(B) Application Identifiers (Als) (Format 05), in accordance with ISO/IEC International Standard 15418,
Information Technology ** EAN/UCC Application Identifiers and ANSI MH 10 Data Identifiers and ANSI MH 10
Data Identifiers and Maintenance.

(C) Text Element Identifiers (TEIs), in accordance with the DoD collaborative solution *"DD" format for use until
the solution is approved by ISO/IEC JTC1 SC 31. The “'DD" format is described in Appendix D of the DoD Guide
to Uniquely Identifying Items, available at http://www.acq.osd.mil/dpap/UID/guides.htm; and

(ii) The encoded data elements of the unique item identifier conform to ISO/IEC International Standard 15434,
Information Technology--Syntax for High Capacity Automatic Data Capture Media.

{4) DoD unique item identification and DoD recognized unique identification equivalents.
(i) The Contractor shall--

(A) Determine whether to serialize within the enterprise identifier or serialize within the part, lot, or batch number;
and-

(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; and for serialization
within the part, lot, or batch number only; original part, lot, or batch number) on items requiring marking by
paragraph (c)(1) of this clause, based on the criteria provided in the version of MIL-STD-130, Identification
Marking of U.S. Military Property, cited in the contract Schedule.

(ii) The issuing agency code--

(a) Shall not be placed on the item; and

(B) Shall be derived from the data qualifier for the enterprise identifier.

(d) For each item that requires unique item identification under paragraph (c)(1)(i) or (ii) of this clause, in addition to
the information provided as part of the Material Inspection and Receiving Report specified elsewhere in this
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contract, the Contractor shall report at the time of delivery, either as part of, or associated with, the Material
Inspection and Receiving Report, the following information:

(1) Concatenated unique item identifier; or DoD recognized unique identification equivalent.

(2) Unique item identifier type.

(3) Issuing agency code (if concatenated unique item identifier is used).

(4) Enterprise identifier (if concatenated unique item identifier is used).

(5) Original part number.

(6) Lot or batch number.

(7) Current part number (if not the same as the original part number).

(8) Current part number effective date.

(9) Serial number.

(10) Government's unit acquisition cost.

(¢) For embedded DoD serially managed subassemblies, components, and parts that require unique item
identification under paragraph (c)(1)(iii) of this clause, the Contractor shall report at the time of delivery, either as
part of, or associated with the Material Inspection and Receiving Report specified elsewhere in this contract, the
following information:

(1) Concatenated unique item identifier or DoD recognized unique identification equivalent of the parent item
delivered under a contract line, subline, or exhibit line item that contains the embedded subassembly, component, or

part.

(2) Concatenated unique item identifier or DoD recognized unique identification equivalent of the embedded
subassembly, component, or part.

(3) Unique item identifier type.**

(4) Issuing agency code (if concatenated unique item identifier is used).**
(5) Enterprise identifier (if concatenated unique item identifier is used).**
(6) Original part number.** |
(7) Lot or batch number. **

(8) Current part number (if not the same as the original part number.**
(9) Current part number effective date.**

(10) Serial number.**

(11) Unit of measure.
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(12) Description.
** Once per item.

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with
the data submission procedures at http://www.acq.osd.mil/dpap/UID/DataSubmission.htm.

(g) Subcontracts. If paragraph (c)(1) of this clause applies, the Contractor shall include this clause, including this
paragraph (g), in all subcontracts issued under this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

252.223-7007 SAFEGUARDING SENSITIVE CONVENTIONAL ARMS, AMMUNITION, AND
EXPLOSIVES (SEP 1999)

(a) Definition.

"Arms, ammunition, and explosives (AA&E)," as used in this clause, means those items within the scope (chapter 1,
paragraph B) of DoD 5100.76-M, Physical Security of Sensitive Conventional Arms, Ammunition, and Explosives.

(b) The requirements of DoD 5100.76-M apply to the following items of AA&E being developed, produced,
manufactured, or purchased for the Government, or provided to the Contractor as Government-furnished property
under this contract:

To be determined on Individual Task Orders when applicable.

(c) The Contractor shall comply with the requirements of DoD 5100.76-M, as specified in the statement of work.
The edition of DoD 5100.76-M in effect on the date of issuance of the solicitation for this contract shall apply.

(d) The Contractor shall allow representatives of the Defense Security Service (DSS), and representatives of other
appropriate offices of the Government, access at all reasonable times into its facilities and those of its subcontractors,
for the purpose of performing surveys, inspections, and investigations necessary to review compliance with the
physical security standards applicable to this contract.

(e) The Contractor shall notify the cognizant DSS field office of any subcontract involving AA&E within 10 days
after award of the subcontract.

(f) The Contractor shall ensure that the requirements of this clause are included in all subcontracts, at every tier--
(1) For the development, production, manufacture, or purchase of AA&E; or

(2) When AA&E will be provided to the subcontractor as Government-furnished property.

(g) Nothing in this clause shall relieve the Contractor of its responsibility for complying with applicable Federal,

state, and local laws, ordinances, codes, and regulations (including requirements for obtaining licenses and permits)
in connection with the performance of this contract.
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. (End of clause)

CLAUSES INCORPORATED BY FULL TEXT
252.225-7040 CONTRACTOR PERSONNEL AUTHORIZED TO ACCOMPANY U.S. ARMED FORCES
DEPLOYED OUTSIDE THE UNITED STATES (MAR 2008)

(a) Definitions. As used in this clause--Combatant Commander means the commander of a unified or specified
combatant command established in accordance with 10 U.S.C. 161.

Designated operational area means a geographic area designated by the combatant commander or subordinate joint
force commander for the conduct or support of specified military operations.

Subordinate joint force commander means a sub-unified commander or joint task force commander.
(b) General.

(1) This clause applies when Contractor personnel are authorized to accompany U.S. Armed Forces deployed outside
the United States in--

(i) Contingency operations;

(i1) Humanitarian or peacekeeping operations; or

(iii) Other military operations or military exercises, when designated by the Combatant Commander.

(2) Contract performance in support of U.S. Armed Forces deployed outside the United States may require work in
dangerous or austere conditions. Except as otherwise provided in the contract, the Contractor accepts the risks
associated with required contract performance in such operations.

(3) Contractor personnel are civilians accompanying the U.S. Armed Forces.

(i) Except as provided in paragraph (b)(3)(ii) of this clause, Contractor personnel are only authorized to use deadly
force in self-defense.

(ii) Contractor personnel performing security functions are also authorized to use deadly force when such force
reasonably appears necessary to execute their security mission to protect assets/persons, consistent with the terms
and conditions contained in their contract or with their job description and terms of employment.

(iii) Unless immune from host nation jurisdiction by virtue of an international agreement or international law,
inappropriate use of force by contractor personnel authorized to accompany the U.S. Armed Forces can subject such
personnel to United States or host nation prosecution and civil liability (see paragraphs (d) and (j)(3) of this clause).

(4) Service performed by Contractor personnel subject to this clause is not active duty or service under 38 U.S.C.
106 note.

(c) Support. (1)(i) The Combatant Commander will develop a security plan for protection of Contractor personnel in
locations where there is not sufficient or legitimate civil authority, when the Combatant Commander decides it is in
the interests of the Government to provide security because--
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(A) The Contractor cannot obtain effective security services;

(B) Effective security services are unavailable at a reasonable cost; or

(C) Threat conditions necessitate security through military means.

(ii) The Contracting Officer shall include in the contract the level of protection to be provided to Contractor
personnel.

(iii) In appropriate cases, the Combatant Commander may provide security through military means, commensurate
with the level of security provided DoD civilians.

(2)(i) Generally, all Contractor personnel authorized to accompany the U.S. Armed Forces in the designated
operational area are authorized to receive resuscitative care, stabilization, hospitalization at level III military
treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight could
occur. Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return to
duty or placement in the patient movement system.

(ii)) When the Government provides medical treatment or transportation of Contractor personnel to a selected civilian
facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment
or transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract.

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its
personnel engaged in the designated operational area under this contract.

(4) Contractor personnel must have a letter of authorization issued by the Contracting Officer in order to process
through a deployment center or to travel to, from, or within the designated operational area. The letter of
authorization also will identify any additional authorizations, privileges, or Government support that Contractor
personnel are entitled to under this contract.

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall ensure that its personnel
authorized to accompany U.S. Armed Forces deployed outside the United States as specified in paragraph (b)(1) of
this clause are familiar with and comply with, all applicable--

(1) United States, host country, and third country national laws;

(2) Treaties and international agreements;

(3) United States regulations, directives, instructions, policies, and procedures; and

(4) Orders, directives, and instructions issued by the Combatant Commander, including those relating to force
protection, security, health, safety, or relations and interaction with local nationals. However, only the Contracting
Officer is authorized to modify the terms and conditions of the contract.

(e) Pre-deployment requirements.

(1) The Contractor shall ensure that the following requirements are met prior to deploying personnel in support of
U.S. Armed Forces. Specific requirements for each category may be specified in the statement of work or elsewhere

in the contract.

(i) All required security and background checks are complete and acceptable.
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(ii) All deploying personnel meet the minimum medical screening requirements and have received all required
immunizations as specified in the contract. The Government will provide, at no cost to the Contractor, any theater-
specific immunizations and/or medications not available to the general public.

(iii) Deploying personnel have all necessary passports, visas, and other documents required to enter and exit a

designated operational area and have a Geneva Conventions identification card, or other appropriate DoD identity
credential, from the deployment center. Any Common Access Card issued to deploying personnel shall contain the
access permissions allowed by the letter of authorization issued in accordance with paragraph (c)(4) of this clause.

(iv) Special area, country, and theater clearance is obtained for personnel. Clearance requirements are in DoD
Directive 4500.54, Official Temporary Duty Abroad, and DoD 4500.54-G, DoD Foreign Clearance Guide.
Contractor personnel are considered non-DoD personnel traveling under DoD sponsorship.

(v) All personnel have received personal security training. At a minimum, the training shall--

(A) Cover safety and security issues facing employees overseas;

(B) Identify safety and security contingency planning activities; and

(C) Identify ways to utilize safety and security personnel and other resources appropriately.

(vi) All personnel have received isolated personnel training, if specified in the contract, in accordance with DoD
Instruction 1300.23, Isolated Personnel Training for DoD Civilian and Contractors.

(2) The Contractor shall notify all personnel who are not a host country national, or who are not ordinarily resident in
the host country, that--

(i) Such employees, and dependents residing with such employees, who engage in conduct outside the United States
that would constitute an offense punishable by imprisonment for more than one year if the conduct had been engaged
in within the special maritime and territorial jurisdiction of the United States, may potentially be subject to the
criminal jurisdiction of the United States in accordance with the Military Extraterritorial Jurisdiction Act of 2000 (18
U.S.C. 3621, et seq.);

(ii) Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal jurisdiction also extends to conduct that is
determined to constitute a war crime when committed by a civilian national of the United States;

(iii) Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of U.S.
diplomatic, consular, military or other U.S. Government missions outside the United States (18 U.S.C. 7(9)); and

(iv) In time of declared war or a contingency operation, Contractor personnel authorized to accompany U.S. Armed
Forces in the field are subject to the jurisdiction of the Uniform Code of Military Justice under 10 U.S.C. 802(a)(10).

(f) Processing and departure points. Deployed Contractor personnel shall--

(1) Process through the deployment center designated in the contract, or as otherwise directed by the Contracting
Officer, prior to deploying. The deployment center will conduct deployment processing to ensure visibility and
accountability of Contractor personnel and to ensure that all deployment requirements are met, including the

requirements specified in paragraph (e)(1) of this clause;

(2) Use the point of departure and transportation mode directed by the Contracting Officer; and
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(3) Process through a Joint Reception Center (JRC) upon arrival at the deployed location. The JRC will validate
personnel accountability, ensure that specific designated operational area entrance requirements are met, and brief
Contractor personnel on theater-specific policies and procedures.

(g) Personnel data.

(1) The Contractor shall enter before deployment and maintain data for all Contractor personnel that are authorized
to accompany U.S. Armed Forces deployed outside the United States as specified in paragraph (b)(1) of this clause.
The Contractor shall use the Synchronized Predeployment and Operational Tracker (SPOT) web-based system, at
http://www.dod.mil/bta/products/spot.html, to enter and maintain the data.

(2) The Contractor shall ensure that all employees in the database have a current DD Form 93, Record of Emergency
Data Card, on file with both the Contractor and the designated Government official. The Contracting Officer will
inform the Contractor of the Government official designated to receive this data card.

(h) Contractor personnel.

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any Contractor
personnel who jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable
requirements of this contract. Such action may be taken at the Government's discretion without prejudice to its rights
under any other provision of this contract, including the Termination for Default clause.

(2) The Contractor shall have a plan on file showing how the Contractor would replace employees who are
unavailable for deployment or who need to be replaced during deployment. The Contractor shall keep this plan
current and shall provide a copy to the Contracting Officer upon request. The plan shall--

(i) Identify all personnel who are subject to military mobilization;

(ii) Detail how the position would be filled if the individual were mobilized; and

(iii) Identify all personnel who occupy a position that the Contracting Officer has designated as mission essential.

(i) Military clothing and protective equipment.

(1) Contractor personnel are prohibited from wearing military clothing unless specifically authorized in writing by
the Combatant Commander. If authorized to wear military clothing, Contractor personnel must--

(i) Wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from military
personnel, consistent with force protection measures; and

(ii) Carry the written authorization with them at all times.

(2) Contractor personnel may wear military-unique organizational clothing and individual equipment (OCIE)
required for safety and security, such as ballistic, nuclear, biological, or chemical protective equipment.

(3) The deployment center, or the Combatant Commander, shall issue OCIE and shall provide training, if necessary,
to ensure the safety and security of Contractor personnel.

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by the
Contracting Officer.

(j) Weapons.
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(1) If the Contractor requests that its personnel performing in the designated operational area be authorized to carry
weapons, the request shall be made through the Contracting Officer to the Combatant Commander, in accordance
with DoD Instruction 3020.41, paragraph 6.3.4.1 or, if the contract is for security services, paragraph 6.3.5.3. The
Combatant Commander will determine whether to authorize in-theater Contractor personnel to carry weapons and
what weapons and ammunition will be allowed.

(2) If the Contracting Officer, subject to the approval of the Combatant Commander, authorizes the carrying of
weapons--

(i) The Contracting Officer may authorize the Contractor to issue Contractor-owned weapons and ammunition to
specified employees; or

(ii) The Regional Security Officer may issue Government-furnished weapons and ammunition to the Contractor for
issuance to specified Contractor employees.

(3) The Contractor shall ensure that its personnel who are authorized to carry weapons--
(i) Are adequately trained to carry and use them--
(A) Safely;

(B) With full understanding of, and adherence to, the rules of the use of force issued by the Combatant Commander;
and

(C) In compliance with applicable agency policies, agreements, rules, regulations, and other applicable law;
(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and

(iii) Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use, safety, and
accountability of weapons and ammunition.

(4) Whether or not weapons are Government-furnished, all liability for the use of any weapon by Contractor
personnel rests solely with the Contractor and the Contractor employee using such weapon.

(5) Upon redeployment or revocation by the Combatant Commander of the Contractor’s authorization to issue
firearms, the Contractor shall ensure that all Government-issued weapons and unexpended ammunition are returned
as directed by the Contracting Officer.

(k) Vehicle or equipment licenses. Contractor personnel shall posSess the required licenses to operate all vehicles or
equipment necessary to perform the contract in the designated operational area.

(1) Purchase of scarce goods and services. If the Combatant Commander has established an organization for the
designated operational area whose function is to determine that certain items are scarce goods or services, the
Contractor shall coordinate with that organization local purchases of goods and services designated as scarce, in
accordance with instructions provided by the Contracting Officer.

(m) Evacuation.

(1) If the Combatant Commander orders a mandatory evacuation of some or all personnel, the Government will
provide assistance, to the extent available, to United States and third country national Contractor personnel.

(2) In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the
Contractor shall maintain personnel on location sufficient to meet obligations under this contract.
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(n) Next of kin notification and personnel recovery.

(1) The Contractor shall be responsible for notification of the employee-designated next of kin in the event an
employee dies, requires evacuation due to an injury, or is isolated, missing, detained, captured, or abducted.

(2) In the case of isolated, missing, detained, captured, or abducted Contractor personnel, the Government will assist
in personnel recovery actions in accordance with DoD Directive 2310.2, Personnel Recovery.

(o) Mortuary affairs. Mortuary affairs for Contractor personnel who die while accompanying the U.S. Armed Forces
will be handled in accordance with DoD Directive 1300.22, Mortuary Affairs Policy.

(p) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting
Officer may, at any time, by written order identified as a change order, make changes in the place of performance or
Government-furnished facilities, equipment, material, services, or site. Any change order issued in accordance with
this paragraph (p) shall be subject to the provisions of the Changes clause of this contract.

(q) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all
subcontracts when subcontractor personnel are authorized to accompany U.S. Armed Forces deployed outside the
United States in--

(1) Contingency operations;

(2) Humanitarian or peacekeeping operations; or

(3) Other military operations or military exercises, when designated by the Combatant Commander.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

252.225-7043  ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS
OUTSIDE THE UNITED STATES (MAR 2006)

{(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying
areas.

(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or
traveling outside the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;

(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory
basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country
nationals comply with any security related requirements of the Embassy of their nationality;

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and
their families, to the extent such information can be made available prior to travel outside the United States; and
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(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and
subcontractor personnel.

(c) The requirements of this clause do not apply to any subcontractor that is--
(1) A foreign government;

(2) A representative of a foreign government; or

(3) A foreign corporation wholly owned by a foreign government.

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from
USSOCOM/SOCS-Z-SM;; telephone, DSN 299-4190 or commercial (813) 826-4190.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

252.225-7997 ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES RELATING TO ALLEGED
CRIMES BY OR AGAINST CONTRACTOR PERSONNEL IN JRAQ AND AFGHANISTAN (DEV 2009)
(DEVIATION)

(a) The Contractor shall report to the appropriate investigative authorities any alleged offenses under—

(1) The Uniform Code of Military Justice (chapter 47 of title 10, United States code) (applicable to contractors
serving with or accompanying an armed force in the field during a declared war or a contingency operation); or

(2) The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code).

(b) The Contractor shall provide to all contractor personnel who will perform work on a contract in Iraq or
Afghanistan, before beginning such work, information on the following:

(1) How and where to report an alleged crime described in paragraph (a) of this clause.

(2) Where to seek victim and witness protection and assistance available to contractor personnel in connection with
an alleged offense described in paragraph (a) of this clause.

(End of clause)

252.228-7001 GROUND AND FLIGHT RISK (JUN 2010)
(a) Definitions. As used in this clause--

(1) Aircraft, unless otherwise provided in the contract Schedule, means--
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(i) Aircraft to be delivered to the Government under this contract (either before or after Government acceptance),
including complete aircraft and aircraft in the process of being manufactured, disassembled, or reassembled;
provided that an engine, portion of a wing, or a wing is attached to a fuselage of the aircraft;

(ii) Aircraft, whether in a state of disassembly or reassembly, furnished by the Government to the Contractor under
this contract, including all Government property installed, in the process of installation, or temporarily removed;
provided that the aircraft and property are not covered by a separate bailment agreement;

(iii) Aircraft furnished by the Contractor under this contract (either before or after Government acceptance); or

(iv) Conventional winged aircraft, as well as helicopters, vertical take-off or landing aircraft, lighter-than-air airships,
unmanned aerial vehicles, or other nonconventional aircraft specified in this contract.

(2) Contractor's managerial personnel means the Contractor's directors, officers, and any of the Contractor's
managers, superintendents, or other equivalent representatives who have supervision or direction of--

(i) All or substantially all of the Contractor's business;
(ii) All or substantially all of the Contractor's operation at any one plant or separate location; or
(iii) A separate and complete major industrial operation.

(3) Contractor's premises means those premises, including subcontractors' premises, designated in the Schedule or in
writing by the Contracting Officer, and any other place the aircraft is moved for safeguarding.

(4) Flight means any flight demonstration, flight test, taxi test, or other flight made in the performance of this
contract, or for the purpose of safeguarding the aircraft, or previously approved in writing by the Contracting
Officer.

(i) For land-based aircraft, “*flight" begins with the taxi roll from a flight line on the Contractor's premises and
continues until the aircraft has completed the taxi roll in returning to a flight line on the Contractor's premises.

(ii) For seaplanes, **flight" begins with the launching from a ramp on the Contractor's premises and continues until
the aircraft has completed its landing run and is beached at a ramp on the Contractor's premises.

(iii) For helicopters, '*flight" begins upon engagement of the rotors for the purpose of take-off from the Contractor's
premises and continues until the aircraft has returned to the ground on the Contractor's premises and the rotors are
disengaged.

(iv) For vertical take-off or landing aircraft, **flight" begins upon disengagement from any launching platform or
device on the Contractor's premises and continues until the aircraft has been engaged to any launching platform or
device on the Contractor's premises.

(v) All aircraft off the Contractor's premises shall be considered to be in flight when on the ground or water for
reasonable periods of time following emergency landings, landings made in performance of this contract, or landings
approved in writing by the Contracting Officer.

(5) Flight crew member means the pilot, the co-pilot, and, unless otherwise provided in the Schedule, the flight
engineer, navigator, and bombardier-navigator when assigned to their respective crew positions for the purpose of
conducting any flight on behalf of the Contractor. It also includes any pilot or operator. of an unmanned aerial
vehicle. If required, a defense systems operator may also be assigned as a flight crew member.
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(6) In the open means located wholly outside of buildings on the Contractor's premises or other places described in
the Schedule as being "in the open.” Government-furnished aircraft shall be considered to be located **in the open"
at all times while in the Contractor's possession, care, custody, or control.

(7) Operation means operations and tests of the aircraft and its installed equipment, accessories, and power plants,
while the aircraft is in the open or in motion. The term does not apply to aircraft on any production line or in flight.

(b) Combined regulation/instruction. The Contractor shall be bound by the operating procedures contained in the
combined regulation/instruction entitled **Contractor's Flight and Ground Operations” (Air Force Instruction 10-220,
Army Regulation 95-20, NAVAIR Instruction 3710.1 (Series), Coast Guard Instruction M13020.3, and Defense
Contract Management Agency Instruction 8210.1) in effect on the date of contract award.

(c) Government as self-insurer. Subject to the conditions in paragraph (d) of this clause, the Government self-insures
and assumes the risk of damage to, or loss or destruction of aircraft **in the open," during “*operation," and in
**flight," except as may be specifically provided in the Schedule as an exception to this clause. The Contractor shall
not be liable to the Government for such damage, loss, or destruction beyond the Contractor's share of loss amount
under the Government's self-insurance.

(d) Conditions for Government's self-insurance. The Government's assumption of risk for aircraft in the open shall
continue unless the Contracting Officer finds that the Contractor has failed to comply with paragraph (b) of this
clause, or that the aircraft is in the open under unreasonable conditions, and the Contractor fails to take prompt
corrective action.

(1) The Contracting Officer, when finding that the Contractor has failed to comply with paragraph (b) of this clause
or that the aircraft is in the open under unreasonable conditions, shall notify the Contractor in writing and shall
require the Contractor to make corrections within a reasonable time.

(2) Upon receipt of the notice, the Contractor shall promptly correct the cited conditions, regardless of whether there
is agreement that the conditions are unreasonable.

(i) If the Contracting Officer later determines that the cited conditions were not unreasonable, an equitable
adjustment shall be made in the contract price for any additional costs incurred in correcting the conditions.

(ii) Any dispute as to the unreasonableness of the conditions or the equitable adjustment shall be considered a
dispute under the Disputes clause of this contract.

(3) If the Contracting Officer finds that the Contractor failed to act promptly to correct the cited conditions or failed
to correct the conditions within a reasonable time, the Contracting Officer may terminate the Government's
assumption of risk for any aircraft in the open under the cited conditions. The termination will be effective at 12:01
a.m. on the fifteenth day following the day the written notice is received by the Contractor.

(i) If the Contracting Officer later determines that the Contractor acted promptly to correct the cited conditions or
that the time taken by the Contractor was not unreasonable, an equitable adjustment shall be made in the contract

price for any additional costs incurred as a result of termination of the Government's assumption of risk.

(ii) Any dispute as to the timeliness of the Contractor's action or the equitable adjustment shall be considered a
dispute under the Disputes clause of this contract.

(4) If the Government terminates its assumption of risk pursuant to the terms of this clause--

(i) The Contractor shall thereafter assume the entire risk for damage, loss, or destruction of the affected aircraft;
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(i) Any costs incurred by the Contractor (including the costs of the Contractor's self-insurance, insurance premiums
paid to insure the Contractor's assumption of risk, deductibles associated with such purchased insurance, etc.) to
mitigate its assumption of risk are unallowable costs; and

(iii) The liability provisions of the Government Property clause of this contract are not applicable to the affected
aircraft.

(5) The Contractor shall promptly notify the Contracting Officer when unreasonable conditions have been corrected.

(i) If, upon receipt of the Contractor's notice of the correction of the unreasonable conditions, the Government elects
to again assume the risk of loss and relieve the Contractor of its liability for damage, loss, or destruction of the
aircraft, the Contracting Officer will notify the Contractor of the Contracting Officer's decision to resume the
Government's risk of loss. The Contractor shall be entitled to an equitable adjustment in the contract price for any
insurance costs extending from the end of the third working day after the Government's receipt of the Contractor's
notice of correction until the Contractor is notified that the Government will resume the risk of loss.

(ii) If the Government does not again assume the risk of loss and the unreasonable conditions have been corrected,
the Contractor shall be entitled to an equitable adjustment for insurance costs, if any, extending after the third
working day after the Government's receipt of the Contractor's notice of correction.

(6) The Government's termination of its assumption of risk of loss does not relieve the Contractor of its obligation to
comply with all other provisions of this clause, including the combined regulation/instruction entitled *“Contractor's
Flight and Ground Operations."

(e) Exclusions from the Government's assumption of risk. The Government's assumption of risk shall not extend to
damage, loss, or destruction of aircraft which-- ~

(1) Results from failure of the Contractor, due to willful misconduct or lack of good faith of any of the Contractor's
managerial personnel, to maintain and administer a program for the protection and preservation of aircraft in the
open and during operation in accordance with sound industrial practice, including oversight of a subcontractor's
program;

(2) Is sustained during flight if either the flight or the flight crew members have not been approved in advance of any
flight in writing by the Government Flight Representative, who has been authorized in accordance with the combined
regulation/instruction entitled **Contractor's Flight and Ground Operations"; '

(3) Occurs in the course of transportation by rail, or by conveyance on public streets, highways, or waterways, except
for Government-furnished property;

(4) Is covered by insurance;

(5) Consists of wear and tear; deterioration (including rust and corrosion); freezing; or mechanical, structural, or
electrical breakdown or failure, unless these are the result of other loss, damage or destruction covered by this clause. -
(This exclusion does not apply to Government-furnished property if damage consists of reasonable wear and tear or
deterioration, or results from inherent vice, e.g., a known condition or design defect in the property); or

(6) Is sustained while the aircraft is being worked on and is a direct result of the work unless such damage, loss, or
destruction would be covered by insurance which would have been maintained by the Contractor, but for the

Government's assumption of risk.

(f) Contractor's share of loss and Contractor's deductible under the Government's self-insurance.
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(1) The Contractor assumes the risk of loss and shall be responsible for the Contractor's share of loss under the
Government's self-insurance. That share is the lesser of--

(i) The first $100,000 of loss or damage to aircraft in the open, during operation, or in flight resulting from each
separate event, except for reasonable wear and tear and to the extent the loss or damage is caused by negligence of
Government personnel; or

(ii) Twenty percent of the price or estimated cost of this contract.
(2) If the Government elects to require that the aircraft be replaced or restored by the Contractor to its condition
immediately prior to the damage, the equitable adjustment in the price authorized by paragraph (j) of this clause shall

not include the dollar amount of the risk assumed by the Contractor.

(3) In the event the Government does not elect repair or replacement, the Contractor agrees to credit the contract
price or pay the Government, as directed by the Contracting Officer, the lesser of--

(i) $100,000;
(ii) Twenty percent of the price or estimated cost of this contract; or
(iii) The amount of the loss.

(4) For task order and delivery order contracts, the Contractor's share of the loss shall be the lesser of $100,000 or
twenty percent of the combined total price or total estimated cost of those orders issued to date to which the clause
applies.

(5) The costs incurred by the Contractor for its share of the loss and for insuring against that loss are unallowable
costs, including but not limited to--

(i) The Contractor's share of loss under the Government's self-insurance;

(ii) The costs of the Contractor's self-insurance;

(iii) The deductible for any Contractor-purchased insurance;

(iv) Insurance premiums paid for Contractor-purchased insurance; and

(v) Costs associated with determining, litigating, and defending against the Contractor's liability.

(g) Subcontractor possession or control. The Contractor shall not be relieved from liability for damage, loss, or
destruction of aircraft while such aircraft is in the possession or control of its subcontractors, except to the extent that
the subcontract, with the written approval of the Contracting Officer, provides for relief from each liability. In the
absence of approval, the subcontract shall contain provisions requiring the return of aircraft in as good condition as
when received, except for reasonable wear and tear or for the utilization of the property in accordance with the
provisions of this contract.

(h) Contractor's exclusion of insurance costs. The Contractor warrants that the contract price does not and will not
include, except as may be authorized in this clause, any charge or contingency reserve for insurance covering
damage, loss, or destruction of aircraft while in the open, during operation, or in flight when the risk has been
assumed by the Government, including the Contractor share of loss in this clause, even if the assumption may be
terminated for aircraft in the open.

(i) Procedures in the event of loss.
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(1) In the event of damage, loss, or destruction of aircraft in the open, during operation, or in flight, the Contractor
shall take all reasonable steps to protect the aircraft from further damage, to separate damaged and undamaged
aircraft, and to put all aircraft in the best possible order. Except in cases covered by paragraph (£)(2) of this clause,
the Contractor shall furnish to the Contracting Officer a statement of--

(i) The damaged, lost, or destroyed aircraft;

(ii_) The time and origin of the damage, loss, or destruction;

(iii) All known interests in commingled property of which aircraft are a part; and
(iv) The insurance, if any, covering the interest in commingled property.

(2) The Contracting Officer will make an equitable adjustment for expenditures made by the Contractor in
performing the obligations under this paragraph.

(3) Loss prior to delivery.

(1) If prior to delivery and acceptance by the Government, aircraft is damaged, lost, or destroyed and the
Government assumed the risk, the Government shall either--

(i) Require that the aircraft be replaced or restored by the Contractor to the condition immediately prior to the
damage, in which event the Contracting Officer will make an equitable adjustment in the contract price and the time
for contract performance; or

(ii) Terminate this contract with respect to the aircraft. Notwithstanding the provisions in any other termination
clause under this contract, in the event of termination, the Contractor shall be paid the contract price for the aircraft
(or, if applicable, any work to be performed on the aircraft) less any amount the Contracting Officer determines--

(A) It would have cost the Contractor to complete the aircraft (or any work to be performed on the aircraft) together
with anticipated profit on uncompleted work; and

(B) Would be the value of the damaged aircraft or any salvage retained by the Contractor.

(2) The Contracting Officer shall prescribe the manner of disposition of the damaged, lost, or destroyed aircraft, or
any parts of the aircraft. If any additional costs of such disposition are incurred by the Contractor, a further equitable
adjustment will be made in the amount due the Contractor. Failure of the parties to agree upon termination costs or
an equitable adjustment with respect to any aircraft shall be considered a dispute under the Disputes clause of this
contract.

(k) Reimbursement from a third party. In the event the Contractor is reimbursed or compensated by a third party for
damage, loss, or destruction of aircraft and has also been compensated by the Government, the Contractor shall
equitably reimburse the Government. The Contractor shall do nothing to prejudice the Government's right to recover
against third parties for damage, loss, or destruction. Upon the request of the Contracting Officer or authorized
representative, the Contractor shall at Government expense furnish to the Government all reasonable assistance and
cooperation (including the prosecution of suit and the execution of instruments of assignment or subrogation) in
obtaining recovery.

(1) Government acceptance of liability. To the extent the Government has accepted such liability under other
provisions of this contract, the Contractor shall not be reimbursed for liability to third persons for loss or damage to
property or for death or bodily injury caused by aircraft during flight unless the flight crew members previously have
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been approved for this flight in writing by the Government Flight Representative, who has been authorized in
accordance with the combined regulation entitled **Contractor's Flight and Ground Operations".

(m) Subcontracts. The Contractor shall incorporate the requirements of this clause, including this paragraph (m), in
all subcontracts.

(End of clause)

252.237-7019 TRAINING FOR CONTRACTOR PERSONNEL INTERACTING WITH DETAINEES (SEP
2006)

(a) Definitions. As used in this clause--

Combatant Commander means the commander of a unified or specified combatant command established in
accordance with 10 U.S.C. 161.

Detainee means a person in the custody or under the physical control of the Department of Defense on behalf of the
United States Government as a result of armed conflict or other military operation by United States armed forces.

Personnel interacting with detainees means personnel who, in the course of their duties, are expected to interact with
detainees.

(b) Training requirement. This clause implements Section 1092 of the National Defense Authorization Act for Fiscal
Year 2005 (Pub. L. 108-375).

(1) The Combatant Commander responsible for the area where a detention or interrogation facility is located will
arrange for training to be provided to contractor personnel interacting with detainees. The training will address the
international obligations and laws of the United States applicable to the detention of personnel, including the Geneva
Conventions. The Combatant Commander will arrange for a training receipt document to be provided to personnel
who have completed the training.

(2)(i) The Contractor shall arrange for its personnel interacting with detainees to--

(A) Receive the training specified in paragraph (b)(1) of this clause--

(1) Prior to interacting with detainees, or as soon as possible if, for compelling reasons, the Contracting Officer
authorizes interaction with detainees prior to receipt of such training; and

(2) Annually thereafter; and

(B) Provide a copy of the training receipt document specified in paragraph (b)(1) of this clause to the Contractor for
retention. ’

(ii) To make these arrangements, the following points of contact apply:
(Contracting Officer to insert applicable point of contact information cited in PGI 237.171-3(b).)
(3) The Contractor shall retain a copy of the training receipt document(s) provided in accordance with paragraphs

(b)}(1) and (2) of this clause until the contract is closed, or 3 years after all work required by the contract has been
completed and accepted by the Government, whichever is sooner.
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(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in all
subcontracts that may require subcontractor personnel to interact with detainees in the course of their duties.

(End of clause)

5652.201-9001 Technical Representative (2000)

(a) The Contracting Officer may appoint one or more Government employees as a technical representative to assist
the Contracting Officer with scientific engineering or field of discipline matters directly related to the contract. The
technical representative is not authorized to act on be behalf of the Contracting Officer or to make any commitments
or changes that will affect price, quality, quantity, delivery, or any other term or condition of the contract.

(b) The appointments will be in writing, signed by the Contracting Officer.To be completed after contract award:

(c) The Technical Representative appointed to this contract will be identified on individual task orders.

5652.201-9002 Authorized Changes Only by Contracting Officer

The Contractor shall not comply with any order, direction or request of Government personnel unless it is issued in
writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as part of this
contract. Except as specified herein, no order, statement, or conduct of Government personnel who visit the
contractor’s facilities or in any other manner communicates with Contractor personnel during the performance of this
contract shall constitute a change under the Changes clause in Section I. In the event the Contractor effects any
change at the direction of any person other the Contracting Officer, the change will be considered to have been made
without authority and no adjustment will be made in the contract price to cover any increase in cost incurred as a
result thereof. Changes will be made only by a Contracting Officer.

5652.204-9002 Instructions for the Use of Electronic Contracts (2000)

In accordance with DoD policy, this solicitation and the resulting contract will be executed and documented through
electronic means. As a result, the use of the terms "documented,” "copy,” "printed," "in writing," or "written" within
this document shall refer to all electronically transmitted documents that will become part of the electronic contract
file and an official government record. Any reference to official signatures and signed documents shall refer to
electronic signatures. Whenever an electronic signature is used it shall have to full force and effect as a handwritten
signature.

5652.204-9003 Disclosure of Unclassified Information (2006)
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a. On September 21, 2001, the Department of Defense designated Headquarters US Special Operations Command
(USSOCOM) a sensitive unit, as defined by Title 10 United States Code (USC) Section 552 (10 USC 552). In
keeping with this designation, unclassified information related to USSOCOM military technology acquisitions
managed by USSOCOM or any of its component commands, will be designated Controlled Unclassified Information
(CUI). As such, the contractor hereby unequivocally agrees that it shall not release to anyone outside the
Contractor’s organization any unclassified information, regardless of medium (e.g., film, tape, document,
contractor’s external website, newspaper, magazine, journal, corporate annual report, etc.), pertaining to any part of
this contract or any program related to this contract, unless the Contracting Officer has given prior written approval.
Furthermore, any release of information which associates USSOCOM, Special Operation Forces (SOF), or any
component command with an acquisition program, contractor, or this contract is prohibited unless specifically
authorized by USSOCOM.

b. Request for approval shall identify the specific information to be released, the medium to be used, and the purpose
for the release. The contractor shall submit the request to the Contracting Officer at least 45 days before the propose
date for release for approval. No release of any restricted information shall be made without specific written
authorization by the Contracting Office.

c¢. The Contractor shall include a similar requirement in each subcontract under this contract. Subcontractors shall
submit request for authorization to release through the prime contractor to the Contracting Officer.

d. The Contractor further understands that Title 18 USC Section 701 specifically prohibits the use of the USSOCOM
emblem or logo in any medium (e.g., corporate website, marketing brochure, news paper, magazine, etc.) unless
authorized in writing by USSOCOM. Forward any request to use the USSOCOM emblem or logo through the
Contracting Officer.

5652.216-9002 Withholding of Fixed Fee or Incentive Fee (2005)

Pursuant to FAR 52-216-8 "Fixed Fee" or FAR 52.216-10 "Incentive Fee", the withheld amount of the fixed or
incentive fee shall not exceed 15 percent of the total fee or $100,000, whichever is less.

5652.216-9005 Government Down Time for Various Reasons (2005)

From time to time Government installations may be closed in response to an unforeseen emergency or similar
occurrence, or by order of the President, Secretary of Defense, or installation commander. Designated emergencies
include, but are not limited to, adverse weather such as snow or flood, an act of God such as a tornado or earthquake,
acts of war or terrorism, computer failures, or a base disaster such as a natural gas leak or fire.

(1) Under such designated emergencies or other ordered base closures, contractor personnel will not be allowed on
the Government installation unless specifically approved by the Contracting Officer in accordance with installation
policies and procedures. If an emergency requiring installation closure occurs while contractor personnel are on the
installation, contractor personnel shall promptly secure all government furnished property appropriately and evacuate
in an expedient but safe manner unless otherwise directed by the Contracting Officer.

(2) If the installation closure causes a delay in the work required by the contract, the Government may:
(i) grant a time extension in each task order delayed by the closure equal to the time of the closure, subject
to the availability of funds.
(ii) terminate the work or a portion of the work.
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(iii) reschedule the work on any day satisfactory to both parties.
(iv) permit the contractor to perform at an off-site location during the period of installation closure if
meaningful work can be accomplished. Contractor shall certify to the government by letter within 5 business
days of returning to work the nature and scope of the work completed off-site. There shall be no adjustment
to the contract labor rates for work performed off the installation.
(v) require that the Contractor continue on-site performance during the installation closure period in accordance with
installation procedures. :

5652.228-9001 Liability-Flight Operations (1998)

The Government shall not be held responsible for damages to property (except as provided in FAR 52.246-25
"Limitation of Liability-Services") or for injuries or death to persons which might occur without fault on the part of
the Government as a result of, or incident to, performance of the contractor with the exception of work directly
related to aircraft flight as defined by DFARS 252.228-7002 "Aircraft Flight Risk".

5652.231-9001 Allowable Travel Costs (2005)

(a) Pursuant to Public Law 99-234, reasonable and allowable Contractor costs for transportation associated with the
performance of this contract may be reimbursed upon mileage, rates, actual costs, or a combination thereof, lodging,
meals and incidental expenses may be based upon per diem, actual expense, or a combination therefore, provided
that the method used results in a reasonable charge. The cost above shall be determined reasonable and allowable to
the extent that they do not exceed, on a daily basis, the maximum per diem rate in effect at the time of travel as set
forth in:

(1) Federal Travel Regulations, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the
Department of Defense, for travel in Alaska, Hawaii, the Commonwealth of Puerto Rico, and the territories
and possessions of the United States, available on a subscription basis from the Superintendent of
Documents, U.S. Government Printing Office, Washington DC 20402, Stock No. 906-010-000000-1; or at
http://www.gsa.gov/Portal/gsa/ep/contentView.do?P=MTT&contentld=13265&contentType=GSA_BASIC
in electronic format. »

(2) Standardized Regulations (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per
Diem Allowance for Foreign Areas,” prescribed by the Department of State, for travel in areas not covered
in (a)(1) of this clause, available on a subscription basis from the Superintendent of Documents, U.S.
Government Printing Office, Washington DC 20402, Stock No. 744-008-000000-0; or at
http://www.state.gov/m/a/als/prdm/2002/9892.htm in electronic format

(b) Cited Federal Regulations are not incorporated in their entirety. Only sections defining lodging, meals and
incidental expenses and those sections dealing with special or unusual situations and setting forth maximum per diem
rates are incorporated herein.

5652.232-9001 Invoicing (2005)

(a) The contractor shall segregate and bill separately costs for each Delivery/Task Order issued under this contract.
Cost for performing work set forth in one Delivery/Task Order shall not be allowable under any other Delivery/Task
Order.
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(b) If a Delivery/Task Order contains multiple CLINs/SLINs the contractor shall segregate and bill separately the
costs for each CLIN/SLIN of the Delivery/Task Order.

(c) The cost of performing work set forth on one CLIN/SLIN shall not be allowable under ahy other CLIN/SLIN.

(d) The contract number and Delivery/Task Order number shall appear on correspondences and invoices. For
complete instruction on submittal of proper invoices under this contract, the contractor is instructed to contact the
paying office as stated in Block 25 of the award form

5652.232-9002 Time and Materials/Ceiling Price Indefinite Delivery Contracts (1998)

Ceiling Price _ The term “ceiling price” as used in the clauses FAR 52.232-7 “Payments Under Time and Materials
and Labor-Hour Contracts”, and the term “estimated cost” in FAR 52.232-20 “Limitation of Cost” and 52.232-22
“Limitation of Funds” shall be applicable to each CLIN or SLIN specified in schedule B. The Government shall not
be obligated to pay the contractor any amount in excess of the ceiling price for each CLIN/SLIN set forth in schedule
B, unless and until the Contracting Officer has notified the contractor in writing that the ceiling price has been
increased and has specified in the notice a revised ceiling price for performance under the contract for that
CLIN/SLIN.

5652.233-9000 Independent Review of Agency Protests (2005)

All protests shall be submitted through the Contracting Officer. A request for an independent review of the protest
decision may be made to the Director of Procurement. Submit request in accordance with FAR 33.104(d)(4) to:
United States Special Operations Command Directorate of Procurement, Chief, (SOAL-KM), 7701 Tampa Point
Blvd., MacDill AFB, FL 33621, Fax (813) 828-7504.

5652.237-9000 Contractor Personnel Changes (1998)

(a) The contractor shall have the right to remove his personnel assigned to perform the tasks hereunder and to
substitute other qualified personnel provided that the Contracting Officer is notified of such removal and
replacement. The contractor shall notify the Contracting Officer prior to such change, giving the new employee's
name, security clearance and technical qualifications.

{(b) Any removals or replacements for the convenience of the contractor shall be at no additional cost to the
Government. Cost to be borne by the contractor include but are not limited to time of travel, travel and training costs
for replacement personnel.

(c) Removals or replacements of contractor personnel shall be considered for the convenience of the contractor
except when such removal is for:

(1) employees removed as a result of cancellation or completion of the contract,

(2) employees replaced due to death or incapacitating illness or injury,

(3) or employees removed or replaced at the Government's request.
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(d) If any employee removes him/herself from the employ of the contractor, such removal will be at no additional
cost to the Government.

5652.237-9001 Key Personnel Requirements (2003)

(a) Certain experienced professional and/or technical personnel are essential for successful accomplishment of the
work to be performed under this contract. Such personnel are defined as "Key Personnel” and are those persons
whose resumes were submitted for evaluation of the proposal. The contractor agrees that such personnel shall not be
removed from the contract work or replaced without compliance with the following:

1) If one or more of the key personnel, for any reason, becomes or is expected to become unavailable for
work under this contract for a continuous period exceeding 30 work days, or is expected to devote
substantially less effort to the work than indicated in the proposal or initially anticipated, the contractor
shall, subject to the concurrence of the Contracting Officer or an authorized representative, promptly
replace personnel with personnel of equal ability and qualifications.

2) All requests for approval of substitutions hereunder must be in writing and provide a detailed explanation
of the circumstances necessitating the proposed substitutions. The request must contain a resume for the
proposed substitute, and any other information requested by the Contracting Officer. The Contracting
Officer shall promptly notify the contractor of approval or disapproval in writing.

(b) If the Contracting Officer determines that suitable and timely replacement of Key Personnel who have been
reassigned, terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or
that the resultant reduction of productive effort would be so substantial as to impair successful completion of the
contract, the Contracting Officer may terminate the contract for default or for the convenience of the Government, as
appropriate, or make an equitable adjustment to the contract to compensate the Government for any resultant delay,
loss or damage.

(c) The follow positions are identified as Key Personnel:

Facility Director

Project/Program Management
Management Information Systems
Quality Assurance
Contracts/Subcontracts Management
Engineering

Logistics

Industrial Operations

5652.239-9000 Privacy or Security Safeguards. (2000)

(a) The details of any privacy or security safeguards that may be revealed to the contractor by the Government in the
course of performance under this contract shall not be published or disclosed in any manner without the Contracting
Officer's express written consent.

(b) The Government shall be afforded full, free, and uninhibited access to all facilities, installations, technical
capabilities, operations, documentation, records, and data bases for the purpose of carrying out a program of
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inspection to ensure continued efficacy and efficiency of safeguards against threats and hazards to data security,
integrity, and confidentiality.

(c) If either the Government or the contractor discovers new or unanticipated threats or hazards, or if existing
safeguards have ceased to function, then a mutual agreement shall then be reached on the changes or corrections to

" existing safegnards or institution of new safeguards, with final determination of appropriateness to be determined by
the Government. The Government's liability is limited to an equitable adjustment of cost for such changes or
corrections, unless the ineffectiveness of existing safeguards is due to the fault of the contractor in which case the
Government is not liable for any equitable adjustment.

(d) The Government shall not be liable for claims of loss of business, damage to reputation, or damages of any other
kind arising from the discovery of new or unanticipated threats or hazards, or any public or private disclosure
thereof.

(e) The contractor agrees to incorporate this clause in all subcontracts at all tiers.

5652.243-9000, Technical Improvements (2005)

a. After contract award, the Government may solicit, or independently the Contractor may propose, technology
improvements to the equipment, software specifications, or other requirements of the contract. For purposes of this
contract, these improvements will be considered Engineering Change Proposals (ECP)/Engineering Change Orders
(ECO). These improvements may be proposed to save money, save energy, improve performance or for any other
purpose which presents a technological advantage to the Government. As part of the proposed changes, the
Contractor shall submit a price proposal to the Contracting Officer for evaluation. Those proposed technology
improvements that are acceptable to the Government will be processed as modifications to the contract.

b. As a minimum, the following information shall be submitted by the Contractor with each proposal:

1. A description of the difference between the existing contract requirement and the proposed change, and
the comparative advantages and disadvantages of each;

2. Itemized requirements of the contract which must be changed if the proposal is adopted, and the
proposed revision to the contract for each such change;

3. An estimate of the changes in performance and cost, if any, that will result from adoption of the proposal;
4. An evaluation of the effects the proposed changes would have on collateral costs to the Government,
such as Government-furnished property costs, costs of related items, and costs of maintenance, operation
and conversion (including Government application software); and

5. A statement of the time by which the contract modification adopting the proposal must be issued so as to
obtain the maximum benefits of the changes during the remainder of this contract including supporting
rationale; and

6. Any effect on the contract completion time or delivery schedule shall be identified.

¢. The Government reserves the right to require a rerun of selected portions of the live test demonstration to verify
the proposed improvement, at no additional charge to the Government.
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d. The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal
submitted pursuant herein. The Contractor has the right to withdraw, in whole or in part, any proposal not accepted
by the Government within the period specified in the proposal. The decision of the Contracting Officer as to the
acceptance of any such proposal under this contract is final and not subject to the “Disputes” clause of this contract.

e. The Contracting Officer may accept any proposal submitted pursuant to this clause by giving the Contractor
written notice thereof. This written notice will be given by issuance of a modification to this contract. Unless and
until a modification is executed to incorporate a proposal under this contract, the Contractor shall remain obligated
to perform in accordance with the requirements, terms and conditions of the existing contract.

f. If a proposal submitted pursuant to this clause is accepted and applied to this contract, the equitable adjustment
increasing or decreasing the contract price shall be in accordance with the procedures of the “Changes” clause. The
resulting contract modification will state that it is made pursuant to this clause.

5652.252-9000 Notice of Incorporation of Section K (1998)

Section K, Certifications and Representations, of the solicitation will not be distributed with the contract; however,
Section K is hereby incorporated by reference.

252.237-70XX
252.237-70XX
CONTINUATION OF ESSENTIAL CONTRACTOR SERVICES (Aug 2009)

(a) The Contracting Officer has identified all or a portion of the contractor services performed under this contract as
essential contractor services in support of mission essential fiunctions. The following key personnel categories
located at Blue Grass Station are subject to these requirements are Facility Director, Project/Program Management,
Management Information Systems, Quality Assurance, Contracts/Subcontracts Management, Engineering, Logistics,
and Industial Operations.

(b) The Contractor shall have a plan after award of this contract or incorporation of this clause in a contract by
modification, for continuing the performance of essential contractor services identified in (a) above during a crisis.

(1) The Contractor shall identify in the plan provisions made for the acquisition of necessary personnel and
resources, if necessary, for continuity of operations for up to 30 days or until normal operations can be resumed;

(2) The plan must, at a minimum, address-
Deviation Attachment

(i) Challenges associated with maintaining contractor essential services during an extended event, such as a
pandemic that occurs in repeated waves;

(ii) The time lapse associated with the initiation of the acquisition of necessary personnel and resources and their
actual availability on site; ‘

(iii) The components, processes, and requirements for the identification, training, and preparedness of
personnel who are capable of relocating to alternate facilities or performing work from home; and
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(iv) Any established alert and notification procedures for mobilizing identified "essential contractor service"
personnel; and

(v) The approach for communicating expectations to contractor employees regarding their roles and responsibilities
during a crisis.

(c) The Contractor recognizes that the services under this contract are vital to the Government and must be continued
without interruption. In the event the Contractor anticipates not being able to perform due to any of the causes
enumerated in the excusable delay clause of this contract, the Contractor shall notify the contracting officer or other
designated representative as expeditiously as possible and use its best efforts and cooperate with the Government in
the Government's efforts to maintain the continuity of operations.

(d) The Government reserves the right in such crisis situations to use federal employees of other agencies or contract
support from other contractors or to enter into new contracts for essential contractor services. Any new contracting
efforts would be conducted in accordance with OFPP letter, "Emergency Acquisitions” May 2007 and FAR and
DFARS Subparts 18 and 218 respectively or any other subsequent emergency guidance issued.

(e) This clause shall be included in subcontracts for the éssential services.

(End of Clause)
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05-2141
05-2153
05-2187
05-2221
05-2223
05-2301
05-2333

05-2393
05-2419
05-2517
05-2543
05-2545
05-2567
05-3033

(Rev.-11)
(Rev.-13)
(Rev.-10)
(Rev.-11)
(Rev.-10)
(Rev.-10)
(Rev.-10)

(Rev.-11)
(Rev.-10)
(Rev.-13)
(Rev.-12)
(Rev.-14)
(Rev.-14)
(Rev.-10)

06/15/2010
06/15/2010
08/26/2010
06/15/2010
06/15/2010
06/15/2010
07/15/2010

06/15/2010
06/15/2010
06/15/2010
06/15/2010
08/26/2010
08/17/2010
06/15/2010
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Chatham, GA (Savannah & Hunter AAR)

HI (Island-wide)

Christian, KY (Ft. Campbell)

Fayette, Madison, KY (Lexington/Richmond)
Hardin, KY (Ft. Knox)

Hancock, MS (Stennis)

Churchill, NV (Fallon)
Cumberland, Onslow & Craven, NC (Ft. Bragg, Cherry Point, New River, Camp
Lejenue)

Montgomery, Greene & Darke , OH (Dayton)

Curry, NM (Cannon AFB)

Virginia Beach, VA (Little Creek, Norfolk, & Ft. Story)
Nottoway, VA (Ft. Pickett & Blackstone)

Pierce, WA (Ft. Lewis)

Okaloosa and Escambia, FL (Ft. Walton Beach)




DEPARTMENT OF DEFENSE 1. CLEARANCE AND SAFEGUARDING
CONTRACT SECURITY CLASSIFICATION SPECIFICATION
(The requirements of the DoD Industrial Security Manual apply to all security aspects of a. FACILITY CLEARANCE REQUIRED

this effort,) Top Secret
. b. LEVEL OF SAFEGUARDING REQUIRED
Secret
2. THIS SPECIFICATION IS FOR: (X and complete as applicable) 3. THIS SPECIFICATION IS: (X and complete as applicable)
& a. PRIME CONTRACT NUMBER & a. ORIGINAL (Complete date in all cases) Date (YYYYMMDD)
H92254-09-D-0001 20100728
I:l b. SUBCONTRACT NUMBER D b. REVISED (Supersedes all | Revision No. Date (YYYYMMDD)
previous specs)
I:I ¢. SOLICITATION OR OTHER NUMBER | DUE DATE (YYYYMMDD) D c. FINAL (Complete item 5 in all cases) Date (YYYYMMDD)
4. 1S THIS A FOLLOW-ON CONTRACT? D YES & NO If YES, complete the following
Classified material received or generated under (Preceding Contract Number) is transferred to this follow-on contract
5. IS THIS A FINAL DD FORM 2547 D YES }x‘ NO If Yes, complete the following:
In response to the contractor’s request dated , retention of the classified material is authorized for the period of
6. CONTRACTOR (Include Commercial and Government Entity (CAGE) Code)
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
Lockheed Martin Corporation 622B7 Defense Security Service (S21HV) '
ESBA Bldg 3216, Little John Drive
5751 Briar Hill Road Huntsville, AL 35898
Lexington, KY 40516-9721
7. SUBCONTRACTOR
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE ¢. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
8. ACTUAL PERFORMANCE
a. LOCATION b. CAGE CODE | c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
SEE ITEM 13

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
Provide Services and Material as required for Logistics Support to Special Operation Forces.

The period of performance is 21 June 2010 through 30 September 2018. (Annual Review Required)
10. THIS CONTRACT WILL REQUIRE ACCESS TO: YES | NO | 11.IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL.:

<

ES

=
o

a. COMMUNICATIONS SECURITY (COMSEC)
INFORMATION
b. RESTRICTED DATA

a. HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER
CONTRACTOR’S FACILITY OR A GOVERNMENT ACTIVITY
b. RECEIVE CLASSIFIED DOCUMENTS ONLY

XIC]

¢. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION
d. FORMERLY RESTRICTED DATA

. RECEIVE AND GENERATE CLASSIFIED MATERIAL

X
(]

. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE

D

o. INTELLIGENCE INFORMATION . PERFORM SERVICES ONLY

f. HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S.,
PUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES

g. BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL
INFORMATION CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION
CENTER

h. REQUIRE A COMSEC ACCOUNT

{1) Sensitive Compartmented Information (SCl)

(2) Non-SCI

-

. SPECIAL ACCESS INFORMATION

NATO INFORMATION
FOREIGN GOVERNMENT INFORMATION

i. HAVE TEMPEST REQUIREMENTS

b4

j- HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS

. LIMITED DISSEMINATION INFORMATION

k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE

j. FOR OFFICIAL USE ONLY INFORMATION WILL BE
HANDLED IAW FOUO Addendum

CORKK . COOOIRIKC0
RROCC KIKKOCORK

I. OTHER (Specify )

k. OTHER (Specify)

- Focal Point/Alternate Compensatory Control
Measures (ACCM)

- NIPRNET/SIPRNET required at Contractor
facility.

DD Form 254, DEC 1999 PREVIOUS EDITION IS OBSOLETE
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12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as
provided by the Industrial Security Manual or uniess it has been approved for public release by appropriate U.S. Government authority. Proposed public
releases shall be submitted for approval prior to release. I: Direct D Through (Specify)

Requests must be forwarded through the certifying official (block 16), USSOCOM Office of Public Affairs (SOCS-PA), and the
Contracting Officer

To the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.
* In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency

13. SECURITY GUIDANCE. The security classification guidance needed for this classified effort is identified below. If any difficulty is encountered in applying this guidance,
or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes. The contractor may
also challenge guidance or the classification assigned to any information or material fumished or generated under this contract; and may submit questions for interpretation of the
guidance to the official identified below. Pending final decision, the information involved shall be handied and protected at the highest level of classification assigned or
recommended. (Fill in as appropniate for the classified effort. Attach, or forward under separate correspondence, any documents/guides/extracts referenced herein. Add additional
pages as needed to provide complefe guidance.)

The Program Manager listed in block 16 will provide a copy of all applicable security directives for this contract. Appropriate local
service/component command security directives, regulations, and standard operating procedures will be provided by the requiring agency
(normally through the Performance Monitor or component command COR). Upon completion or termination of the classified contract, or
sooner when the purpose of the release has been served, the contractor will return all classified information (furnished or generated to the
source from which received unless retention or other disposition instructions are authorized in writing by the USSOCOM Government
Contracting Agency/Activity. Furthermore, the contractor will account for and return to the appropriate issuing office, all identification
badges and/or entry passes/vehicle decals issued to contractor personnel upon completion or termination of the classified contract,
termination of employment, or suspension of classified clearance or access of any contractor employee.

SEE CONTINUATION PAGE

Rev:ewedlApproved

25 Jun 2010

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to [SM requirements, are established for this contract. & YES D NO

(If Yes, identify the pertinent contractual clauses in the contract document itself, or provide an appropriate statement, which identifies the additional requirements. Provide a copy of
the requirements to the Cognizant Secunity Office. Use Ifem 13 if additional space is needed.)

SEE CONTINUATION PAGE

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the Cognizant Security Office. & YES D NO
(If Yes, explain and identify specific areas or elements carved out and the activity responsible for inspections. Use Ifem 13 if additional space is needed.)

SEE CONTINUATION PAGE

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified information
to be released or generated under this classified effort. All questions shall be referred to the official named below.

a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE c. TELEPHONE (Include Area Code)
3) (10U ST § 1300 ()6 US Special Operations Command (b)(6). (B)(3) (10USC.§ 12
Industrial Security Program
d. ADDRESS (Include Zip Code) 17. REQUIRED DISTRIBUTION
7701 Tampa Point Blvd. a. CONTRACTOR
MacDill AFB, FL 33621 b. SUBCONTRACTOR
c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR
e. SIGNATURE D. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY

ADMINISTRATION
E. ADMINISTRATIVE CONTRACTING OFFICER

F. OTHERS AS NECESSARY

DX D 2

DD FORM 254 (BACK), DEC 1999

H92254-09-D-0001 CONTINUATION PAGE




ITEM 8 CONTINUED:

a. Lockheed Martin Corporation
ESBA
5751 Briar Hill Road
Lexington KY 40516-9721

a. SOFSA Facility
91 Hill Avenue, Suite 201
Ft Walton Beach, FL 32548

a. SOFSA Facility
Blue Grass Army Depot
Richmond, KY 40475

¢. Defense Security Service

Bldg 3216, Little John Drive
Huntsville, AL 35898

c. Defense Security Service

Bldg 3216, Little John Drive
Huntsville, AL 35898

¢. BGAD/LESD

Blue Grass Army Depot
Richmond, KY 40475

ITEM 13:

Ref 10a: COMSEC security requirements apply. Contractor must forward requests for COMSEC material/information to the
appropriate COMSEC officer through the program office. The contractor is governed by DoD 5220.22-M, NISPOM. Access to
COMSEC material by personnel is restricted to U.S. citizens holding final U.S. Government clearances. Such information is not
releasable to personnel holding only reciprocal clearances. The government program/project manager shall designate the number of
personnel requiring cryptographic access. The number will be limited to the minimum necessary and will be on a strict need-to-know
basis. Additional COMSEC requirements may be required at non USSOCOM locations/facilities (based on service/command
requirements). The Performance Monitor or component command COR at these locations/facilities will provide specific information.

- Subcontracting of COMSEC material by a contractor requires prior approval of the contracting activity.

- Access to COMSEC material requires special briefings.

- Access to classified COMSEC material requires a final U.S. Government clearance at the appropriate level.

- Access to COMSEC material may require contractor to complete a counterintelligence (CI) scope polygraph

examination.

Ref 10j: FOUO information/provided under this contract shall be safeguard as specified in the attachment, Protecting for Official
Use Only (FOUO) Information.

Ref 10k: ACCM information is governed by DoD 5200.1-R, “Information Security Program,” Chapter 6, Section 8, “Alternative
Compensatory Control Measures (ACCM),” and OSD/C3I Memorandum, 18 April 2003, “Revised Alternative Compensatory Control
Measures (ACCM) Guidance™; Focal Point Program information is governed by CJCS Manual 3213.02B, “Focal Point Program
Procedures”, and supporting documentation for each Focal Point sub-system, including security classification guides, program
security plans, and governing directives. Inspections of ACCM information in USSOCOM, Component (JSOC, AFSOC, NSWC,
MARSOC, or USASOC), or Theater Special Operation Command (SOCCENT, SOCEUR, SOCPAC, SOCSOUTH, or SOCKOR)
owned and operated facilities are under the auspices of the respective Command or Component FPPCO.

Ref 11c: The contractor requires access to classified source data up to and including Top Secret in support of the work effort. Any
extracts or use of such data requires the contractor to apply derivative classifications and markings consistent with the source
documents. Use of “Multiple Sources” on the “Derived From” line necessitates compliance with the NISPOM, paragraph 4-208a, and
the use of a bibliography. '

Ref 11d: Contractor must provide adequate storage at their facility for classified hardware to the level of Secret.

Ref 11h: See Item 10a instructions for further guidance on COMSEC involved contracts.

Ref 11i: The contractor shall ensure that compromising emanations related to this contract are kept to a minimum. Contractors will
provide information required to perform an accurate Emanation Security Vulnerability Assessment to the contracting officer, to be
provided to the appropriate government Emanation Security authority.

Ref 11j: The contractor must comply with special OPSEC requirements contained in the contract or addendum thereto. The

contracting activity will be involved in approving OPSEC requirements for subcontracts.

ITEM 14:



Focal Point/ ACCM material maintained by the Contractor within their facility must be afforded protection commensurate with DoD
requirements and strictly controlled based on need-to-know and required briefings. DSS personnel conducting inspections of the
Contractor must be briefed on to the specific program by the appropriate government FP Control Officer responsible for the material
prior to being granted access.

Contractor is responsible for providing control, accountability, and physical security for Government owned Arms, Ammunition, and
Explosives in accordance with DoD 5100.76.

Ref 11j: See Performance Work Statement, paragraph 1.2.2.9, for additional OPSEC requirements.
IA requirements: Specific Information Assurance requirements may be mandated and are authorized by the responsible

command/unit sponsoring network accreditation. Additional requirements based on DoD 5220.22-M (NISPOM) and DISA may be
imposed.

ITEM 15:
Defense Security Service is relieved of all inspection responsibility within BlueGrass Army Depot, Richmond, Kentucky.

Defense Security Service is relieved of all inspection, accreditation, and certification responsibilities for all SOFSA operated Arms,
Ammunition, and Explosives (AA&E) storage areas.
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USZA2203D0006 912712010
A ] B | C D E F l G H | J K L [¢] P Q

1 ASSET 1D (CUSTODIAN TASK PARYT NUMBER SERIAL NUMBER LOCATION TTEM DESCRIPTION PURCHASE ORDER ASSET VALUE |RECEIPTDATE |DEPARTMENT |SEGCODE |DOU INSN/MCN CATEGORY CC |WID
2 40327 20300006 (PL766AA Le BLDG 220 MONITOR, HP FLAT PANEL L1740 17* AFBOS7 $254.49 15-Nov-2005 PROPERTY 30-Aug-2010{7025-PP-L 76-6AA0 OPE A |H9222440327
3 4387 USZA2203D0006  |PL766AA CND60TOFS7 BLDG 2208 MONITOR, HP FLAT PANEL L1740 17* AGB019 $254 49 19-May-2006 [81650 PROPERTY 30-Aug-2010|7025-PP-L76-6AA0 OPE A |H9222441387
4 [|41400 USZA220300006  IBKS00 BB0542044537 BLDG 2208 BACK-UP, APC-500 AGB014 $92.50 3-Mar-2006 81650 PROPERTY 30-Aug-2010 [7035-PB-K50-0000 OPE (A |H9222441400
5  [A10246003 USZA220300006  [HW261N BLDG 2208 HEADSET, TELEPHONE PROCARD $88 00 3Sep-2010|81650 PROPERTY 16-Sep-2010|NSL OPE A
6 |A10246004 USZA2203D0006  |HW261N BLDG 2208 HEADSET, TELEPHONE PROCARD $88.00 3-Sep-2010/81650 |PROPERTY 16-Sep-2010|NSL OPE A
7 |AT239171 USZA2203D0006 |GE954US 2UA7340646 BLOG 2208 COMPUTER,DESKTOP HP DC5700 AHB194-R20500 $689.00 27-Aug-2007 | 81653 PROPERTY 30-Aug-2010{7025-PG-E95-4U50 OPE A [H92224A7239171
8 |Ar262158 USZA2203D0006  IRAS73AAHABA CNN7300LXB BLDG 220 MONITOR HP LP 1965 (AHB194-20500 $257.00 19-8ep-2007 | 81653 {PROPERTY 30-Aug-2010|7025-PR-A37-3A8A OPE (A |HI2224A7262158
9 [|AT344100 US2A2203D0006  |223-0807 BCFCTFT BLDG 2208 (COMPUTER, DELL OPTIPLEX 755 AHV156-R21006 $718.35 10-Dec-2097 81500 PROPERTY 30-Aug-2010|7021-P2-230-6070 OPE A |HE2224A7344100
10 [AB129004 USZA2203D0006  |V190 E20GHW36BT BLDG 220 CELLULAR PHONE MOTOROLA V190 AIZ213-R21456 $29.99 B-May-2008 (80430 |PROPERTY 30-Aug-2010 15895-PV-180-0000 OPE A |HI2224A8129004
11 |A8339141 USZA2203D0006  |KR145-61001 ( J BLDG 2208 MONITOR, HP LCD 19" A(T647-R22154 $319.00 4-Dec-2008180110 PROPERTY 30-Aug-2010{7025-PK-R14-5610 OPE A [H92224A8339141
12 |A8344026 USZA2203D0006  |KWIS0AV 2CE8473RJ6 BLDG 2208 LAPTOP HP 8530W ELITEBOOK AIT647-R22154 $2.305.00 9-Dec-2008/80110 PROPERTY 30-Aug-2010|7010-00-COM-PUTE OPE (A |H2224AB344026
13 |A8352021 USZA2203D0006  |BK500 (4B0837P44540 BLDG 220B BACK-UP, APC-500 PROCARD-R22267 $119.00 17-Dec-2008 181650 PROPERTY 30-Aug-2010 7035-PB-K50-0000 OPE A |HO2224A8352021
14 Ay USZA2203D0006  |BK500 BB0128043736R BLDG 183 BACK-UP, APC-500 ACBOO3 $109.37 1-Apr-2003 PROPERTY 16-Aug-2010|7035-PB-K50-0000 OPE A |H9222434269
15 [34210 USZA2203D0006  |BKS00 AB0110341866R BLDG 194 BACK-UP, APC-500 ACB003 $109.37 1-Apr-2003 80640 PROPERTY 19-Aug-20107035-PB-K50-0000 OPE A |H9222434270
16 [343717 USZA2203D0006  |BKS00 JB0136010900R BLDG 194 BACK-UP, APC-500 [ACB0O3 $109.37 7-Api-2003 (80600 PROPERTY 19-Aug-2010|7035-PB-K50-0000 OPE (A |H9222434377
17 |39258 USZA2203D0006 | PM213AV 2UA51006YV BLDG 194 COMPUTER, HP DC5100 AFB057 $878.97| 2-Aug-2005{PPC PROPERTY 19-Aug-2010|7021-PP-M21-3AV0 OPE A 1H9222439258
18 42677 USZA2203D0006 | PL76SAA CMDSO70FB2 BLOG 194 MONITOR, HP FLAT PANEL L1740 17 AGBOIS 3254 49 19-Jun-2006 81500 [PROPERTY 18-Aug-2010|7025-PP-L76-6AA0 OPE A |H9222442677
19 W27 USZA2203D0006 | PL768AA [CND§0700ZZ BLDG 194 MONITOR, HP FLAT PANEL L1740 17° AGB0O19 $254 49 8-Jun-2006 |80600 PROPERTY 19-Aug-2010)7025-PP-L76-6AAD OPE A |HO222442727
20 [50168 USZA2203D0006  |PDI74AA ( BLDG 194 MONITOR HP FLAT PANEL L1955 18" TFT AGB025 $375.00 14-Jun-2006 | 80640 PROPERTY 19-Aug-2010 | 7025-PP-DS7-4AAD OPE A |H9222450169
21 |A10130011 USZA2203D0006 |WDT2200LG 1256496065 BLDG 194 SCANNER, LASER AKD214 $688.00 10-May-2010;80730 PROPERTY 25-Aug-2010 NSL OPE A
22 |A8313013 USZA2203D0006  |PL766AA CND6070FZS BLDG 194 MONITOR, HP FLAT PANEL L1740 17* AGB019 $254 49/ 9-Now-2006 (80311 PROPERTY 18-Aug-2010|7025-PP-L78-6AA0 OPE A HI2224A6313013
23 |A6319011 USZA2203D0006  |BK500 |BB0542042262 BLDG 184 BACK-UP, APC-500 AGB014 $102.90 15-Nov-2006 81500 IPROPERTY 19-Aug-20107035-PB-K50-0000 OPE A |HI92224A6319011
24 |AT150055 USZA2203D0006  |BK5S00 |BB0542044765 BLDG 194 BACK-UP, APC-500 [AGB014 $102.90 30-May-2007 {81500 PROPERTY 26-Aug-2010(7035-PB-K50-0000 OPE A |H92224A7150055
25 ATI7T3010 USZA2203D0006  |PL768AA CNC719PZWG BLDG 194 MONITOR, HP FLAT PANEL L1740 17* PROCARD $239.25 22-Jun-2007 | 80600 PROPERTY 19-Aug-2010|7025-PP-L76-6AA0 OPE A |HI2224A7173010
26 |A7344058 USZA2203D0006  |223-0607 GBFC7F1 BLDG 194 COMPUTER, DELL OPTIPLEX 755 AHV156-R21006 $718.35 10-Dec-2007 80640 PROPERTY 19-Aug-2010|7021-P2-230-6070 OPE A |H92224A7344058
27 |AT3a4072 USZA2203D0006  '223-0807 HBNC7F1 BLODG 194 COMPUTER, DELL OPTIPLEX 755 AHV156-R21006 $718.35 10-Dec-2007 80640 PROPERTY 19-Aug-2010{7021-P2-230-807¢ OPE A |HI2224A7344072
28 |AT344257 USZA220300006 | 223-0807 FBFC7F1 BLDG 193 COMPUTER, DELL OPTIPLEX 755 AHV156-R21006 $718.35/ 10-Dec-2007 |PPC PROPERTY 16-Aug-2010)7021-P2-230-8070 OPE A |H92224A7344257
29 |A7344392 USZA2203D0006  |320-5363 MXODY5267426278E1AHU BLDG 194 MONITOR, DELL ULTRSHARP 1808FP (AHV156-R21006 $259.56 10-Dec-2007 |81500 PROPERTY 19-Aug-2010|7025-P3-205-3630 0PE A |H92224A7344392
30 |A7344402 USZA2203D0008  |320-5363 MXODY5267426278D5FLU BLDG 194 MONITOR, DELL ULTRSHARP 1908FP AHV156-R21006 $259.56 10-Dec-2007 80640 PROPERTY 19-Aug-2010|7025-P3-205-3630 OPE A |H92224A7344492
31 jAT344501 USZA2203D0006  |320-5363 MXODY526742627BD5SFFU BLDG 194 MONITOR, DELL ULTRSHARP 1308FP AHV156-R21006 $259 56 10-Dec-2007 |80640 PROPERTY 19-Aug-2010|7025-P3-205-3630 OPE A |HI92224AT344501
32 |AT344606 USZA220300006  320-5383 MXODY526742627BF 3MAU BLDG 194 MONITOR, DELL ULTRSHARP 1808FP AHV156-R21006 $259 56 10-Dec-2007 |PPC PROPERTY 19-Aug-2010 7025-P3-205-3630 OPE A [HI2224A7344606
33 |AT344638 USZA2203D0006  |320-5383 7426278D602U BLDG 193 MONITOR, DELL ULTRSHARP 1808FP AHV156-R21006 $259.56 10-Dec-2007 [PPC PROPERTY 16-Aug-2010{7025-P3-205-3630 OPE (A |HI2224A7344838
34 |AB017005 USZA2203D0006 |BR1200 BB0728000336 BLDG 194 RUGGEDISED AC UNINTERUPPTED POWER AlZ009/R21241 $174.00 17-Jan-2008 | 80306 PROPERTY 19-Aug-2010|6130-01-526-5943 OPE A |H92224A8017005
35 [AB017006 USZA220300008  |BR1200 BB0727023570 BLDG 194 RUGGEDISED AC UNINTERUPPTEQ POWER. AIZO0OR21241 $174.00. 17-Jan-2008180640 PROPERTY 19-Aug-2010|6130-01-526-5343 OPE A |MS2224A8017006
36 |As113007 USZA2203D0006  |320-5363 74262-83R-2v9U BLDG 194 |MONITOR, DELL ULTRSHARP 1908FP AIZ201-R21430 $238.56 22-Apr-2008 80640 |PROPERTY 19-Aug-2010|7025-P3-205-3630 OPE A [HI92224AB113007
37 |Asit008 USZA2203D0006  |320-5383 74262-83R-ZR4U BLDG 103 'MONITOR, DELL ULTRSHARP 1906FP AlZ201-R21430 $238.56 22-Apr-2008 81500 {PROPERTY 16-Aug-2010 7025-P3-205-3630 OPE A |HI2224A8113008
38 |A8t13016 USZA2203D0006  |320-5363 74262-83R-2W7U BLDG 194 ‘MONITOR. DELL ULTRSHARP 1908FP AIZ201-R21430 $238.56 22-Apr-2008 |80640 PROPERTY 19-Aug-2010{7025-P3-205-3630 OPE (A |H92224A8113016
39 |A8113020 USZA2203D0006  {320-5363 74262-83R-2W2U BLDG 184 MONITOR, DELL ULTRSHARP 1808FP AfZ201-R21430 $233.56 22-Apr-2008 80640 PROPERTY 18-Aug-2010|7025-P3-205-3630 OPE A |H92224AB113020
40 |A8325002 USZA2203D0006 2230607 18V5QH1 BLDG 184 COMPUTER, DELL OPTIPLEX 755 AI9880-R21844 $824.50 20-Nov-2008 80600 PROPERTY 19-Aug-2010|7021-P2-230-6070 OPE A |M92224A8325002
41 |A8B325013 USZA2203D0006 | 223-0607 DSV5QH1 BLDG 194 COMPUTER, DELL OPTIPLEX 755 AI9880-R21944 $824 50 20-Nov-2008 (80600 PROPERTY 19-Aug-2010]7021-P2-230-6070 OPE A [H92224AB325013
42 |AB340144 USZA2203D0006  |KP721AV MXL848076R BLDG 184 CDMPUTER,HP COMPAQ DC7900 AIT647-R22154 $1,183.01 5-Dec-2008(80110 PROPERTY 19-Aug-2010 {7021-00-COM-PUTE OPE (A |H92224A8340144
43 {25654 USZA220300006  |5180-00-SAI-4442 993008-BE10 BLDG 5A KIT, TOOL, BASIC ELECTRIC 993008 $604 50 17-N PROPERTY 2-Jun-2010|NSL OPE A |H9222425654
44 |28374 USZA2203D0005  |7025-00-SA1-4844 USBB164358 BLDG 5A PRINTER, HP LASERJET 4050N, C4253A 998285 $1,335.05 26-Oct-1999 | 80760 PROPERTY 2-Jun-2010|7025-00-SA-4644 OPE A |M9222428874
45 31071 USZA2203D0006 | 7110-00-SAI-5533 BLDG 3C CREDENZA, PN 38856RQ PROCARD $563.78 30-Aug-2001{80600 PROPERTY 2-4in-2010|7110-00-SA)-5533 OPE A [H9222431071
46 34312 USZA220300006  |BKS00 AB0106245389R BLDG 233 BACK-UP, APC-500 (ACB003 $109.37 17-Apr-2003| 80760 PROPERTY 2-Jun-2010;7035-PB-K50-0000 OPE (A |H9222434312
47 |3548 USZA2203D0006  2710-00-SAI-6442 5E-3008-E0 BLDG 5A CART, GOLF ELECTRIC 2000 ADB282 $3,200.00 5-Dec-2003(80760 PROPERTY 13-Aug-2010 {NSL OPE A {H9222435448
48 35867 USZA220300008  [5210-00-SAI4102 0052582 BLDG 3 CALIPER, MITUTOYO MDL #CD-12°C PROCARD $372.88) 10-Feb-2004 30080 PROPERTY 2-Jun-2010|NSL OPET A |H9222435867
49 36112 USZA220300006  |3419-00-SAI-6600 1102 BLDG 3C PLATE, RIGHT ANGLE MDL # URSA080916 PROCARD $676.64 5-Apr-2004 [80090 PROPERTY 2-Jun-2010 |NSL OPE A |H9222436112
50 |36671 USZA220300006  |5220-00-SAI-6647 G1007765 BLDG 3 GAGE, 24" TWIN BEAM ELECTRONIC HEIGHT PROCARD $729.50 14-May-2004 80090 PROPERTY 2-Jun-2010 |NSL OPET A [H9222436671
51 37096 USZA22030D0006  |BKS0D BB0336025419 BLDG 3C BACK-UP, APC-500 (ADB244 $97.00 7-Feb-2005|80030 PROPERTY 2-Jun-2010{7035-PB-K50-0000 OPE (A |HO222437096
52 37654 USZA2203D0006  |7125-00-SAI-6848 BLDG 3C WORK STATION, LISTA PROCARD $1,0168.28 24-Nov-2004 (80090 PROPERTY 2-Jun-2010 | 7125-00-SAI-6848 QPE. A |H3222437654
53 38502 USZA22030D0006  |5210758 MET021 BLDG 3 SET, MASTER PLUG GAGE PROCARD $755.31 28-Sep-2005 |80090 PROPERTY 16-Jul-2010 [NSL OPET A |H9222438502
54 38503 USZA2203D0006 (445 MET008 BLDG 3C GAGE DEPTH 5PC SET 4.9* PROCARD $210.00 28-Sep-2005|80090 PROPERTY 2-Jun-2010|NSL OPET A [H9222438503

T 41784 USZA220300006 51642226 0509007 BLDG 3C ‘GAGE BLOCK SET PROCARD $946.66 17-Mar-2008 80090 PROPERTY 2-Jun-2010(5210-51-642-2260 OPET A |H9222441784
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20300006 |54-174-2120 G428314 BLDG 3C GAGE, , HEIGHT DIGITAL 0-12° PROCARD $395.00 17-Mar-2006 80090 PROPERTY 2-Jun-2010 (5220.54-174-2120 OPET A |HB222441788
ESM?OSDOOOG 599-182-926-1 BLDG 3C KIT, MICROMETER, 0-6 INCH PROCARD $101.09 2-May-2006 80090 [PROPERTY 2-Jun-2010 (5280-P5-991-8282 |OPET A |H9222441885
USZA2203D0006  |599-1-44 (458NY BLDG 3C MICROMETER 0-1 INCH PROCARD $81.72 2-May-2006 80090 PROPERTY 2-Jun-2010 |5280-P5-991-4400 OPET A [H9222441886
USZA2203D0006  (599-244 459NY BLDG 3C MICROMETER 2 INCH PROCARD $96.01 2-May-2006 80090 PROPERTY 2-Jun-2010 [5280-P5-992-4400 OPET A |H9222441887
USZA2203D0006  |599-3-44 460NY BLDG 3C MICROMETER 3 INCH PROCARD $104.93 2-May-2006 80090 [PROPERTY 2-Jun-2010 (5280-P5-993-4400 OPET A [H9222441888
USZA2203D0008 599444 [461NY BLDG 3C MICROMETER 4-INCH PROCARD $117.25 2-May-2006 80090 PROPERTY 2-Jun-20105280-P5-994-4400 OPET A |H9222441889
USZA220300006  599-5-44 4B2NY BLOG 3C MICROMETER § INCH PROGARD $137.70 2-May PROPERTY 2-Jin-2010 |5280-P5-895-4400 OPET A (H9222441890
USZA2203D0006  |599-8-44 463NY BLDG 3C MICROMETER 6-INCH PROCARD $15123 2-May-2006 {80080 |PROPERTY 2-Jun-2010 |5280-P5-998-4400 OPET A [H9222441891
USZA2203D0006 | PL78SAA CNK549032B BLDG 5A MONITOR, HP FLAT PANEL L1740 17 AGBO19 $254.49 3-Aug-2006 (81500 PROPERTY 2-Jun-2010 |7025-PP-L76-6AA0 OPE A |H9222442817
USZA2203D0008  |PM213AV 2UA61107Z8 BLOG SA COMPUTER, HP DC5100 AGB019 $879.31 2-Jun-2006 181500 PROPERTY 2-Jun-2010 (7021-PP-M21-3AV0 OPE A |H9222442838
USZA2203D0006 | PM213AV 2UAB1107WN BLDG 5A COMPUTER, HP DC5100 IAGBO19 $879.31 2-Jun-2006 {81500 PROPERTY 2-Jun-201017021-PP-M21-3AV0 OPE A |H9222442838
USZA2203D0006 'PL766AA C BLDG 5A MONITOR, HP FLAT PANEL L1740 17" AGBO19 $254.49 3-Aug-2006 (81500 PROPERTY 2-Jun-2010 {7025-PP-L76-6AA0 OPE A [H9222442855
USZA2203D0008  |PL76BAA (CNK549030Q BLOG 5A MONITOR, HP FLAT PANEL L1740 17° AGBO1S $254.49 3-Aug-2006 180760 PROPERTY 2-Jun-2010 (7025-PP-L76-6AA0 OPE A |Hg222442859
USZA2203D0006  |PL766AA CNK5480313 BLDG 5A MONITOR, HP FLAT PANEL L1740 17" AGBO19 $254.49 3-Aug-2006 181500 PROPERTY 2-Jun-2010 (7025-PPL76-8AA0 OPE A |H9222442861
USZA2203D0008  |PL766AA CNK5490308 BLDG 5A MONITOR, HP FLAT PANEL L1740 17" AGBO19 $254.49 3-Aug-2008 (81500 [PROPERTY 2-Jun-2010|7025-PP-L76-6AA0 OPE A [H9222442883
USZA2203D0006 'PM213AV | 2UAB1107WX BLDG 233 COMPUTER, HP DC5100 (AGBO19 $879.31 2-4un-2006 (81500 PROPERTY 2-Jun-2010|7021-PP-M21-3AV0 OPE A [H9222442868
USZA2203D0008  |PM213AV 2UA8110728 BLOG 5A COMPUTER, HP OC5100 AGBO19 $879.31 2-Jun-2008 |81500 PROPERTY 2-Jun-2010|7021-PP-M21-3AV0 OPE A |H9222442872
USZA2203D0006  |PD974AA CNKE110HNX BLDG 3C {MONITOR HP FLAT PANEL L1956 18" TFT AGB102 $375.00 11-May-2006 |80600 PROPERTY 2-Jun-2010|7025-PP-D97-4AA0 OPE A |H9222443074
USZA220300006 | BKS0Q |BB0542037863 BLDG 5A BACK-UP, APC-500 AGBO14 $102.90 15-Nov-2006 (81500 PROPERTY 2-Jun-2010 |7035-PB-K50-0000 OPE A [H92224A8319010
USZA220300006 77l 69201360 BLDG 3C MULTIMETER 983007 $259.00 28-Nov-2006 80090 PROPERTY 2-Jun-2010 (6625-01409-1017 OPET A [H82224A6332002
USZA2203D0006  [BKS0D |BBO542041031 BLDG 5A BACK-UP, APC-500 AGBO14 $102.80 15-Dec-2006 {80760 [PROPERTY 2-Jun-2010 |7035-PB-KS0-0000 OPE A |H92224A6348001
USZA2203D0008 | BKS0D BB0542011538 BLDG 5A BACK-UP, APC-500 AGBO14 $102.90 15-Dec-2006 |80760 PROPERTY 2-Jun-20107035-PB-KS0-0000 OPE A [H92224A6349048
USZA2203D0006 | BK500 BB0542044553 BLDG 5A BACK-UP, APC-500 AGBO14 $102.50 5-Mar-2007 (80760 PROPERTY 2-Jun-2010|7035-PB-K50-0000 OPE A |H2224A7064013
USZA2203D0006  'BKS00 BB0542041136 BLDG 5A BACK-UP, APC-500 IAGB014 $102.80 5-Mar-2007 |81500 PROPERTY 2-Jun-20107035-PB-KS0-0000 OPE A |H92224A7064015
USZA2203D0006  [RAITIAAHABA [CNN7231XWF BLDG SA MONITOR HP LP 1865 AHB172 $250.00 25-Jul-2007 {80730 PROPERTY 2-Jun-2010 |7025-PR-A37-3AAA OPE A {H92224A7206020
USZA2203D0006  |RAS7IAAHABA CNN7231XYG BLDG 5A MONITOR HP LP 1865 (AHB172 $250.00 25-Jul-2007 |80730 PROPERTY 2-Jun-2010|7025-PR-A37-3AAA OPE A [H92224A726022
USZA2203D0008  |RA373AANABA CNN7231XYP BLDG 5A MONITOR,HP LP 1865 AHB172 $260.00 25-Jul-2007 (80730 PROPERTY 2-Jun-2010|7025-PR-AJ7-3AAA OPE A |H92224A7206026
USZA2203D0006  |RAI73AANABA CNN723tYMT BLDG 5A MONITOR HP LP 1865 AHB172 $250.00 25-Jul-2007 (80730 PROPERTY 2-Jun-201017025-PR-A37-3AAA OPE A |H92224A7206029
USZA2203D0006  RA37IAAMABA CNN7231YSG BLDG 233 MONITORHP LP 1865 AHB172 $250.00 25-Jul-2007 180730 PROPERTY 2-Jun-2010 [7025-PR-A37-3AAA OPE A [H92224A7206031
USZA2203D0006  |RAI7IAAHABA CNN7231YSN BLDG 5A MONITORHP LP 1965 AHB172 $250.00 25-Juk-2007 [80730 PROPERTY 2-Jun-2010 7025-PR-A37-3AMA OPE A [H92224A7206034
USZA2203D0006  |RA373AA#ABA CNN7231Y89 BLDG 233 MONITOR HP LP 1865 AHB172 $250.00 25-Jul-2007 |80730 PROPERTY 2-Jun-2010|7025-PR-A37-3AAA OPE A |H82224A7206035
USZA2203D0006  |LP24§5 CNK7220GLM BLDG 5A MONITOR,HP LCD WIDE SCREEN AHB172-R20593 $540.00 25-Jul-2007 (80730 PROPERTY 3-Jun-2010 {7020-PL-P24-6500 1OPE A |H92224A7206037
LUSZA2203D0006  |NSS50-C38480 36670 BLDG 3C SURFACE PLATE,GRANITE 36IN X 48IN PROCARD $611.00 2-0¢t-2007 80730 [PROPERTY 2-Jun-20105220-PN-850-C364 OPET A [H82224A7275005
USZA2203D0006  |179 94710103 BLDG 5 MULTIMETER DIGITAL TRUE RMS 929804-REPLACEMENT $185.00 3-0ck-2007 [80750 PROPERTY 2-Jun-201015210-P1-790-0000 OPET A [H92224A7276016
USZA2203D0008 2230607 DBNC7F1 BLDG 3C ICOMPUTER, DELL OPTIPLEX 755 AHV168-R210068 $718.35 10-Dec-2007 |81500 PROPERTY 2-Jun-2010|7021-P2-230-6070 OPE A |H92224A7344293
USZA2203D0006  |223-0607 BZTC7F1 BLDG 5A ICOMPUTER, DELL OPTIPLEX 755 AHV156-R21006 $718.35 10-Dec-2007 {80760 PROPERTY 2-Jun-2010{7021-P2-230-6070 OPE A (H92224A7344342
USZA220300008 | 320-5363 IMXODY526742627BE17NY BLDG 3C MONITOR, DELL ULTRSHARP 1908FP AHV156-R21006 $259.56 10-Dec-2007 | 81500 PROPERTY 2-Jun-2010|7025-P3-205-3630 OPE A |H92224A73445868
USZA220300006  |KR145-61001 CNK8351L79 BLDG 5A MONITOR, HP LCD 19" AIT647-R22154 $319.00 4-Dec-2008 [80110 PROPERTY 2-Jun-2010 17025-PK-R14-5610 OPE A |H92224A8339076
USZA2203D0006  |KP721AV MXL84807FP BLDG 5A COMPUTER HP COMPAQ DC7900 AITE47-R22154 $1,183.01 5-Dec-2008 (80110 PROPERTY 31-Jul-2010 7021-00-COM-PUTE  |OPE A [H92224A8340100
USZA2203D0006  |KP721AV MXL848073R BLDG S5A ICOMPUTER HP COMPAQ DC7900 AIT647-R22154 $1,183.01 5-Dec-2008 (80110 PROPERTY 2-Jun-2010{7021-00-COM-PUTE  'OPE A |H92224AB340168
USZA2203D0006  |KP721AY MXL.84807DC BLDG 233 ICOMPUTER HP COMPAQ DC7900 AITG47-R22154 $1.183.01 5-Dec-2008(80110 PROPERTY 2-Jun-2010|7021-00-COMPUTE ~ OPE A 1H92224A8340329
USZA2203D0006  |KWISDAV 2CEBA73RF8 BLOG 5A LAPTOP HP 8530W ELITEBOOK AITB47-R22154 $2,305.00 9-Dec-2008 {80110 PROPERTY 2-Jun-2010{7010-00-COM-PUTE OPE A |H92224A8344039
USZA2203D0008  BK500 |4B0834P07399 BLDG 54 BACK-UP, APC-500 PROCARD-R21934 $129.89 6-Feb-2009 |80730 PROPERTY 2-Jun-2010 7035-PB-K50-0000 OPE A [H92224A9037018
USZA2203D0006  |SGH-AS57 14687 BLDG 5A [CELLULAR PHONE, SAMSUNG SGH-A857 AJ119 $99.99 1-0ct-2009 (80730 PROPERTY 2-Jun-2010 [NSL OPE A |F 74003
USZA2203D0006  |188-508 T1431 BLDG 3B GAGE RADIUS .01°-5" (26 LEAVES) PROCARD $97.88 1-0ct-2003(80750 PROPERTY 7-4un-2010|5210-P1-869-0600 OPET A |MO2224T1431
USZA220300006  |186-906 BLDG 3C GAGE RADIUS 01"-5" (26 LEAVES) [PROCARD $97.88 1-0ct-2003 80090 PROPERTY 2-4un-2010{5210-P1-869-0600 OPET A H92224T1434
USZA2203D0006 500172 02061474 BLDG 5A CALIPER 8" DIGITAL PROCARD $157.50 1-Qct-2003|80750 PROPERTY 2-Jun-2010|5210-P0-500-1720 OPET A (H92224T1437
USZA2203D0006  |500-172 102061630 BLDG 3C CALIPER 8" DIGITAL PROCARD $157.50 1-0ct-2003 (80090 PROPERTY 4-Jun-2010|5210-P0-500-1720 OPET A [H92224T1438
USZA2203D0006  |709A MET007 BLDG 3C INDICATOR DIAL STYLE A TYPE 2 PROCARD $190.00 10-Feb-2004 (80390 PROPERTY 2-Jun-2010 [NSL OPET A [H92224T1642
USZAZ20306006  |7110-01-012-8740 8320312 BLDG 1 FILING CABINET 97N119 $3,850.00, 14-Feb-1997 80520 PROPERTY 23-Jul-2010{7110-01-012-8740 OPE A 1H9222423391
USZA2203D0006  'BKS00 |BBO10600S96SR BLDG 1 BACK-UP, APC-500 ACB003 $109.37 13-Apr-2003 (80520 PROPERTY 23-duk-2010 |7035-PB-K50-0000 OPE A [H9222434454
USZA2203D0006  |6730-00-SAI-6334 STWB3361110 BLDG 1 PROJECTOR, DIGITAL HP MDL #VP6120 PROCARD $1.995.00 18-Sep-2003 (81510 PROPERTY 23-Jul-2010 |NSL OPE A [H9222435113
USZA2203D0006  |EMBEIAA#ABA CNPS03X17C BLDG 1 MONITOR,COMPUTER HP 19° FP TFT L1840 AFBOSB $399.00 6-Apr-2005|81510 PROPERTY 23-Jul-2010 | 7025-00-MON-ITOR OPE A [H9222438744
USZA2203D0006 | WDXB1200BBRN WMALS3151911 BLDG 1 HARD DRIVE , EXTERNAL WESTER 120.0G6B PROCARD $197.29 28-Juk PROPERTY 27-Juk-2010 [NSL |OPE A {H9222438963
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110 139313 y. 20300006  |PL766AA C BLDG 1 MONITOR, HP FLAT PANEL L1740 17" AFBOST $254.49 23-Aug-2005 (80520 PROPERTY 23-Jul-2010 |7025-PP-L76-6AA0 loPE A |H9222439313
111 [39595 [0SZA220300006 | AR-M4SENB 55028264 BLDG 1 (COPIER, SHARP DIGITAL (AFB164 $10,982.66 8-Aug-2005 81500 IPROPERTY 23-Jui-2010/3610-PA-RM4-55NB }OPE A |H9222439595
142 140347 USZA2203D0006  |PL766AA CNKS50810P6 BLDG t MONITOR, HP FLAT PANEL L1740 17" AFBOS7 $254 49 22-Nov-2005 (80520 PROPERTY 23-Jul-2010 |7025-PP-L76-6AA0 OPE A [H9222440347
113 [40348 USZA2203D0006  |PM213AV 2UAS10072G BLDG 1 COMPUTER, HP DC5100 (AFBOST $878.97 21-Now-2005 81520 PROPERTY 23-Jul-2010{7021-PP-M21-3AV0 OPE A 1H8222440348
114 40608 USZA2203D0006  |DXBO0AV 2UA5450C6M BLDG 1 LAPTOP, HP W/ICARRYING CASE NC6230 AFB329 $1,554.81 19-Dec-2005 80520 PROPERTY 27-Juk-2010 [7010-PD-X60-9AVE OPE A |t
115 [40974 USZA2203D0006  |P9615-60001 (CNP543Z060 BLDG 1 MONITOR, HP FLAT PANEL 23" LCD DISPLAY PROCARD $1,065.00 7eb-2006 (80520 PROPERTY 23-Jul-2010 (7025-PP-961-5600 OPE A [HO222440974
116 44196 USZA2203D0006 | SUATS0 Q50602140998 BLDG 1 JBACK-UP,APC 750 SMART PROCARD $265.00 7-Mar-2006 |80520 PROPERTY 23-JuF2010 |7025-PS-UAT-5000 OPE A |H9222441196
117 [41200 USZA220300008 ‘PL766N-\ ICND54901LZ BLOG 1 MONITOR, HP FLAT PANEL L1740 17* AGB019 $254.49 3-Mar-2006 81500 PROPERTY 23-Jul-20107025-PP-L76-6AA0 }OPE A (H9222441208
118 (4552 USZA2203D0006  |BK500 1BB0542037846 BLDG t BACK-UP, APC-500 AGBO14 $92.50 9-May-2006 (80140 PROPERTY 23-Jul-2010 |7035-PB-K50-0000 OPE A |H9222441552
119 [41666 USZA2203D0006 [DX451AV 2UAB0BJSYZ0 BLDG 1 'COMPUTER, LAPTOP,HP W/CASE & MOUSE AFB376 $1,554.8¢ 15-Mar-2006 | 81500 PROPERTY 23-Jul-2010 |7010-PD-X45-1AVD }OPE A [H9222441666
120 41693 (USZA2203D0006 | PA287A CNVBDIXXNT BLDG t STATION, DOCKING, HP FOR HP NW8240 AFB376 $3,040.00 15-Mar-2006 81500 PROPERTY 23-Jul-2070|7025-PP-A28-7A00 OPE A |HO222441693
121 (4797 USZA2203D0006 | DX451AV 2UAG08.JYZ4 BLDG 1 'COMPUTER, LAPTOP HP W/CASE & MOUSE AFB376 $2,759.00 16-May-2006 | 80520 PROPERTY 23-Jul-2010(7010.PD-X45-1AV0 OPE A |H9222441797
122 [42131 USZAZ203D0006  |DX451AV 12UAG08JYYX BLDG 1 JCDMPUTER, LAPTOP HP W/CASE & MOUSE AFB3T6 $1,554 00 25-Apr-2006 81500 PROPERTY 23-Ju-2010|7010-PD-X45-1AV0 OPE A |HS222442131
123 (42152 USZA2203D0006  |PA2B7A (CNUB01XXQV BLDG 1 [STATION, DOCKING, HP FOR HP NWB240 $220.00 25-Apr-2006 81500 PROPERTY 23-Jul-2010{7025-PP-A28-7A00 OPE A H9222442152
124 [42399 USZAZ203D0006  (PA28TA (CNUBOTXXR? BLDG t STATION, DOCKING, HP FOR HP NW6240 AFB376 $220.00 16-May. PROPERTY 23-Juk-2010|7025-PP-A28-7A00 JOPE A b
125 [42400 USZA2203D0006 | PA28TA CNUB01XXJ7 BLDG 1 STATION, DOCKING, HP FOR HP NWE8240 AFB376 $220.00 16-May-2006 80520 PROPERTY 23-Jul-2010 {7025-PP-A28-7A00 OPE A |HB222442400
126 [42410 USZA2203D0006  [DX451AV 2UAB0BJYZM BLOG 1 COMPUTER, LAPTOP.HP WICASE & MOUSE AFB376 $2.759.00 16-May-2006)80520 [PROPERTY 23-Jut-2010)7010-PD-X45-1AV0 }OPE A [H9222442410
127 (42121 USZA2203D0006  |PL766AA [CND6070DR7 BLDG 1 MONITOR, HP FLAT PANEL L1740 17° AGBO19 $254.49 8-May-2006 (80520 PROPERTY 23-Jul-2010 7025-PP-L76-6AA0 OPE A |H9222442721
128 |A10006007 USZA2203D0006  |PDOTAAA CNK621047Y BLDG 1 }MONITOR.HP FLAT PANEL L1955 18" TFT AGB1G2 $375.00 6-Jan-2010/80520 [PROPERTY 23-Jut-2010)7025-PP-DS7-4AAD OPE A [H92224A10006007
129 |At0022007 USZA2203D0008 13615-00-SA1-4743 CRC38385 BLDG 1 SHREDDER, FELLOWES POWERSHRED 320 FOl $1,628.99 22-Jan-2010 {80360 PROPERTY 23-Jul-2010 [NSL. OPE A |H92224A10022007
130 |A10082004 USZA2203D0006  |BBIS30 |AQ00001C9AB262 BLDG 1 PHONE, CELLULAR BLACKBERRY 9630 AK9OO1 $148.99 23-Mar-2010180520 PROPERTY 23-Ju-2010INSL } OPE A

31 |A10120001 USZA2203D0006 |PRD-16951-001 5001E51D BLDG 1 SMART CARD READER, BLACKBERRY | AK90B9 $159.00 30-Apr-2010|80520 PROPERTY 23-Jul-2010 |NSL OPE A

32 |As207001 USZA2203D0006 (PL‘IGSN-\ BLDG 1 MONITOR, HP FLAT PANEL L1740 17* FOl $254.49, 24-Qct-2008180140 PROPERTY 23-Jul-2010 {7025-PP-L 76-6AA0 }DPE A |H92224A6297001

33 |A6352001 USZA2203D0006  |EMBEIAARABA [CNP452X1GD BLDG 1 MONITOR,COMPUTER HP 19" FP TFT L1840 |AFB0S6 $399.00 16-Dec-2006 81500 PROPERTY 23-Jul-20107025-00-MON-ITOR OPE A |H92224A8352001

34 |A7030002 USZA2203D0006 (Dwﬂ-? CB2006347002 BLDG 1 SAFE MEDIA,2 HOUR AGB248 $11,568.00 30-dan-2007 {80520 [PROPERTY 23-ul-2010(7110-PD-564-3120 }DPE A [H92224A7030002
135 JATI51010 USZA2203D0006  |EMBBIAARABA CNCT17QNCG BLDG 1 MONITOR,COMPUTER HP 19" FP TFT L1840 AHB117 $254.25 31-May-2007 80520 PROPERTY 23-Jul-2010 {7025-00-MON-(TOR OPE A |H92224A7151010
136 |A7262118 LISZA2203D0006  |RA373AAHABA CAN7300L YW BLDG 1 MONSTOR HP LP 1965  AHB194-20500 $257.00 19-Sep-2007 {81540 PROPERTY 23-3ul-2010{7025-PR-A37-3AAA OPE A (M82224A7262118
137 (A7262121 USZA2203D0006  |RAITIAAKABA [CNN7300LYY BLDG 1 MONITOR HP LP 1965 (AHB194-20500 $257.00 19-Sep-2007 | 81540 PROPERTY 23-Jul-2010 [7025-PR-A37-3AAA OPE A |M92224A7262121
138 A7290001 USZA2203D0006 'WDG1U1600N WCAP91237 13t BLDG 1 HARD DRIVE EXTERNAL MY BOOK 180GB [PROCARD $88.50 17-0¢t-2007 81500 PROPERTY 23-Wl-201017025-PW-DG 1-U160 OPE A [H92224A729000+
139 (A7207034 USZA2203D0006 | BS60N FBT043329 BLDG 1 PRINTER,COLOR PHASER 8560 FOI $687.00 24-0ct-2007 |80003 PROPERTY 10-Sep-20107025-P8-560-N00O OPE A |M92224A7297034
140 [A7344004 USZA2203D0006 1 222-3800 7CTF6F1 BLDG 1 [COMPUTER.DELL PRECISION 490, XEON,DELL | AHV156-R21006 $3,150.85 10-Dec-2007 (81500 PROPERTY 23-J1-2010{7035-P2-223-8000 }UPE A |H92224A7344004
141 [A7351043 (USZAR203D0006 (8560 FBT075704E BLDG 1 PRINTER,COLOR PHASER 8560 AHB238/R20766 $687.00 17-Dec-2007 {80520 PROPERTY 23-Jul-2010|7025-P8-560-N00D OPE A |H92224A7351043
142 |A8143011 USZA2203D0006  |PDOT4AA (CNK449037G BLDG 1 rMONlTOR.HP FLAT PANEL L1856 19" TFT AGB102 $375.00 22-May-2008 (80520 PROPERTY 23-Jul-2010 |7625-PP-D97-4AAD }OPE A [M92224A8143011
143 |A8207001 USZA220300006  |ADIFOD003 |ADVFGYB825 BLDG 1 (PAGERAMERK:AN MESSAGING,ONE WAY GFE .75 25-Jul-2008 |81530 PROPERTY 23-Jut-2010 |5895-PA-DI-FO00 }OPE A |H92224AB207001
144 |A8207004 USZA2203D0006 ‘NJ\IFDOODJ ADVFHWB636 BLDG 1 PAGER . AMERICAN MESSAGING, ONE WAY GFE $5.75 25-Jut-2008 81530 PROPERTY 23-Jul-2010{5895-PA-DU-FO00 OPE A |H92224A8207004
145 |AB282002 USZA220300006 04634608600 041103645 IBLDG 1 REFRIGERATOR COMPACT KENMORE 6.0 CU. FT. PROCARD $229.99 8-0ct-2008180520 PROPERTY 23-2ui-2010 |4130-P0-469-4609 OPE (A |H9222A8282002
146 |A8282003 USZA220300006 102062349000 137996 BLDG 1 MICROWAVE KENMORE 1.6 CU. FT. BLACK PROCARD $79.88 8-0ct-2008 (80520 PROPERTY 23-Ju-2010|7310-P0-206-2349 OPE A |H92224A8282003
147 |A8294016 USZA2203D0K06  (CP-7937G 0004F ZE1862E BLDG 1 PHONE, 1P CONFERENCE STATION \AI9B59-R21712 $77363 20-0ct-2008 181530 PROPERTY 23-Jul-20105820-PC-P79-37G0 OPE A [H92224A8294016
148 |AB330022 USZA2203D0006 'KR145-61001 CNKB341KPD BLDG 1 ’MONITOR, HPLCO 8" AIT647-R22154 $319.00 4-Dec-2008 (80110 PROPERTY 23-Juk-2010|7025-PK-R14-5610 1OPE A |H92224AB339022
149 |A833%071 USZA2203D0006  |KR14561001 € BLOG 1 MONITOR, HP LCD 19" (AITB47-R22154 $319.00 4-Dec-2008)80110 PROPERTY 23-Jul-201047025-PK-R14-5610 JOPE A |H92224A8339071
150 830096 USZA2203D0006  |KR145-61001 jCNK83608D3 BLDG 1 ‘MONITOR. HP LCD 19" AIT647-R22154 $319.00 4-Dec-2008 (80110 PROPERTY 23-Jub-2010 |7025-PK-R14-5610 OPE A |H92224A8335096
151 |AB339169 USZA220300006  |KR145-61001 € BLDG 1 MONITOR, HP LCD 16° AlT647-R22154 $319.00 4-Dec-2008 (80110 IPROPERTY 23-Juk2010[7025-PK-R14-5610 JOPE A |H92224A8339169
152 |A8340028 USZA2203D0006  |KP721AV MXL84807F8 BLDG 1 COMPUTER HP COMPAQ DC7900 AITE47-R22154 $1,183.01 5-Dec-2008 |MiS PROPERTY 23-Juk-2010(7021-00-COM-PUTE OPE A |H92224A8340028
153 |AB340246 USZA2203D0006  |KP721AV MX18480799 BLDG 1 {COMPUTER.HP COMPAQ DCT800 (A(T647-R22154 $1,183.01 5-Dec-2008 80110 PROPERTY 23-Jul-2010(7021-00-COM-PUTE OPE A |H92224A8340246
154 |A840284 USZA2203D0006  |KP721AV MXL8480766 BLDG 1 ICOMPUTER HP COMPAQ DC7800 AIT647-R22154 $1,183.01 5-Dec-2008 80110 PROPERTY 23-Jul-2010 7021-00-COM-PUTE OPE A |HO2224AB340284
155 |AB340295 USZA2203D0006  |KP721AV MXL848079M BLDG 1 COMPUTER HP COMPAQ DC7900 AIT647-R22154 $1,183.01 5-Dec-2008 (80110 [PROPERTY 23-Jul-20107021-00-COM-PUTE OPE A {H92224A8340205
156 |AB340296 USZA2203D0006  KP721AV MXL8480745 BLDG 1 }COMPUTER.HP COMPAQ DC7900 AIT647-R22154 $1,183.01 5-Dec-2008 [80110 PROPERTY 23-Juk-2010|7021-00-COM-PUTE OPE A |H02224A8340296
157 |A8344035 USZA2203D0006 [KWQSOAV 2CE8473RNF BLDG 1 LAPTOP HP 8530W ELITEBOOK AIT647-R22154 $2,305.00 9-Dec-2008(80110 PROPERTY 23-Jul-2010 (7010-00-COM-PUTE OPE A (H92224AB47IRIF
158 1A9204006 USZA2203D0006  [9ZA2A4-500 |2GE2WMDH BLDG 1 MARD DRIVE,SEAGATE FREEAGENT GO PROCARD $79.99 23-Jul-2009 |81560 PROPERTY 23-Jul-2010 |NSL OPE A |H92224A9204006
150 |A9253005 USZA2203D0006 | 106.76249402 |ES4618855 BLOG 1 REFRIGERATOR, KENMORE COLDSPOT FOl $5635.00 10-Sep-2009 PROPERTY 23-Jul-2010 [NSL OPE A [H92224A9253005
160 [A9253006 USZA2203D0006  |[MRT18CSGWO |BAB37 16989 BLDG 1 REFRIGERATOR, FRIGIDAIRE 18 NO FROST FOI $549.00 10-Sep-2008 PROPERTY 23-Jul-2010|NSL OPE A |H92224A9253006
161 (27526 USZA220300006  |7025-00-SA-4838 19917013244 L BLDG 3F MAKER, LABEL, DYMO 9000, ELECTRONIC 990116 $347.98 13-Nov-1999 80600 |PROPERTY 10-Sep-2010(7025-00-SA1-4838 OPE A [H9222427526
162 [34204 USZA220300006 |BK500 JB0128001890R BLDG 3F IBACK-UP, APC-500 ACB003 $109.37 3-Apr-2003|80090 PROPERTY 18-Aug-2010 {7035-PB-K50-0000 OPE A |H9222434204
163 134372 USZA2203D0006  [BKS00 |BB0128047124R BLDG 221E JBACK-UP, APC-500 ACB003 $100.37 7-Apr-2003 80030 {PROPERTY 19-Aug-2010|7035-PB-K50-0000 JSJPE A |H9222434372
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164 |24380 ZA2203D0006 ‘BK500 BB0136054023R BLDG 3 BACK-UP, APC-500 ACB003 $109.37 7-Apr-2003 (80090 [PROPERTY 19-Aug-2010|7035-PB-K50-0000 OPE A 1H9222434380
165 (3438 USZA2203D0006  |BK500 |AB0053342163R BLDG 3E BACK-UP, APC-500 ACBO03 $109.37 7-Ape-2003|80090 PROPERTY 19-Aug-20107035-PB-K50-0000 OPE A |H9222434385
166 [M4338 USZA2203D0006  |BKS00 (BB0127036704R BLOG 3F BACK-UP, APC-500 |ACBO03 $100.37 T-Apr-20031 80090 PROPERTY 49-Aug-2010|7036-PB-KS0-0000 OPE A 1H9222434388
167 34393 USZA220300006 | BKS500 |AB0128245474R BLDG 3F BACK-UP, APC-500 ACBO003 $108.37 7-Apr-2003180090 PROPERTY 19-Aug-2010 7035-PB-K50-0000 ‘OPE A |H9222434393
168 [35099 LUSZA2203D0006  |7025-00-SAL5536 IPFMC30195 BLOG 3E PRINTER, HP COLOR LASERJET LOQ870 ADB150 $3.773.00 16-Sep-2003{80090 PROPERTY 19-Aug-2010|7025-00-SAl-5536 OPE A 1H9222435099
169 [35382 USZA2203D0006  7025-00-SAJ-8070 MY29G2C03Y BLDG 3C PRINTER, HP DESKJET 6122 PROCARD $21266 24-Nov-2003 |80090 |PROPERTY 19-Aug-201017025-00-SA1-6070 \()PE A |H9222435382
170 [e5383 USZA220300008 \7025—00-SN~6070 |MY29R200T7 BLDG 221E PRINTER, HP DESKJET 8122 PROCARD $212.88 24-Nov-2003 {80090 PROPERTY 19-Aug-2010{7025-00-SA1-6070 OPE A |H9222435383
171 35750 US2ZA2203D0006  'BXS00 1BB0337001012 BLDG 3E BACK-UP, APC-500 (ADB244 $97.00 4-Mar-2004 180090 PROPERTY 19-Aug-20107035-PB-K50-0000 OPE A HS22435750
172 |36988 USZA2203D0006  |2340-00-SAI-6745 AGS726.581583 BLDG 3F IVEHICLE, UTILITY CLUB CAR 1997 KAWASAK! ADB313 $2,449.00 26-Feb-2004 81000 PROPERTY 8-Sep-2010|NSL OPE A |H9222436988
173 |37052 USZA2203D0006  |BK500 (BB0336025444 BLDG 3E BACK-UP, APC-500 ADB244 $97.00 4-Nov-2004 | 80090 PROPERTY 19-Aug-2010|7035-PB-KE0-0000 OPE A |H9222437052
174 (37053 USZA2203D0006  |BKS00 BB0336025449 BLDG 3E BAGK-UP, APC-500 |ADB244 $97.00 3-Nov-2004 |80090 PROPERTY 19-Aug-2010 70365-PB-K50-0000 OPE A |H9222437053
175 (37084 USZA220300006  |BKS00 BB0336025146 IBLDG 3F IBACK-UP, APC-500 ADB244 $97.00 3-Nov-2004 (80090 PROPERTY 19-Aug-2010|7035-PB-KS0-0000 OPE A |H9222437054
176 {37066 USZA2203D0006 | BKS00 BB0335025463 BLDG 3F BACK-UP, APC-500 |ADB244 $97.00 3-Dec-2004 (80650 PROPERTY 19-Aug-2010 [7035-PB-K50-0000 OPE (A 1HI222437066
177 96 USZA220300006 ‘BKSOG |BB0523054793 BLDG 3F BACK-UP, APC-500 (AFB201 $96.48 11-Oct-2005 81500 |PROPERTY 18-Aug-2010|7035-PB-K50-0000 l0PE A |H9222439996
178 40042 USZA2203D0006  |BK500 BB0516028946 BLDG 3F BACK-UP, APC-500 [PROCARD $96 48! 6-Sep-2005180080 PROPERTY 49-Aug-2010 |7036-PB-K50-0000 ~0PE A |HU222440042
179 41391 USZA2203D0006 \PL788AA (CND6070FSH BLDG 221E MONITOR, HP FLAT PANEL L1740 17" AGBO19 $879.31 24-May-2008 [80090 [PROPERTY 19-Aug-20107025-PP-L76-8AA0 OPE A |H9222441391
180 41460 USZA2203D0006  |BKSQ0 BLDG 3F BACK-UP, APC-500 IAGBO14 $102.08 8-Jun-2006 [80090 PROPERTY 19-Aug-2010 [7036-PB-K50-0000 \OPE A |H9222441460
181 1494 USZA220300006 \BKSOO BLDG 3F BACK-UP, APC-500 AGBO14 $102.09 9-Jun-2006 | 81500 PROPERTY 19-Aug-2010|7035-PB-KS0-0600 OPE A |H9222441494
182 p63 USZA2203D0006  |PLTE6AA 'CNDSD7DWN BLDG 3F MONITOR, HP FLAT PANEL L1740 17* |AGBG19/AGBO14 $254 .48 16-Jun-2006 [80090 PROPERTY 19-Aug-2010 |7025-PP-L76-6AA0 ‘OPE A |H9222442631
183 42712 USZA220300006  [PM213AV 2UAB0702BL BLDG 3E COMPUTER, HP DC5100 IAGBO19 $879.31 2-Jun-20086 (80090 PROPERTY 19-Aug-2010 (7021-PP-M21-3AM0 1OPE A 1HO222442712
184 4218 USZA2203D0006 PL766AA BLDG 3F \MONITOR. HP FLAT PANEL L1740 17" AGB019 $254.49 5-Jul-2006 (80090 PROPERTY 19-Aug-2010 [7025-PP-L76-6AA0 ‘OPE A |H9222442719

85 |427125 USZA2203D0006  |PL766AA [CNDS0700QX BLDG 3E MONITOR, HP FLAT PANEL L1740 t7* AGBO19 $254 49 8-Jun-2008 {80090 PROPERTY 19-Aug-2010(7025-PP-L76-5AAD OPE 1A [H9222442725

86 {42728 USZA2203D0006  PM213AV 20A80702CL BLDG 3F ICOMPUTER, HP DCS100 AGB019 $879.31 2-Jun-2006 /80090 PROPERTY 19-Aug-2010 [7021-PP-M21-3AV0 \OPE A |H9222442728
187 42733 USZA220300006 \PUSGAA [CND6OTODAY BLDG E MONITOR, HP FLAT PANEL L1740 17* {AGBD19/AGB014 $254.49 16-Jun-2006 [80090 PROPERTY 19-Aug-20107025-PP-L76-6AA0 ‘OPE A |H9222442733
188 (427135 USZA2203D0006  |PL766AA [CND6G70DX3 BLDG 3E ‘MONITOR. HP FLAT PANEL L1740 17" IAGB019 $254.49 8-Jun-2006 {80090 PROPERTY 19-Aug-2010 |7025-PP-L76-6AA0 ~0PE A |H9222442735
189 js2s84 USZA2203D0006  |PM213AV 2UAB1107V1 BLDG 3F COMPUTER, HP DC5100 AGBO19 887931 8-Jun-2006 |80090 PROPERTY 19-Aug-2010(7021-PP-M21-3AVD ‘OPE A |H9222442884

g0 {42892 USZA2203D0006 | PM213AV 20A61107T0 BLDG 3 ‘COMPUTER, HP DC5100 IAGB019 $87931 8-Jun-2006 180090 PROPERTY 19-Aug-2010 |7021-PP-M21-3AV0 OPE A |HO222442892

91 50010 USZA2203D0006  |PM213AV 2UAB1107ZR BLDG 3B ’COMPUTER. HP DC5100 AGBO19 $879.31 8-Jun-2006 |80090 PROPERTY 19-Aug-2010(7021-PP-M21-3AV0 'OPE A H9222450010

g2 [A10130014 USZA2203D0006 | WDT2200LG 1256496081 BLDG 229 'SCANNER, LASER AKD214 $638.00 10-May-2010 30730 IPROPERTY 19-Aug-2010 [NSL \OPE A
193 [A10130023 USZA2203D0006 \WDT??OOLG 12558496100 BLDG 221E SCANNER, LASER AKD214 $888.00 10-May-2010 80730 PROPERTY 19-Aug-2010|NSL OPE A
194 [A10130024 USZAZ220300006  [WDT22000LG 11266496064 BLDG 221E 'SCANNER, LASER (AKD214 $688.00 10-May-2010 80730 PROPERTY 19-Aug-2010 [NSL \OPE A
195 6313057 USZA2203D0006  |BKSOG BB0542041565 BLDG 5F lBACKUP. APC-500 AGB014 $102.90 9-Nov-2006 |80290 [PROPERTY 19-Aug-2010 |7035-PB-K50-0000 OPE A [H92224A6313057
186 JAT120024 USZA2203D0006 \53380809'040 |WCS3U-15990 BLDG 233 SCANNER WASP BAR CODE PROCARD $150.99 30-Apr-2007 {80650 PROPERTY 19-Aug-20107025-P6-338-0809 'OPE A [H92224A7120024
197 |AT120027 [USZA2203D0006 633808091040 WCS3U-14905 BLDG 3F \SCANNER,WASP BAR CODE [PRCCARD $15999 30-Apr-2007 {80390 IPROPERTY 19-Aug-2010 |7025-P6-333-0809 foPE A |H92224A7120027
198 |A7120028 USZAZ203D0008  |633808091040 |WCS3U-15989 BLDG 3F SCANNER WASP BAR CODE IPROCARD $159.99 30-Api-2007 (80380 PROPERTY 19-Aug-2010 7025-P6-338-0809 |OPE A [HI2224A1720028
199 [A723%032 USZA2203D0006  |GE954US [BLOG 3F \COMPUTER,DESKTOP,HP DC5700 IASHB184-R20500 $580.00 27-hug-2007 180600 IPROPERTY 19-Aug-2010 |7025-PG-E95-4U80 ‘OPE A [H92224A7239032

T 200 |ar2sgds USZA2203D0008 ’GEWUS BLDG 3E COMPUTER,DESKTOP, HP DC5700 |ASHB194-R20500 $689.00 27-Aug-2007 (60090 PROPERTY 19-Aug-2010 {7025-PG-E95-4USD 'OPE A |H92224A7239043

201 |A7239044 USZA220300006  'GESS4US BLDG 221 \COMPUTER,DESKTOP,HP DC5700 |AHB 194-R20500 $689.00 27-Aug-2007 [80090 IPROPERTY 19-Aug-201017025-PG-E95-4US0 OPE A |H92224A7239044
202 |A7239045 USZA2203D0006 lGEDSdUS BLDG 3F |COMPUTER,DESKTOP,HP DC5700 |ASHB194-R20500 $689.00 27-Aug-2007 (80600 PROPERTY 19-Aug-2010 [7025-PG-£95-4US0 OPE A (HO2224AT239045
203 (Ar28127 USZA2203D0008  GE954US | 2UA734068H BLDG 3F ICOMPUTER,DESKTOP,HP DC5700 ‘AHB194-R20500 $689.00 27-Aug-2007 (80090 PROPERTY 19-Aug-2010 7025-PG-E95-4US0 OPE A [H92224A7239127
204 |AT239130 USZA2203D0006  |GEB54US I2UA7 340696 BLDG 3F ICOMPUTER DESKTOP HP DC5700 (AHB194-R20500 $689.00 27-Au5-2007 180090 IPROPERTY 19-Aug-2010|7025-PG-E54USO OPE 1A |H92224A7239130
205 |A7239186 USZA2203D0006 | GE954US 2UA734064C BLDG 3E COMPUTER,DESKTOP HP DC5700 AHB194-R20500 $689.00 27-Aug-2007 (80090 PROPERTY 19-Aug-2010 (7025-PG-E954US0 ‘OPE A 1H92224AT239196
206 [A7239234 USZA2203D0006  |GESS4US IUAT340862 BLDG 3F \COMPUTER.DESKTUP,HP DC5700 JASHB184-R20500 $689.00 27-Aug-2007 180090 PROPERTY 19-Aug-2010 [7025-PG-E95-4US0 OPE A [H92224A7239234
207 |A7239236 USZA2203D0006  GE954US 2UAT340658 BLDG 3F 'COMPUTER ,DESKTOP, HP DC5700 |ASHB194-R20500 $889.00 27-Aug-2007 (80090 PROPERTY 198-Aug-2010 (7025-PG-E95-4USD OPE A 1H92224A7239236
208 jAT240006 (USZA2203D0006 \RMTAAMBA 'CNN7300M52 BLDG 3F \MONDTOR,HP LP 1965 |AHB194-R20500 $257.00 28-Aug-2007 PROPERTY 19-Aug-2010 [7025-PR-A37-3AAA 'OPE A [H92224A7240006
209 |A7240007 USZA2203D0006  |RA37IAAHABA [CNN7300M42 BLDG 3F MONITOR HP LP 1985 |AHB194-R20500 $257.00 28-Aug-2007 PROPERTY 19-Aug-2010 17025-PR-A3T-3AAA OPE A |HO2224A7240007
210 |ar240027 USZA2203D0006  'RAI7IAAHABA 'CNN7300M5K BLDG 3E \MONITOR,HP LP 1965 |AHB194-R20500 $257.00 28-Aug-2007 (80090 PROPERTY 18-Aug-2010 [7025-PR-A37-3AAA ‘OPE A [H92224A7240027
21 [A7240034 USZAZ20300006  |RAITIAAHABA (CNN7300M5R BLDG 3E MONITOR HP LP 1985 IAHB134-R20500 $257.00 28-Aug-2007 80080 IPROPERTY 19-Aug-2010 [7025-PR-A37-3AAA OPE A [H92224A7240034
212 |A7240059 USZA2203D0006  |RAJ7TIAAHABA ICNNT7300KBX BLDG 3E \MONITOR‘HP LP 1965 |AHB194-R20500 $257.00 28-Aug-2007 (80090 PROPERTY 19-Aug-2010 {7025-PR-A37-3A0A IOPE A |H92224A7240059
213 72621