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Section B - Supplies or Services and Prices

ITEMNC SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE CEILING AMOUNT
0001 1 Each $6,120,210.00 $6,120,210.00
Fixed Price Incentive (FPI).
FFP

The contractor will provide an advanced carbon fiber composite special operations
craft in accordance with Section C, Statement of Work and Section J, Exhibit A,
Contract Data Requirements List, Data Items Nos. A001-A004. Partial payments
are not authorized for this effort. There will be one lump sum payment for delivery
of the craft against this CLIN.

INCENTIVE FOR EARLY DELIVERY.
The contractor agrees to the following incentive payment arrangement:

Contract delivery date is 2 March 2009. If delivered on that date the contractor will
receive 2 total amount of $5,620.210.00.

The Government is providing an early delivery incentive as follows: if the
contractor delivers on 16 January 2009, the contractor shall receive an incentive of
$500.000.00 and authorized to invoice for a total amount of $6,120.210.00; OR

- §17.241.00 per day for each government business day prior to 2 March 2009. In
either of these cases, the total contract price ceiling of $6,120,210.00 shall not be
exceeded.

FOB: Destination
PURCHASE REQUEST NUMBER: F2VUE28254A002

NET AMT £6.120.210.00

ACRN AA $4,122,240.00
CIN: F2VUE28254A0020001 '



ITEM NO
$000

SUPPLIES/SERVICES  QUANTITY UNIT

Additional Funding for CLIN 0001

FFP

FOB: Destination

PURCIIASE REQUEST NUMBER: F2ZVUE28254A002

ACRN AB
CIN: F2VUE28254A0025000

UNIT PRICE

NET AMT

H92222-08-C-0039
Page3of 18

AMOUNT
$0.00

$0.00

$1,997.970.00
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Section C - Descriptions and Specifications

Advanced Carbon Fiber Composite Special Operation Forces Craft
16 September 2008

1. INTRODUCTION.

a. Special Operaticns Forces (SOF) maritime combatant craft are employed typically under extremely harsh
envirenmental conditions. Current SOF combatant craft arc the product of legacy design, hull construction
technelogy, and materials. The demand placed on these vessels has increased greetly and the limitations of the
construction and design technelogy used at that time are evident, especially in the fields of structural fatigue and ride
quality. With a new set of metrics required for the SOF community, legacy technologics must give way to newer
innovations in order to cquip the SOF warrior with the best tools to complete their mission. As such. USSOCOM
needs to investigate the applicability of new technelogies and innovations into the construction of future SOF
combatant craft.

b. The use of advanced carbon fiber composite for construction may provide overall higher performance metrics
as well as extended operational lifespan and reduced maintenance costs, USSOCOM wants to investigate the
applicability of composite materials into maritime craft that will be utilized in harsh environments. The results of
this research and development project will provide a comparison to current SOF construction methods particularly
cost in construction, schedule to produce and overall performance.

2. SCOPE.

a. Research Objective. The main research objective is to evaluate the use of an advanced carbon fiber process on
a combatant craft at approximately half-scale size of a MKV SOC. The composite fiber will have to be shaped and
constructed to enzble use on a SOF combateant craft. If successful. then it should demonstrate the following:

(1) Be utilized in a highly efficient. dureble and agile advanced hull form that has improved ride quality over
conventional deep-vee monohulls.

(2) Be utilized in scalable production processes.

(3) Be robust, reliabie and provide for ease of hull maintainability; integrated with mechanical and electrical
systems capeble of surviving in a demanding maritime environment.

{(4) Demonstrate an improvement over a craft of standard composite capable of infiltration and extraction and
maritime interdiction operations.

(5) Withstand speeds in excess of 37 knots in a Sea State 3.

(6) improved station keeping capability and mancuverability due to weight savings.

(7) Reduced development time.

(8) Reduction in life cycle materials cost.

(%) Reduction in labor costs.

(10) Ease of transportability for evaluation and testing.

b. Performance. The contractor shall be responsible for the design. selection, installation, operation, and testing
of all systems and components which are necessary or required, whether prescribed or implied, for the correct
operation of the craft. The contractor shall be responsibie for the design of the hull envelope, interior and exterior
arrangements, and all other features of the craft. The contractor shall be responsible for zll engincering calculations
that are necessary to ensure proper craft design, operations, and performance and demonstrating that the craft
conforms to the SOW and regulatory agency requirements.

The contractor is responsible for ensuring full compliance with the contract terms, conditions, performance, and
operating requirements. These requirements take precedence over the contractor’s proposal, unless terms and
conditions are clearly called out in the Exceptions/Conditions section of the contractor’s proposal.
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¢. Deliverables.

(1) Design, fabricate, outfit, and deliver an advanced carbon fiber composite craft technology demonstrator.
The advanced carbon fiber composite craft will have at a minimum the following capebilitics:

(2) The entire craft shall be designed and constructed to withstand the hydrodynamic and hydrostatic
pressures, acceleration, vibration and other loads imposed curing severe marine service in the harsh operating
environment. The craft will routinely operate in sea state 3. It shall be operable at full load in seas up to and
including sea state 4, and it shall be capable of remaining afloat and maintaining steerage in sea state 5.

{b) Sufficient functional sensors in place to capture data such as load values during rough sea conditions
located sufficiently throughout the craft to provide conclusive understanding of craft performance and effects on
personne] onboard. (CDRL AQ0! - Strain Gage/Accelerometer Scnsor Plan).

(¢) Navigation systems sufficient to safely navigate independently to and from confined inter-coastal
waters to the open ocean and return. This includes navigation lights as described in American Boat and Yacht
Council (ABYC) Standard A-16.

(d) Sufficient excess onboard power to supply additional sensor platforms, military communication
systems and basic navigation lighting.

{e) VHF communications suitable for usc in the marine cnvironment.

(f) Autopilot with sufficient safety features to disengage in the event of 2 human casualty such as man
overboard.

(g) Systems monitoring capability to capture and accurately relay to onboard craft operators timely and
critical status information regarding navigation and onboard components such as engines and electronics. The
engine monitering system shall at a minimum log the operating hours.

(h) Maximum use of available craft volume for on board stowage and safe transport of military hardware
and payload considerations. ; .

(i) Human Systems Interface shall be considered throughout the optimization process with particular
attention to crew accessibility and protection from the marine environment. The craft design shall take into account
all aspects of human factors for safety of crew and passengers while underway.

(§) Craft shall be delivered on an adequately sized, rugged, heavy duty, trailer capable of offeroad
operations on unimproved roads. Trailer shall be capable of launch and recovery of the craft from improved and
unimproved ramps.

(k) Exterior surfaces, exposed metal parts, and exposed outfit, unless otherwise noted, shall be lusterless
dark gray or flat black. (Color No. 36076 of FED-STD-595C may be uscd as a guide.)

(1) Labels shall be installed as necessary to provide required information to operators and maintainers.

(m) The Contractor shall use American Bureau of Shipping (ABS) Rules for High Speed Naval Craft in
the construction of the craft or demonstrate through modeling, prototyping or engineering apalysis that the craft
meets or exceeds ABS estabiished rules and guidelines for strength and fatigue life only.

(2) Contractor shall provide eight sample coupons for independent outside government testing and evaluation.

Configuration of the sample coupons should be:

1.) Uni-Prepreg Carbon&Aramid, 18"W x 24"L, 0.1" Thick

2.) Uni-Prepreg Carbon&Aramid&Glass, 18"W x 24"L, 0.1" Thick

3.) Quad-Prepreg Carbon&Aramid, 18"W x 24"L, 0.1" Thick

4.} Quad-Prepreg Carbon&Aramid, 18"W x 18"L, 0.2" Thick

5.) Quad-Prepreg Carbon& Aramid&Glass, 18"W x 24"L, 0.1" Thick

6.) Quad-Prepreg Carbon&Aramid&Glass, 18"W x 18"L, 0.2" Thick

7.) Quad-Prepreg Carbon&Aramid Sandwich, 12"W x 18"L, 2 plies Thick

8.) Quad-Prepreg Carbon& Aramid& Glass Sandwich, 12"W x 18"L, 2 plics Thick

(3) Contractor shall provide the following Engineering Reports (CDRL A002).
(z) Strain Gage/Accelerometer Sensor Report shall compare actual data to Computational Fluid
Dynamics (CFD) predictions at various sca states and present findings.
(b) Contractor shall show that a carbon composite craft can be buiit to meet requirements for strength
and fatigue life as set forth in ABS Rules for High Speed Naval Craft. Where rules or guidelines are not directly -
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applicable to advanced composite construction, propose justifiable alternative criteria for ABS review and
concurrence. Provide application documentation submitted to ABS to include request for ABS to provide a copy of
their findings “Statement of Fact” directly to the government program office.

(4) Contractor shall provide the following operator and maintenance documentation (CDRL AQG3).

(a) Maintenance Plan For all major subsystems, provide OEM or contractor recommended crafl
maintenance concept and requirements to include potential levels of repair, repair of composite materials, and
identification of any specizalized tooling or support equipment required. Include all OEM maintenance manuals.

(b) COperator’s Manuals - provide all OEM and contractor specific operator manuals.

{c) ldentify a warranty coverage table for the overall craft and contractor subsystems, inciude any
qualifying OEM subsystems, and provide copies of warranties.

(5) Contractor shall conduct builder’s trials, document results in accordance with test plan procedures. and
provide a test report demonstrating that the craft conforms to the SOW. (CDRL A004)

(6) Contractor shall provide for follow-on warranty support for 6 months for maintenance and on-site
technical assistance.

(7) Contracior shall provide for maintenance and on-site technical assistance during government acceptance
trials, for 2 period of 30 days.

3. PHASES. The project is divided into phases for case of task management.
a. PHASE ONE: Sample Coupons.
(1) Deliver the eight (8) sample coupons to the government 30 days after contract award.
b. PHASE TWO: Craft Manufecturing/Fabrication.

(1) At fifty percent (50%) craft {ebrication and assembly the contractor shall provide for government review
of the craft and deliver the following document: Strain gage/Acceicrometers Sensor Flan (CDRL ACOL).

¢. PHASE THREE: Builders Trials and Deliverables.
(1) Conduct Builders Trials.

(2) Contractor shall deliver the following documents:
(a) Deliver the Strain Gage/Accelerometer Sensor Report (CDRL AC02)
(b} ABS Application Documentation and Findings (CDRL A002)
(c) Deliver a report providing test results from builder’s trials (CDRL A0C4)
(d) Maintenance Plan and Manuals (CDRL A003)
{(e) Operators Manuals (CDRL A003)
(f) Warranty Coverage Table and Instructions (CDRL AGO3)

(3) Deliver craft and trailer and all supporting materials to the government.

(4) Provide maintenance and technical assistance/support to the government during government acceptance
testing.

4, INSPECTION. The Government and/or its duly authorized representative will make regular visits during all
phases of the contract for quality assurance purposcs. Observations made by the Government or its designated
representative are for the sole benefit of the Government and do not relieve the Contractor of its respensibilities to
provide adequate quality control meesures or conform to the requirements of this contract. The Government
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representative does not have any authority to change any term or condition of this contract without written
authorization by the Contracting Officer.

5. PERIOD OF PERFORMANCE. The design, construction/fabrication, and delivery of the deliverables will be
negotiated. Maintenance and on-site technical assistance for government acceptance testing will conclude within 30
days upon delivery of the craft to the government.

6. CONTRACT DATA REQUIREMENTS LIST (CDRL). All data requirements shall be traceable to specific
tasks defined in this SOW as outlined above.

7. PACKAGING, HANDLING, SHIPPING AND TRANSPORTATION. The contractor shall be responsible for
packaging, handling, shipping and transportation of the craft, trailer, and all supporting marerials to the gevernment
at a designated place at or near MacDill AFB. FL. The government will provide the designated location 5 days prior
to contractor’s anticipated delivery date. The contractor is responsible for notifying the government of anticipated
delivery date 30 days prior to the anticipated date.

References:

1. American Bureau of Shipping (ABS) Standards for High Speed Naval Craft

2. American Boat and Yacht Council (ABYC) Standards and Recorumended Practices for Small Craft (July 2007)
3. International Standards Organization (ISO) 9000 Series

4. American National Standards linstitute/American Society for Quality Q9000 Series

5. MIL-HDBK-6161A(SE) Configuration Management Guidance

6. TFED-STD-595C Colors Used in Government Procurcment



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY  ACCEPT AT
0001 Origin Government Origin
9000  N/A N/A N/A

CLAUSES INCORPORATED BY REFERENCE

52.246-7 Inspection Of Rescarch And Development Fixed Price
52.246-16 Responsibility For Supplies
252.246-7000 Material Inspection And Receiving Report

H92222-08-C-003%
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ACCEPT BY
Government
Government

AUG 1996
APR 1984
MAR 2008
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Section F - Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE

$§2242-15 Stop-Work Order AUG 1983
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 9770400.568F SE7 525N S200MV 000000 59200 046402 6567100 F67100 ALD:AA FSR: 004574 PSR: 202387 DSR: 304269
AMOUNT: $4,122,240.00
CIN FZVUE28254A0020001: 54,122,240.00

AB: 9770400.56SF SE7 52ST S200MV 000000 59200 046402 667100 F67100 ALD: AB FSR: (05205 PSR: 447658 DSR: 304309
AMOUNT: §1,997.970.00
CIN FZVUE28254A0029000: §1,997.970.00

CLAUSES INCORPORATED BY FULL TEXT

5652.232-9003 Paying Office Instructions (2005)

{a) The Primary Contracting Office Point of Contact is: Sandra Smith, 7701 Tampa Pomt BLvd., MacDill AFB FL
33621-5323, smiths1(@socom.mil, 813-826-7335.

(b) The Administrative Contracting Office Point of Contact is CMA St. Patersburg,
Gadsen Bldg, Suite 200, 9549 Koger Blvd., St Petersburg, FL 33702-2455

(c) The "Contmctini Officer’s Riresentaﬁve is: _7701 Tampa Point Blvd., MacDill AFB FL
33621-5323,

(d) Invoice(s) should be forwarded directly to the following designated billing office:

(e) Payment will be made by the office designated in Block 12 on Standard Form 26. Payment to the contract shall
be made via electornic deposit through Wide Area Workflow, https//wawf.cb.mil. For assistance contact DCMA St.
Petersburg ACO noted above.

{end of clause)

5652.232-5004 Distribution of Vouchers/Invoices (2005)

(a) The contractor shall forward vouchers/invoices electronically via Wide Arca Work Fiow (WAWT) using the
addresses and points of contact listed in 5652.232-9003 above.

(b) Contract Completion voucher shall be submitted to DCMA office/ACO stated in 5652.232.9003 above.

(¢) Transmission of multiple copies of vouchers/invoices to one electronic address is not required when electronic
submission of vouchers/invoices is required by the contract.

(d) The contractor is directed to go to https://wawf.cb.mil and self-register if an account has not already been
established. Contact your DCMA office for assistance. Computer-based training (CBT) is available at the website

http://wawfiraining.com.
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{end of clausc)
TYPE OF DOCUMENT: Enter applicable type of

invoice/receiving report
Vendor/Contractor CAGE CODE: | 4D9TO |
ISSUING OFFICE DODAAC: | H92222 |
CONTRACT ADMIN DODAAC: | S1109A |
INSPECTION DODAAC/BPN: | F2vUE2 | PLUSSIXEXT: |
ACCEPTOR / SHIP TO F2VUE2 PLUS SIX EXT:
DODAAC/BPN:
LOCAL PROCESSING OFFICE: © | |  PLUSSIXEXT: |
PAY/DISBURSING OFFICE HQO338
DODAAC:

E-MAIL POINT OF CONTACT LISTING {maximize use of group e-mail accountis):

INSPECTOR: [ R B |
ACCEPTOR; ik il Al o A 5 5 |
CONTRACT ADMINISTRATOR: |
CONTRACTING OFFICER: [smiths1@socom.mil [

ADDITIONAL CONTACT: | |




Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.203-13
52.204-4
52.204-7
52.209-6

522115
52.211-15
52.215-20 At 11

52.219-8
52.222-3
52.222-19
52.222-21
52.222-26
52.222-35

52.222-36
52.222-37

52.222-39

52.222-50
52.223-6
52.223-14
52.225-13
52.227-11
52.229-3
52.2294

52.232-1
52.232-9
52.232-11
52.232-23 ARt 1
52.232-25
52.232-33

52.233-3
52.233-4

Definitions

Gratuities

Covenant Against Contingent Fees

Restrictions On Subcontractor Sales To The Government
Anti-Kickback Procedures

JUL 2004
APR 1984
APR 1984
SEP 2006
JUL 1995

Cancellation, Rescission, and Recovery of Funds for Illega! or JAN 1997

Improper Activity

Price Or Fee Adjustment For Tllegal Or Improper Activity
Limitation On Payments To [nfluence Certain Federal
Transactions

Conrtractor Code of Business Ethics and Conduct

Printed or Copied Double-Sided on Recycled Paper
Central Contractor Registration

Protecting the Government's Interest When Subcontracting
With Contractors Debarred, Suspended, or Proposed for
Debarment

Material Requirements

Defense Priority And Allocation Reguirements
Regquirements for Cost or Pricing Data or Information Other
Than Cost or Pricing Data (Oct 1997) - Alternate II
Utilization of Small Business Concerns

Convict Labor

Child Labor -- Cooperation with Authorities and Remedies
Prohibition Of Segregated Facilities

Equal Opportunity

JAN 1997
SEP 2007

DEC 2007
AUG 2000
APR 2008
SEP 2006

AUG 2000
APR 2008
OCT 1997

MAY 2004
JUN 2003
FEB 2008
FEB 1999
MAR 2007

Equal Opportunity For Special Disabled Veterans, Veterans ofSEP 2006

the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities

JUN 1998

Employment Reports On Special Disabled Veterans, Veterans SEP 2006

Of The Victnam Era, and Other Eligible Veterans
Notification of Employee Rights Concerning Payment of
Union Dues or Fees

Combating Trafficking in Persons

Drug-Free Workplace

Toxic Chemical Release Reporting

Restrictions on Certain Foreign Purchases

Patent Rights—Ownership By The Contractor

Federal, State And Local Taxes

Federal, State, And Local Taxes (Statc and Local
Adjustments)

Payments

Limitation On Withholding Of Payments

Extras

Assignment of Claims (Jan 1986) - Alternate |

Prompt Payment

Payment by Electronic Funds Transfer—-Ceniral Contractor
Registration

Protest After Award

Applicable Law for Breach of Contract Claim

DEC 2004

AUG 2007
MAY 2001
AUG 2003
JUN 2008
DEC 2007
APR 2003
APR 2003

APR 1984
APR 1984
APR 1984
APR 1984
OCT 2003
OCT 2003

AUG 1996
OCT 2004

H$2222-08-C-0039
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§2.242-13
52.243-)
52.244-6
52.249-2

§2.253-1
252.201-7000
252.203-7001

192222-08-C-0039
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Rankruptcy JUL 1995
Changes--Fixed Price AUG 1987
Subcontracts for Commercial Items MAR 20607
Termination For Convenience Of The Government (Fixed- MAY 2004
Price)

Computer Generated Forms JAN 1991
Contracting Officer's Represcatative DEC 1991

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004
Contact-Related Felonies

252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007
252.204-7005 Oral Attestation of Security Responsibilities NOV 2001
252.204-7006 Billing Instructions OCT 2005

252.205-7000
252.209-7004

252.211-7003
252.215-7000
252.215-7002
252.225-7001
252.225-7002
252.225-7012
252.225-7013

252.225-7015
252.225-7016
252.225-7019

252.225-7025
252.225-7030

252.226-7001

252.227-7016
252.227-7019
252.227-7030
252.227-7037
252.227-7039
252.231-7000
252.232-7003

252.232-7010
252.243-7001
252.243-7002
252.244-7000

252.246-7001
252.247-7023
252.247-7024

Provision Of Information To Cooperative Agreement Holders DEC 1961
Subcontracting With Firms That Are Owred or Controlled By DEC 2006
The Government of a Terrorist Country

Ttem Identification and Valuation AUG 2008
Pricing Adjustments DEC 1991
Cost Estimating System Reguirements DEC 2006
Buy American Act And Balance Of Payments Program JUN 2005
Qualifying Country Sources As Subcontractors APR 2003
Preference For Certain Domestic Commoditics MAR 2008
Duty-Free Entry CCT 2006
252.225-7014 (Dev) Preference for Domestic Specialty Metals (Deviation 2008-  JUN 2005
50002)
Restriction on Acquisition of Hand Or Measuring Tools JUN 2005
Restriction On Acquisition Of Ball and Roller Bearings MAR 2006
Restriction on Acquisition of Foreign Anchor and Mooring  JUN 2005
Chain
Restriction on Acguisition of Forgings TUL 2006
Restriction On Acquisition Of Carbon, Alloy, And Armor ~ DEC 2006
Steel Plate
Utilization of Indian Organizations and Indian-Owned SEP 2004
Economic Enterprises, and Native Hawatian Small Business
Concerns
Rights in Bid or Proposal Information JUN 1995
Validation of Asserted Restrictions—-Computer Software JUN 1995
Technical Data--Withholding Of Payment MAR 2000
Validation of Restrictive Markings on Technical Date SEP 1999
Patents—Reporting Of Subject Inventions APR 1990
Supplemental Cost Principles DEC 1991
Electronic Submission of Payment Requests and Receiving MAR 2008
Reports
Levies on Contract Payments DEC 2006
Pricing Of Contract Modifications DEC 1991
Requests for Equitable Adjustment MAR 1998
Subcontracts for Commercial Ttems and Commercial JAN 2007
Components (DoD Contracts)
Warranty Of Data DEC 1991
Transportation of Supplies by Sea MAY 2002
Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT
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52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the fall text of a clause may
be accessed electronically at this/these address(es):

http://farsite.hill.af mil/farsite. htm!

(End of clause)

5652.201-9002 Authorized Changes Only by Contracting Officer (2005)

The Contractor shall not comply with any order, direction or request of Government personnel unless it is issued in
writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as part of this
contract. Except as specified herein, no order, statement. or conduct of Government personnel who visit the
contractor’s facilities or in any other manner communicates with Contractor personnel during the performance of this
contract shall constitute a change under the Changes clause in Section I. In the event the Contractor effects any
change at the direction of any person other, the Contracting Officer, the change will be considered to have been made
without authority and no adjustment will be made in the contract price to cover any increase in cost incurred as a
result thereof. The email and telephone number of the Contracting Officer, Sandra Smith, is 813-826-7335,

smiths] @socom.mil.

{end of clause)

5652.204-9002 Instructions for the Use of Electronic Contracts (2000)

In accordance with DoD policy, this solicitaiion and the resulting contract will be executed and documented through
electronic means. As a result, the use of the terms "documented,” "copy," "printed,” "in writing,” or "written" within
this document shall refer to all electronically transmitted documents that will become part of the electronic contract
file and an official government record. Any reference to official signatures and signed documents shall refer to
electronic signatures. Whenever an electronic signature is used it shall have to full force and effect as a handwritten
signature.

{end of ciause)

5652.204-9003 Disclosure of Unclassified Information (2007)

a. On September 21, 2001, the Department of Defense designated Headquarters US Special Operations Command
(USSOCOM) a sensitive unit, as defined by Title 10 United States Code (USC) Section 130b (10 USC 130b). In
keeping with this designation, unclassified information related to USSOCOM military technology acquisitions
managed by USSOCOM or any of its component commands, will be designated Controlled Unclassified Information
{CUT). As such, the contractor hereby unequivocally agrees that it shell not release to anyone outside the
Contractor’s organization any unclassified information, regardless of medium (e.g.. film, tape, document,
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contractor’s external website, newspaper, magazine, journal, corporate annual report, etc.), pertaining to any part of
this contract or any program related to this contract, unless the Contracting Offcer has given prior written approval,
Furthermore, any release of information which associates USSOCOM, Special Operation Forces (SOF), or any
componert command with an acquisition program, contractor, or this contract is prohibited unless specifically
authorized by USSOCOM.

b. Request for approval shall identify the specific information to be released, the medium to be used, and the purpose
for the release. The contractor shall submit the request to the Contracting Officer at least 45 days before the propose
date for release for approval. No release of any restricted information shall be made without specific written
authorization by the Contracting Office.

¢. The Contractor shall include a similar requirement in each subcontract under this contract. Subcontractors shall
submit request for authorization to release through the prime contractor to the Contracting Officer.

d. The Contractor further understands that Title 18 USC Section 701 specifically prohibits the use of the USSOCOM
emblem or logo in any medium (e.g., corporate website, marketing brochure, news paper, magazine, etc.) unless
authorized in writing by USSOCOM. Forward any request to use the USSOCOM emblem or logo through the
Contracting Officer.

{end of clause)

5652.209-9002 Use of Contractor Support/Advisory Personnel as Contract Specialists (2005)

The contractor’s attention is directed to the fact that contractor personnel may assist the Government in a contract
administrator role for administration of this contract. Execution of this contract constitutes approval to release the
contract and contractor’s proposal to Government Support Contractors who have signed Non-Disclosure and Rules
of Conduct/Conflict of Interest Statements.

{end of clause)

5652.235-9000 Conduct of Research (2003)
(a) The contractor shall bear primary responsibility for the research to be conducted under this contract.

(b) The contractor shall change the pheromenon under study, the stated objectives of the research, or the
methodology. only after obtaining the Contracting Officer’s written approval.

(c) The contractor shall change the principal investigator or project leader only after obtaining the Contracting
Officer's written approval,

(d) The contractor shall advise the Contracting Officer if the principal investigator or project leader will, or plans to,
devote substantially less effort to the work than anticipated.

(end of clause)
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5652.237-9000 Contractor Personnel Changes (1998)

(a) The contractor shall have the right to remove his persorme] assigned to perform the tasks hereunder and to
substitute other qualified personnel provided that the Contracting Officer is notifiec of such removal and
replacement. The contractor shall notify the Contracting Officer prior to such change, giving the new employee's
name, security clearance and technical qualifications.

(b) Any removals or replacements for the convenience of the contractor shall be at no additional cost to the
Government. Cost to be borne by the contractor include but are not limited to time of travel, travel and training costs
for replacement personnel.

(¢) Removals or replacements of contractor personnei shall be considered for the convenience of the contractor
except when such removal is for:

(1) employees removed as a result of cancellation or completion of the contract,

{2) employees replaced due to death or incapacitating illness or injury,

(3) or employees removed or replaced at the Government's request.

(d) If any employee removes him/herself from the employ of the contractor, such removal will be 2t no adéitional
cost to the Government.

{end of clause)

5652.237-9001 Key Personne! Requirements (2003)

(a) Certain experienced professional and/or technical personnel are ¢ssential for successful accomplishment of the
work to be performed under this contract. Such personnel are defined as "Key Personnel" and are those persons
whose resumes were submitted for evaluation of the proposal. The contractor agrees that such personnel shall not be
removed from the contract work or replaced without compliance with the following:

1) If one or more of the key personnel, for any reason, becomes or is expected to become unavailable for
work under this contract for a continvous period exceeding 30 work days, or is expected to devote
substantially less effort to the work than indicated in the proposai or initially anticipated. the contractor
shall, subject to the concurrence of the Contracting Officer or an authorized representative, promptly
replace personnel with personnel of equal ability and qualifications.

2) All requests for approval of substitutions hereunder must be in writing and provide a detailed explanation
of the circumstances necessitating the proposed substitutions. The request must contain 2 resume for the
proposed substitute, and any other information requested by the Contracting Officer. The Contracting
Officer shall promptly notify the contractor of approval or disapproval in writing.

(b) If the Contracting Officer determines that suitable and timely replacement of Key Personnel who have been
reassigned, terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or
that the resultant reduction of productive effort would be so substantial as to impair successful completion of the
contract, the Contracting Officer may terminate the contract for default or for the convenience of the Government, as
appropriate, or make an equitable adjustment to the contract to compensate the Government for any resultant delay,
loss or damage.

(¢) The follow positions are identified as Key Personnel:
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Mr. Jon Sadowsky
Mr. Greg McLaughlin
Mr. David E. Jones
Mr., Mark Jacobs

Mr. Mark Penrcd

Mr. Steve Austin

(end of clause)

5652.239-9000 Privacy or Security Safeguards. (2000)

{a) The details of any privacy or sccurity safeguards that may be revealed to the contractor by the Government in the
course of performance under this contract shall not be published or disclosed in any manner without the Contracting
Officer's express written consent.

{b) The Government shall be afforded fuil, free, and uninhibited access to all facilitics, installations, technical
capabilities. operations, documentation, records, and data bases for the purpose of carrying out a program of
inspection to ensure continued efficacy and efficiency of safeguards against threats and hazards to data security,
integrity, and confidentiality.

(c) If either the Government or the contractor discovers new or unanticipated threats or hazards, or if existing |
safeguards have ceased to function, then a mutual agreement shall then be reached on the changes or corrections to
existing safeguards or institution of new safeguards, with final determination of appropriateness to be determined by
the Government. The Government's liability is limited to an equitable adjustment of cost for such changes or
corrections, unless the incffectiveness of existing safeguards is due to the fault of the contractor in which case the
Government is not liable for any cquitable adjustment.

(d) The Government shall not be liable for claims of loss of business, damage to reputation, or damages of any other
kind arising from the discovery of new or unanticipated threats or hazards, or any public or private disclosure
thereof.

(e) The contractor agrees to incorporate this clause in all subcontracts at all tiers.

{end of clause)
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Section J - List of Documents, Exhibits and Other Attachments

EXHIBITS
A 4 pages  Contract Data Requirements List (CDRL) DD 14235 4 Scptember 2008



Exhibit A

CONTRACT DATA REQUIREMENTS

LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form fo either of these addresses. Send completed form to the Government Issuing Contracting
Office for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM

NO.
0001

B. EXHIBIT
A

C. CATEGORY:

TDP ™

OTHER _X

D. SYSTEM/ITEM

Advanced Carbon Fiber

Composite Craft

E. CONTRAGT/PR NO.

H92222-08-C-0039

F. CONTRACTOR
Revenge Advanced Composites, LLC

1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO. Engineering Plans
AD01 o 9
4. AUTHORITY (Data Acquisition Document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 17. PRICE GROUP
No.) SOW Para 2.c.(1)(b) SOAL-NS-C
and 3.b.(1)
7.DD 250 | 9.DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 14. DISTRIBUTION 18 ESTIMATED
REQ REQUIRED Once SUBMISSION SOAL_NS_C TOTAL PRICE
End of Phase 2
8. APP 11.AS OF DATE | 13. DATE OF SUBSEQUENT b. COPIES
CODE SUBMISSION
B.
A ADDRESSEE
16. REMARKS Final
Contractor format is acceptable. Draft | Reg Repro
Strain Gage/Accelerometer Sensor Plan — identify the type of sensors 1
used, location/placement of sensors to include drawings,
rationale/justification for selected placement.
Reports shall be transmitted electronically to the addresses listed
in Block 14. Hard copies will not be accepted. 5 TOTAL 7
G. PREPARED BY H. DATE J DATE

I. APPFROVED BY

(B)E) 101U

4 September 2008




CONTRACT DATA REQUIREMENTS

LIST
(I Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and

reviewing the collection of information.

Send comments regarding this burden or any other aspect of this collection of

information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting
Office for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM B. EXHIBIT C. CATEGORY:

NO. A TOP ™ OTHER _X
0001
D. SYSTEM/ITEM E. CONTRACTIPR NO. F. CONTRACTOR

Advanced Carbon Fiber

Composite Craft

H92222-08-C-0039

Revenge Advanced Composites, LLC

1.DATA ITEM
NO.
A002

2. TITLE OF DATA ITEM
Engineering Reports

3. SUBTITLE

4, AUTHORITY (Data Acguisition Document

No.}

5. CONTRACT REFERENCE
SOW Para 2.c.(3)
and 3.c.(2)

6. REQUIRING OFFICE
SOAL-NS-C

17. PRICE GROUP

7.DD 250
REQ

8. APP
CODE

9. DIST STATEMENT

REQUIRED

10. FREQUENCY

Once

12. DATE OF FIRST
SUBMISSION

End of Phase 3

14. DISTRIBUTION
SOAL-NS-C

18. ESTIMATED
TOTAL PRICE

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

N/A

b. COPIES

a.
ADDRESSEE

16. REMARKS

Contractor format is acceptable.

1. Strain Gage/Accelerometer Sensor Report — Compare actual data
to CFD predictions at various sea states and present findings from
actual on-water testing.

2.ABS application documentation and request ABS provide a copy of
their findings “Statement of Fact” directly to the government

program office.

Reports shall be transmitted electronically to the addresses listed
in Block 14. Hard copies will not be accepted.

Final

Reg

Repro

G. PREPARED BY

H. DATE

J. DATE

4 September 2008




CONTRACT DATA REQUIREMENTS

LIST
(I Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per respanse, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and

reviewing the collection of information.

Send comments regarding this burden or any other aspect of this collection of

information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting
Office for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM B. EXHIBIT C. CATEGORY:
NO. A TDP ™ OTHER _X
0001
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
Advanced Carbon Fiber Revenge Advanced Composites, LLC
Composite Craft H92222-08-C-0039
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
ADN(% Operator and Maintenance
Documentation
4. AUTHORITY (Data Acquisition Document | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE 17 FRICE CROME
No.) SOW Para 2.c.(4) SOAL-NS-C
= and 3.c.(2)
7.DD250 | 9.DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQ REQUIRED Once SUBMISSION SOAL-NS-C TOTAL PRICE
End of Phase 3
8. APP 11.AS OF DATE | 13. DATE OF SUBSEQUENT b. COPIES
CODE SUBMISSION
R ADDRESSEE
16. REMARKS Final
Contractor and OEM format is acceptable. Documentation shall be Draft | Reg Repro
provided in its final form for the following: 7
1. Maintenance Plan and Manuals, including trouble shooting
procedures.
2. Operator manuals and procedures.
3. Warranty Coverage Table to include instructions for accomplishing
warranty work.
Reports shall be transmitted electronically to the addresses listed 15 TOTAL 7
in Block 14. Hard copies will not be accepted. -
G.PREPARED BY H. DATE J.DATE

I. APPROVED BY

4 September 2008




Form Approved

CONTRACT DATA REQUIREMENTS OMB No. 0704-0188

LIST
(I Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and
to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT
RETURN your form fo either of these addresses. Send completed form to the Government Issuing Contracting Office for the
Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM B. EXHIBIT C. CATEGORY:
NO. A TOP ™

0001

OTHER _X

F. CONTRACTOR
Revenge Advanced Composites, LLC

D. SYSTEM/ITEM
Advanced Carbon Fiber

E. CONTRACT/PR NO.

Composite Craft

H92222-08-C-0039

1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE

NO. umentation
Afod Test Doc
4. AUTHORITY (Data Acquisition Document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 17. PRICE GROUP

No.) SOW Para 2.c.(5) SOAL-NS-C

and3.c.(2) b

7.DD250 | 9.DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 14. DISTRIBUTION e

REQ REQUIRED Once SUBMISSION SOAL-NS-C SOEAT TRICE

End of Phase 3

8. APP 11.AS OF DATE | 13. DATE OF SUBSEQUENT b. COPIES

CODE SUBMISSION

N/A a
ADDRESSEE
16. REMARKS Final _
Contractor format is acceptable. Draft | Reg Repro
Test plan and results for builder trials: 1
1. Test plan and test results, due upon completion of builder trials.
Documents shall be transmitted electronically to the addresses
listed in Block 14. Hard copies will not be accepted.
15. TOTAL 1

G. PREPARED BY H. DATE J.DATE

30 May 2008




