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Section H - Supplies or Services and Prices

CONTRACT Mll\IMUMlMAXIMUM VALUE

The minimum value for each contract is $2,500.00. The maximum value for the Global Battlestaffand Program
Support (GBPS) program is $1 .5B total over all prime contracts during the entire period of performance. There is no
ceiling per prime contract. To satisfy the minimum guarantee of this contract, prime contract awardees will be issued
a direct non-competitive task order at time of contract aw-ard.

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

0001 UNDEFINED
FFP-Base Period
FFP
Firm Fixed Price Task orders (FFP) fA W FAR 16.202-1 shall be issued against
this CLIN for Ordering Period 1, Basic Year PO'P 1 May 2010-30 ApT 2011.
Contractor shall provide all materials, travel, labor, and equipment necessary to
provide these services.
FO'B: Destination

lJNIT UNITPRlCE MAX AMOUNT

$0.00UNDEFINED

MAX
NET AMT

$0.00



ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

0002 UNDEFINED
f'FP LOE-Base Period
FFP-LOE
Task orders appropriate for FFP LOE contract type lAW FAR 16.207-1 shall be
issued against this CLIN for Ordering Period 1, Basic Year POP 1 May 2010-30
Apr 2011. Task orders or portions of task orders exceeding SlOOK shall not
utilize this CUN JAW FAR 16.207-3 (d). Contractor shall provide all materials,
travel, labor, and equipment necessary to provide these services.
FOB: Destination

UNIT UNIT PRICE

UNDEFINED

MAX NET A..\.1T

CEILING PRICE

UNIT UNIT PRICE(TEM NO SUPPLIES/SERVICES MAX
QUANTITY

0003 UNDEFINED
CPFF Term -Basc Period
CPFF
Task orders appropriate for CPFF contract type lAW FAR 16.306 shall be issued
against this CLIN for Ordering Period 1, Basic Year POP 1 May 2010-30 Apr
20ll.Contractor shall provide all materials, travel, labor, and equipment
necessary to provide these services.
FOB: Destination

UNDEFINED

MAXcosr

FIXED FEE

TOT AL MAX COST + FEE
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MAX AMOUNT

$0.00

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

UNDEFINED
$0.00



ITEM TO SUPPLIES/SERVICES MAX
QUANTITY

0004 Ur\DEFINED
FPl Finn Target-Base Period
FPI
Task orders appropriate for FPI contract type IAW FAR 16.403 shall be issued
against this CLlN for Ordering Period), Basic Year POP 1 May 2010-30 Apr
2011. Target Cost, Target Profit, Share Ratios, and Price Ceilings will be
established at the task order levels. Contractor shall provide all materials, travel,
labor, and equipment necessary to provide these services.
FOB: Destination

UNIT UNJTPRICE

UNDEFINED

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE

CElLING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET
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MAX AMOUNT

$0.00

$0.00

$0.00

$0.00

UNDEFINED



ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

0005 UNDEFrNED
CPIF-Base Period

CPIF

Task orders appropriate for CPIF contract type lAW FAR 16.405- L shall be issued
against this CLIN for Ordering Period. I, Basic Year POP I.May 2010-30 Apr
2011. The target cost, a target fee, minimum and maximum fees, and a fee
adjustment formula will be established at the task order levels. Contractor shall
provide all materials, travel, labor, and equipment necessary to provide these

UNIT UNITPRlCE

UNDEFlNED

services.

FOB: Destination

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE

MlNlMU'M FEE

MAXIMUM FEE

SHARE RAT[O ABOVE TARGET

SHARE RATTO BELOW T.ARGET

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

0006 UNDEFINED
Cost Reimbursable Travel-Base Period

COST

This CLIN will be utilized in conjunction with specific task orders if the
Government cannot with reasonable certainty determine the anticipated travel
requirements at the time of task order issuance. If the Government will require
use of this CLIN, it will be specified in the Task order Instruction to offerors, If
the government can reasonably determine the travel requirements this CLIN will
not be used. There is no Fee allowable under this CLIN. POP 1 May 2010-30
Apr 2011

UNIT UNIT PRICE

UNDEFINED

FOB: Destination

MAX COST
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MAX AMOUNT

$0.00

UNDEFINED

UNDEFINED
so.oo

so.oo
SO.OO

MAX AMOUNT

so.oo

UNDEFINED



ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

1001 UNDEFIN'ED
FFP-Base Period
FFP
Finn Fixed Price Task orders (FFP) LAW FAR 16.202-1 shall be issued against
this CUN for Ordering Period I, Basic Year POP 1 May 2011-30 Ape 2012.
Contractor shall provide alt materials, travel, labor, and equipment necessary to
provide these services.
FOB: Destination

UN1T UNIT PRICE

UNDEFINED

MAX
NET AMT

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

1002 UNDEHNED
FFP LOE-Base Period

FFP-LOE

Task orders appropriate for FFP LOE contract type lAW FAR 16.207-1 shall be
issued against this CLIN for Ordering Period 1, Basic Year POP I May 201 ]-30
Apr 2012. Task orders or portions of task orders exceeding $tOOK shall not
utilize this eLIN JAW FAR 16.207-3 (d). Contractor shall provide all materials,
travel, labor, and equipment necessary to provide these services.

FOB: Destination

UNIT UNlTPRICE

UNDEFINED
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MAX AMOUNT

$0.00

MAX AMOUNT

so.oo

$0.00

MAX NET A.c\1T

CEILING PRICE

$0.00

$0.00



ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

1003 UNDEFINED
CPFF Term -Base Period

CPFF

Task orders appropriate for CPFF contract type lAW FAR 16.306 shall be issued
against this CUN for Ordering Period 1, Basic Year POP 1 May 2011-30 Apr
2012.Contractor shall provide all materials, travel, labor, and equipment
necessary to provide these services.

FOB: Destination

UNIT UNIT PRICE

UNDEFINED

MAX COST

FIXED FEE

TOTAL MAX COST + FEE

UNIT lJNIT PRICEITEM NO SUPPUES/SERvlCES MAX
QUAl~TITY

1004 UNDEFrNED

FPI Firm Target-Base Period

FPJ
Task orders appropriate for FPI contract type lAW FAR 16.403 shall be issued
against this CLIN for Ordering Period I, Basic Year POP 1May 2011-30 Apr
2012. Target Cost Target Profit, Share Ratios. and Price Ceilings will be
established at the task order levels. Contractor shall provide all materials, travel,
labor, and equipment necessary to provide these services.

FOB: Destination

1.T}\1)EFlNED

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE

CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET
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MAX AMOUNT

$0.00

lThiDEFINED

UNDEFINED
$0.00

MAX AMOUNT

$0.00

$0.00

$0.00

$0.00

UNDEFINED



ITEM NO SUPPLIES/SERVICES MAX
QUAl~TITY

1005 m-mEFINED
CPrF-Base Period

CPIF

Task orders appropriate for CPIF contract type IAW FAR 16.405-1 shall be issued
against tbis CLIN for Ordering Period 1, Basic Year POP 1 May 2011-30 ApT
2012. The target cost, a target fee, minimum and maximum fees, and a fee
adjustment formula will be established at the task order levels. Contractor shall
provide all materials, travel, labor, and equipment necessary to provide these

UNIT UNIT PRICE

UNDEFINED

services.

FOB: Destination

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE

MfNIMUMFEE

MAXIMUM FEE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

ITEM NO SUPPLIESiSERVICES MAX
QUANTITY

1006 UNDEFINED
Cost Reimbursable Travel

COST

This CLIN will be utilized in conjunction with specific task orders if the
Government cannot with reasonable certainty determine the anticipated travel
requirements at the time of task order issuance. If the Government will require
use of this CLTN, it will be specified in the Task order Instruction to offerors. If
the government can reasonably determine the travel requirements this CLIN will
not be used. There is no Fee allowable under this CUN. POP 1 May 2011-30
Apr2012

UNIT UNIT PRICE

UNDEFINED

FOB: Destination

MAX COST
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MAX AMOUNT

SO. 00

UNDEFINED

UNDEFINED
so.oo

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED



UNIT UNITPR1CEITEM NO SUPPLIES/SERVICES MAX
QUANTITY

2001 UNDEFINED
FFP-Base Period
FFP
Finn Fixed Price Task orders (FFP) lAW FAR 16.202-1 shall be issued against
this CLIN for Ordering Period 1, Basic Year POP I May 2012-30 APT 2013.
Contractor shall provide all materials, travel, labor, and equipment necessary to
provide these services.
FOB: Destination

UNDEFINED

MAX
NETAMT

UNIT UNIT PRICEITEM NO SUPPLfES/SERVICES MAX
QUANTITY

2002 UNDEFINED
FFP LOE-Base Period
FFP-LOE
Task orders appropriate for FFP LOE contract type lAW FAR 16.207-1 shall be
issued against this CUN for Ordering Period 1, Basic Year POP 1 May 2012-30
APT 2013. Task orders or portions of task orders exceeding $1 OOK shall not
utilize this CLIN IAW FAR 16.207-3 (d). Contractor shall provide all materials,
travel, labor, and equipment necessary to provide these services.
FOB: Destination

UNDEFINED
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

so.oo

MAX NET A,,\1T

CEILING PRlCE

SO.OO

$0.00



ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

2003 UNDEFINED
CPFF Term -Base Period
CPFF
Task orders appropriate for CPFF contract type lAW FAR 16.306 shall be issued
against this CLIN for Ordering Period I, Basic Year POP 1 May 2012-30 Apr
2013.Contractor shall provide all materials, travel, labor, and equipment
necessary to provide these services.
FOB: Destination

UI'HT UNIT PRICE

UNDEFINED

MAX COST

FlXEDFEE

TOTAL MAX COST + FEE

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

2004 UNDEFINED
FPI Finn Target-Base Period
FPI
Task orders appropriate for FPI contract type lAW FAR) 6.403 shall be issued
against this eLIN for Ordering Period I, Basic Year POP I May 2012-30 Apr
2013. Target Cost, Target Profit, Share Ratios, and Price Ceilings will be
established at the task order levels. Contractor shall provide all materials, travel,
labor, and equipment necessary to provide these services.
FOB: Destination

UNIT UNIT PRICE

UNDEFINED

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE

CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET
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MAX AMOUNT

$0.00

UNDEFINED

UNDEFINED
$0.00

MAX AMOUNT

$0.00

$0.00

$0.00

SO.OO

UNDEFINED



ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

2005 UNDEFINED
CPIP-Base Period
CPIF
Task orders appropriate for CPIF contract type lAW FAR 16.405-1 shall be issued
against this CLIN for Ordering Period 1. Basic Year POP 1 May 2012-30 Apr
2013. The target cost, a target fee, minimum and maximum fees, and a fee
adjustment formula will be established at the task order levels. Contractor shall
provide all materials, travel, labor, and equipment necessary to provide these

UNIT UNIT PRICE

UNDEFTNED

services.
FOB: Destinatioo

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE

Mh"lIMUMFEE

MAXIMUM FEE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

2006 ~Efil{ED
Cost Reimbursable Travel
COST
This CLn.; will be utilized in conjunction with specific task orders if the
Government cannot with reasonable certainty determine the anticipated travel
requirements at the time of task order issuance. If the Government will require
use of this CLIN, it will be specified in the Task order Instruction to offerors. If
the government can reasonably determine the travel requirements this CLIN will
not be used. There is no Fee allowable under this CLIN. POP 1 May 2012-30
Apr 2013

UNIT UNIT PRICE

UNDEFINED

FOB: Destination

MAX COST
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MAX AMOUNT

$0.00

UNDEFINED

UI\TDEFINED
so.oo

so.oo
SO.OO

MAX AMOUNT

$0.00

UNDEFINED
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ITEM 0 SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

3001 UNDEFINED UNDEFINED SO.OO
OPTION FFP-First Option Period

FFP
Firm Fixed Price Task orders (FFP) lAW FAR 16.202-1 shan be issued against
this CLIN for Ordering Period 2, First Option POP 1 May 2013-30 APT 20[4.
Contractor shall provide all materials, travel, labor, and equipment necessary to
provide these services.
FOB: Destination

MAX
NET AMT

$0.00

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

3002 UNDEFINED

UNIT PRICE MAX AMOUNT

UNDEFINED $0.00
OPTION foFP LOE-First Option Period

FFP-LOE

Task orders appropriate for FFP LOE contract type IAW FAR 16.207-1 shall be
issued against this CLIN for Ordering Period 2, First Option POP 1 May 2013-30
Apr 20]4. Task orders or portions of task orders exceeding SIOOK shall not
utilize this CLIN lAW FAR 16.207-3 (d). Contractor shall provide all materials,
travel, labor, and equipment necessary to provide these services.

FOB: Destination

MAXNETAMT

CEILING PRICE

$0.00

$0.00
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digital, Computer-Aided Design/Computer- Aided Manufacturing (CAD/CAM) drawings, and paper
drawings of various sizes. The Contractor shall produce finished-quality documents from the draft input
provided as GFI in the task order, Applicable documents include, but are not limited to, engineering
drawings, draft specifications, technical reports, design documentation and diagrams .

• ' Quality Assurance (QA) support such as the preparation of draft portions of acquisition documentation,
participating in pre-award surveys, analysis of Contractors' acquisition QA programs and on-site QA
audits/performance, This includes providing advice and expertise in the area of metrics development and
determining data required to provide better internal management controls.

• Policy, Instruction Letters, Directives and Reponing support in the areas of acquisition and
contracting/procurement infonnation to the Department of Defense through the Federal Procurement Data
System, Next Generation (FPDS-NG), instruction and training on Standard Procurement System (SPS),
contract closeout support and entry level contract specialist tasks and other systems as required.

• On-site or off-site support as required with personnel possessing current and relevant levels and breadth of
training, education, experience and expertise in their functional or general areas of support, such as Defense
Acquisition Professional Development Program (APDP) certification Levels J-Ill,

• Contract Administration Support in the area of performance management actions on contracts of all types
including cost type contracts with cost reimbursement and incentive arrangements.

• Procurement Support in the area of procurement of complex and/or diversified items, services, and research
and development - pre and post award actions as required.

2.2.8 Requirement Generation and Validation Support (Acquisition). The Contractor shall support the Government
in acquisition and logistics-related aspects of the requirement generation and validation process. The Contractor shall
provide personnel with current and relevant levels and breadth of requirements generation and validation experience
and expertise to support Government activities. Support shall include but not be limited to:

• analysis of force structuring, requirements-capability planning, comparative analysis, and resource
allocation fur SOF-unique or SOF-utilized aviation, maritime, and ground mobility platforms, as well as
weapons, radios and other types of SOF-unique or SOF-utilized equipment,

• participation in combat experimentation (CE) studies, requirement analysis (RA) studies, and analysis of
alternative (AoA) studies,

• preparation for and participation in the SOF requirements validation process including all stages of the
appropriate SOF processes (currently the SOFCIDS) and review boards to include the special operations
command requirements evaluation boards (SOCREB)

• preparation for and participation in expedited SOF requirements validation processes such as CMNS and
UDA activities.

2.3 BUSINESS OPERATIONSIFINANCIAL MANAGEl\-IENT SUPPORT. The Contractor may be required to
provide business operations staff support, including, but not limited to, administrative support and facilities
management support for all ·USSOCOM.

2.3.1 ADMINISTRATIVE SUPPORT. The Contractor shall provide the full range of required administrative
support. Typical efforts include, but are not limited to answering phones, arranging meetings, arranging travel and
calendars, filing. formatting letters, taking minutes, providing specialized administrative support as further defined,
and other generally accepted administrative support functions, Other areas of special administrative support include,
but are not limited to, the following areas: public affairs, congressional liaison, training, education, personnel,
knowledge management, manpower, protocol, history, librarian, and operational support.

2.3.1.1 Public affairs support. Typical efforts include, but are not limited to, generating, laying-out, and editing
professional print for distribution; providing photography expertise; conference and senior level meeting planning,
and other support as required.

2.3.1.2 SOF-USSOCOM Organization Specific Internal Training Support. Typical efforts include, but are not
limited to, monitoring and tracking command training, assisting in preparing SOF-unique training materials and
course preparation, as well as coordination of materials throughout the command.
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2.3.1.3 Operational and Education/Training Support. The Contractor may be required to provide operational and
education/training support. Typical efforts include, but arc not limited to: developing and maintaining web pages
and databases associated with monitoring training, developing and maintaining lesson plans, and conducting classes
(e.g. week-long management seminars or specialty training classes to small groups of 10-20 personnel) locally or
virtually; developing and reviewing draft training, doctrine and operational publications; producing training and
education support materials; and reviewing and maintaining the SOf Joint Mission Essential Task List (IMETL).

2.3.1.3.1 Education Policy Analysis and Revision. The contractor will assist in the revision of applicable
USSOCOM policy directives and memorandums necessary to effectively implement a joint special operations
education strategy. The level of effort will include, but not be limited to: analysis on previous joint education
studies conducted for the Joint Staff, USSOCOM, the Joint Special Operations University or other organizations
defined at the task order level. Also required may be analyses of historical, current, and proposed policies, lessons
learned resident in the Joint Lessons Learned Information System OLLIS), instructions, guidance and directive
letters with applicability to special operations and joint education issues. Collecting and assessing emerging or
major revisions to Department of Defense, Joint Staff, or Services' education visions, goals, or recommended
guidelines which would impact joint education for Special Operations Forces. Based on the analysis and government
review the contractor will provide revised USSOCOM Directives as required to support Joint Special Operations
Education.

2.3.1.3.2 Special Operations Forces (SOF) Interagency (IA) Fellows Program Development. The Contractor will
assist in the development and implementation of a policy or applicable documentation which will provide a
capability for SOF Officers to conduct/complete research or an advanced education degree prior to their assignment
to an Interagency position. The level of effort will include, but Dot be limited to: gathering recommended
education/research requirements from the Center for Special Operations' (CSO) Interagency Partnership Program or
other organizations as required. Matching traditional and non-traditional education/research programs to those
requirements, and drafting policy memorandums or directives that the Command can effectively implement to meet
the program's stated objectives. The Contractor will make recommendations where Memorandums of Agreement
(MOA) arc required 'With services, advanced academic or research institutions, and Interagency organizations, and
assess where existing or emerging MOAs that USSOCOM has with those institutions or agencies can be amended to
meet this program's intent.

2.3.1.3.3 Meeting and Conference Support. The Contractor may be required to provide meeting and conference
support services as required, including, but not limited to, administrative and technical support, coordination of all
information aod material, audiovisual/telecommunications, computers and other equipment necessary for
presentations, arrangements for required organizations and personnel attendance, recording the minutes of the
meeting or conference (some examples include Command Update, Board of Directors, Steering Committees, etc.),
closing out the meeting site, and other duties as required.

2.3.2 FACILITIES MANAGEMENT. The Contractor may be required to assist in managing day-to-day facilities
management operations. Typical efforts include, but are not limited to, providing facilities QA support, construction
engineering and management support, architecture and plans review and support, and management support in the
areas of disaster preparedness, fire protection and ground safety programs.

2.3.3 ACCOUNTING SYSTEM, BUDGET FORMULATION, AND RESOURCE
MANAGEMENTIMANPOWER SUPPORT.

2.3.3.1 The Contractor may be required to support USSOCOM in identifying and providing USSOCOM Accounting
Support requirements to the Defense Finance and Accounting Service (DF AS). This includes, but is not limited to,
interfacing with OFAS to ensure SOF requirements are incorporated into the system or system modification,
determining OFAS initiatives and developing a functional description, and training SOF personnel in the use of the
system.

2.3.3.2 Reserved
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2.3.3.3 Chief Financial Officer (CFO) and Comptroller Support. The Contractor may be required to support
USSOCOM in meeting the requirements of the Chief Financial Officer (CFO) Act and requirements of the
USSOCOM Comptroller, This includes recommending viable courses of action (COA); monitoring, participating
and presenting program status reviews; providing data identification, collection, definitions, and analysis;
developing, documenting and maintaining user requirements; informing and assisting the system developer in the
development of the system; formulating and refining test plans; assisting in systems implementation; developing and
refining training materials; and providing training assistance.

2.3.3.4 Funds Management. The Contractor may be required to review, monitor, and analyze appropriate
adjustments ofUSSOCOM's expired accounts in all appropriations. Typical efforts include, but arc not limited to,
account and transaction reconciliation, maintaining current status of Military Interdepartmental Purchase Requests
(MIPRs), and performing an accounts control function of all appropriations executed by USSOCOM.

2.3.3.5 The Contractor may be required to provide administrative liaison support to the Automated Business
Services System (ABSS) project. Typical efforts include, but are not limited to identifying USSOCOM-unique
requirements for subsequent system modifications, and scheduling and presenting/participating in Interim Progress
Reviews (lPRs) to discuss progress and issues pertaining to systems modification.

2.3.3.6 Budget Justification and Congressional/DoD Liaison Support. This includes, but is not limited to, assisting
in the preparation of budget justifications lAW DaD regulations as required; developing budget guidance; assisting
in the development of budget briefings. developing and updating briefings to be used during execution reviews by
locating program baseline, obligation, and expenditure data from various sources; and updating the PPBES
Management Information System (MIS) database.

2.3.3.7 Cost Estimating Support. The Contractor may be required to support USSOCOM by providing Cost
Estimating Support. This includes, but is not limited to, conducting cost analysis using cost models in evaluating
total program costs throughout the life of the acquisition program; performs independent review of Service Cost
position and advising USSOCOM points of contact of any cost issues; develop independent cost estimate (ICE) for
Acquisition Category (ACAT) ID programs; and review of possible environmental impact.

2.3.3.8 Return on Investment (ROI) Analyses Support. This includes, but is not limited to, using cost analyses and
other investment and performance factors and studies to make recommendations on materiel solutions. These
analyses should be supported by independent cost estimates, training task analyses, experiential learning models and
any other relevant study data that will allow an empirical determination ofa positive or negative ROI.

2.3.3.9 Manpower Study and Validation Support. The contract may be required to provide required expertise to
support and perform analytical and study support to the command's manpower validation process. The contractor
may be required to develop special studies based on manpower standards that incorporate functional SOF
requirements by service and which reflect USSOCOM mission needs as required. In addition, the contractor may be
required to develop workload-based manpower validation studies and document all findings for continued use by the
Government. Efforts may require the contractor to identify sources and obtain sufficient information, process data in
a usable and auditablc format, and produce credible and useable results to the Government's specification and needs.
Final reports will be required in several formats and the contractor will be required to advise and complete the
studies and reports in the best forum or medium required in order to make clear and concise recommendations to
executive decision-makers. The contractor may also be required to use current data to assess future force structure
based on political and strategic environment and evolving alternative operational and force employment concepts. In
addition, the contractor may be required to identify how SOF manpower supports future USSOCOM needs and
identify implications of new SOF manpower initiatives on Desired Operational Capabilities (DOC), current and
desired force structure, and resources. Additionally, the contractor may be required to support analysis of different
courses of actions to determine future mission needs-based manpower and provide details of how to achieve the
desired end state. All data collected and work requirements that result in changes in manpower requirements will
require the contractor's support in integrating data and management decisions with the USSOCOM Strategic
Planning Process or other strategic documents as required ..
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SECTION 3

3.1 SERVICE DELIVERY SUMMARY (SDS)

3.1.1 The following SDS establishes threshold performance requirements in the execution of this contract at the
contract level. The Government will utilize a Quality Assurance Surveillance Plan (QASP) in managing, providing
oversight, and assessing oerfonnancc at both the contract and task order levels.

Contract Level Service Deliverv Summary
Category SDS - Objective Metric - Performance Method of Evaluation

Threshold
Quality of • Are reports/data accurate? • No security • 100%
Service • Does the Contractor's work measure violations Inspe

up to commonly accepted technical acceptable. 100% ctions
or professional standards? Compliance. throu

• What degree of Government • No OCI violations gh
technical direction was required to acceptable. 100% EOD
solve problems that arise during compliance check
performance? • Contract level s, and

• Were there any OCT concerns? reports and data perio

• Were there any security violations? submitted die

• Was the Contractor responsive to accurately and on survei

the peo and ACO? time per PWS llanee

• Was the Contractor's solution to 90% of the time by

problems timely and effective? • Contractor's cons
• Is the Contractor's integration and SIPRNET • KO

coordination of all activities needed services wi 11be evaLu

to execute the contract adequate - available to the ates

specifically the timeliness, customer at least nwnb

completeness and quaJity of problem 85% of the erof

identification, corrective action operating hours task

plans, and proposal submittals? during a calendar order

• Did the Contractor submit quality month. s

task order proposals and were they award

competitive at the task order level? ed

• Does the Contractor maintain per

SIPRNet capability in off-site
contr

faci lilies when required? actor

Schedule • Did the Contractor provide timely • No more than 5 • PCO receives
response to time-sensitive late documents feedback from
requirements, including short notice per year and no CaRs through
requirements and a large number of more than 2 task order
requirements in a short period (surge working days late performance
capability)? unless extension reports lAW

• Did the Contractor provide accurate, was granted. No QASP, and
current and complete data and more than two other end users
reports that met the required sets of feedback., etc.

timeline? corrections! edits • PCOalso

• Did the Contractor submit task order and all corrections evaluates
proposals and modification requests must be objectives at
on time? I accomplished the contract
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I

within 5 working level through
days for contract day to day
level requirements interaction

with thc prime
Contractors as
well as
consideration
of Contract
Specialist

- feedback
Cost Control • Is the Contractor effective in • The relationship • Results of

forecasting, managing, and of the negotiated Audits by
controlling contract cost: costs and OCAA

• Does the Contractor keep within the budgeted costs to • Review of
total estimated cost? actuals over approved

• Recent audit results, maintaining awarded tasks DCMA
approved accounting and purchasing remains within provisional
systems? proposed ceilings rates from year

• Have overhead costs increased • Maintains to year
substantially? approved • Review of cost

• Did the Contractor do anything accounting and proposals
innovative that resulted in cost purchasing • Review of
savings? systems savings

• Were billings current, accurate and • Favorable audit information
complete? results with only provided by

• Arc the Contractor's budgetary minor corrections Contractor in
internal controls adequate? necessary final report

• Did the Contractor do anything • Process • Review of
innovative that resulted in a cost improvement or Proposal
savings? cbange in Evaluation

• Was the Contractor competitive providing support Information
offering fair and reasonable prices saved the
for task order competitions Government time

or money

Category Sl)S - Objective Metric - Performance Method of Evaluation
Threshold

Business • Is the Contractor's integration and • No more than 5 • PCO receives
Relations coordination of all activities needed validated feedback from

to execute the contract adequate - customer CORs through
specifically the timeliness, complaints from task order
completeness and quality of problem the CORs within a pcrfonnance
identification, corrective action task order period reports lAW
plans, proposal submittals, the of performance. A QASP,and
Contractor's history of reasonable subjective other end users

I and cooperative behavior (to include assessment by the feedback, and
timely identification of issues in PCO based upon monthly PEAC
controversy), customer satisfaction, if the performance data and other
timely award and management? is a systemic reports from

• Include, as applicable, information concern or just a CORsand
on the following: focus of a small Customers

• Is the Contractor customer number of task • PCOaiso
oriented? orders. evaluates

'--
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• Is interaction between the objectives at
Contractor and the Government the contract
satisfactory or does it need level through
improvement? day to day

• Is the Contractor responsive to the interaction
PCO, the ACO? with the prime

Contractors
including
consideration
of Contract
Specialist
feedback

Management • How effective has the Contractor's • The Contractor • PCO receives
ofPersonneJ performance been in selecting, effecti vely retains feedback from

retaining, supporting, and replacing, personnel with the CORs through
when necessary, qualified appropriate levels task order
personnel? of education, performance

experience and reports lAW
expertise to QASP, and
accomplish the other end users
range of feedback, etc.
requirements • PCO evaluates
described in the objectives at
PWSITO. The the contract
Contractor level through
maintains a stable day to day
workforce without interaction
disruption of with the prime
service in order to Contractors
maintain including
continuity of consideration
services. of Contract

Specialist
feedback--

Other, • Did the Contractor meet the • Meets • Review of data
Meeting Small requirements for subcontracting in requirements in base
Business Section H? Section H.21 submissions
Subcontracting • Were efforts taken to ensure early (30%) • Review of
Requirements. identification of subcontract • Any ESRS

problems and the timely application subcontracting submissions
of corporate resources to preclude issues addressed • Review of task
subcontract problems from to the prime by order
impacting overall prime Contractor the ACO are proposals and
pcrfonnance handled by the number of task

• Were the prime Contractor's prime orders
demonstrated efforts devoted to awarded based
developing and managing

I

on competition
subcontracts effective? between all

I • Were the subcontractors integrated I prime
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as part of the prime Contractor's Contractors
team?

• Is the prime Contractor growing its
small business partners to become
more capable (processes, financial
capability, etc)

L
3.l.1 Monthly Report Requirements. The contractor shall provide a monthly report for each task order awarded to
the appropriate Task Order Contracting Officer Representative. In addition, the contractor shall provide a monthly
report with a summary of all contract efforts that rolls up the task order information to include a listing of each task
order issued under the basic contract to the Contracting Officer (PCO) and Primary COR (PCOR). Monthly reports
shall be submitted ..•ria e-rnail (until the Government Database is fully operational» to the required parties no later
than the 10th day of each month covering the month preceding the submission date. Monthly reports shall include,
but not be limited to, the following information:

3.1.1.1 Brief summary of progress and activities.
3.1.1.2 Progress and activities projected.
3.1.1.3 Anticipated difficulties in upcoming tasks and any issues on current tasks.
3.1.1.4 Task order funds expended (by month and to date) by subtask when applicable, to include labor for
Cost type task orders.
3.1.1.5 Efforts made towards progress in Small Business Goals and in support of Small business
3.1.1.6 Recommended improvements or solution options.
3.1.1.7 Manpower Reporting. Until such time that an electronic database has been developed, all prime
contractors will include in these monthly reports manpower data depicting all direct labor supporting the GBPS
contract broken down by each major HQ Center, Component, and TSOC and other information as required IAW
DoD and SOCOM policy.
3.1.1.8 Additional contract deliverables may be specified for each individual task order.

The Summary Monthly Report shall total up the information provided for the specific task order summaries into one
overarching report for the PCO and PCOR to use to evaluate overall contract performance as required in the SDS.

3.2 SECURITY REQUIREMENTS.
3.2.1 Security will be in accordance with the DD Form 254, Department of Defense Contract Security
Classification Specification. Contractor is required to currently have and maintain a facility clearance up to the Top
Secret level and authorized Secret level safeguarding for this effort. Security requirements for individual task orders
will be identified in a separate Performance Work Statement and DD Form 254. Contractor team individual(s)
supporting specified task orders must be cleared at the appropriate level prior to the start of the task. Based on
individual task order requirements access to SCl, SAP, NATO, Foreign Government, and Focal Point material in
performance of this effort may be required. At the discretion of the Government, selected individuals supporting an
individual task order may require access to Special Access Program (SAP) information. Access to SAP information
requires the requisite security clearance based on a security investigation with a date less than 5 years old and
requires employees to undergo additional personnel security screening meeting the DoD SAP-accessing directives
and policies. Based on individual task order requirements access to SCl, Foreign Government, and Focal Point
material in performance of this effort may be required. Contractors providing onsite support, and others as
designated, will require access to SIPR and NIPR accounts at government facilities. Additional computer system
access may be required based on identified task order support The Contractor Team will be authorized to courier
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classified information up to the "Secret" level in performance of official duties upon approval of and designation by
the officially appointed COR and in accordance with approved SOCOM and DoD security procedures. In addition
to normal security requirements, the Government may perform an independent security determination to potential
contractor personnel both before and during employment under this contract. Authorized uses of polygraph
examinations will be conducted in accordance with DOD Directive 5210.48-R.

3.2.2 Security Management. Site managers for forward deployed locations shall possess a Top Secret security
clearance with Sensitive Compartmented lnfonnation eligibility. The Contractor shall also maintain, on his home
office staff, at least two managers who possess a Top Secret security clearance with SCI eligibility. One of these
managers must always be available during normal business hours, 8:00am to 5:00pm EST, Monday througb Friday.

3.2.3 Release of Contract Information, No information pertaining to individual task orders may be disclosed in
proposals to Government agencies in response to requests for past performance assessments.

3.2.4 Classified Material. The Contractor shall comply with the provisions of the National Industrial Security
Operating Manual (DOD 5220.22-M). The Contractor shall insure requirements for safeguarding classified
information and classified materials. for obtaining and verifying personnel security clearances. for verifying security
clearances and indoctrination of visitors, for controlling access to restricted areas, for protecting Government
property, and for the security of automated and non-automated management information systems and data are
fulfilled. The Contractor's management system shall prevent unauthorized disclosure of classified and sensitive
unclassified information. The Government shall be immediately notified if any security incident or any indication of
a potential unauthorized disclosure or compromise of classified or sensitive unclassified information,

3.2.5 Security Management Support. The Contractor shall provide security management support including. but are
not limited to, performing classified document control functions, classified materials inventories, program access
requests, preparing and monitoring personnel indoctrination and debriefing agreements, and maintaining and using
security-related databases.

3.2.6 As required, the Contractor must comply with applicable security requirements to support having SIPRNet
in their facilities. Offsite personnel will require separate/distinct email domain (to be approved by Government) to
support security requirements.

3.3 TRANSITION PROCESSESIPLAN. The Contractor shall be required to provide a transition process plan to
be implemented following contract award. The following details are provided and shall be considered and used in
the Contractors transition process:

3.3.1 Phase-In Periods. The Contractor shall develop comprehensive procedures for phasing in Contractor
performance to the level required within the time allowed under the terms of this contract starting from time of award
(approximately 30 Apr 1010) to 17 May 2010. The Contractor shall include the procedures for the Phase-In period
of this contract as outlined in Section L of the RFP.

3.3.1.1 Phase-In Period- Contract. The period between contract award and contract commencement will constitute
the Contract phase-in period. During the Contract phase-in period, the Contractor shall prepare to assume fuH
responsibility for all areas of operation in accordance with the terms and conditions of this contract. Therefore, the
Contractor should be completely established, have all processes/plans in place and ready to propose all efforts issued
by this office and other offices 'Withordering authority by 17 May 2010 for effective task order start dates of 1 July
20 to. The Contractor shall take all actions required for a smooth transition to support total contract operations as
proposed and accepted. During the Contract phase-in period, the Contract shall at a minimwn: obtain aJJ required
certifications and clearances, obtain all required personnel security clearances, attend post-award meetings as
required, and be postured to propose on all task order Requests for Proposals and Statements of Objectives required
to support the Govenunent under this contract.

3.3.1.2 Phase-In Period- Task Orders. The period between 17 May 2010 and 30 Apr 2011 will constitute the Task
Order phase-in period. During this time the task orders under the current support service contracts will expire,
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therefore, the contractor will be required to propose on expiring task orders based on information provided by the
Government - both in writing and orally. The Government intends to issue statements of objectives, and provide
access to Government Contracting Officer Representatives in order to provide as much information available
regarding the services to be provided. It is the Governments desire and intent to convert award as many task orders
under this contract as truly performance based using specific QASP measurements and deliverables to assess services
provided.
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Section E - Inspection and Acceptance

252.201-7000 Contracting Officer's Representative.

(a) Definition. "Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions,
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
deli very, or any other term or condition of the contract
This contract will have several CORs appointed for administration and oversight of this contract. Reference the
GBPS portal for further appointment and training requirements. Additionally, all CORS will conduct surveillance
and report on contractor's performance in accordance with the Quality Assurance Surveillance Plan.

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 DCMA ST PETERSBURG Government ncrvlA ST PETERSBURG Government

GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

0002 DCMA ST PETERSBURG Government D(~ASTPETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLYD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

0003 DCMA ST PETERSB1.JRG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSB1JRG FL 33702-2455

0004 DCMA ST PETERSBURG Govenunent DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

0005 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455
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0006 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG Sl.J1TE 200 GADSDEN BlDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702·2455

1001 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG Fl33702-2455 ST PETERSBURG FL 33702·2455

1002 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLOG SUITE 200
9549 KOGER sr,YD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702·2455

1003 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

1004 DCMA ST PETERSBURG Government DCMA 8T PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702·2455 ST PETERSBURG FL 33702·2455

1005 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLOG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLYD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702·2455 ST PETERSBURG FL 33702-2455

1006 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLOG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BL YD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

2001 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLYD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 8T PETERSBURG FL 33702·2455

2002 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLOG SUITE 200
9549 KOGER BL YD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

2003 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
STPETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

2004 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLOG SUITE 200 GADSDEN BLDG SUlTE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG n, 33702·2455 ST PETERSBURG fL 33702-2455

2005 DCMA ST PETERSBURG Government OCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 Gl..DSDEN BLOG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702·2455

2006 DCMA ST PETERSBURG Government DCMASTPETERSBURG Government
GADSDEN BLIXT SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455
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3001 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

3002 DCMASTPETERSBURG Government DCMA ST PETERSBlJRG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

3003 DCMA ST PETERSBURG Government DC1{ASTPETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

3004 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

3005 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDO SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

3006 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

4001 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Govenunent
GADSDEN BLOG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BL VD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

4002 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

4003 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBlJRG FL 33702-2455 ST PETERSBURG FL 33702-2455

4004 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

4005 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUITE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

4006 DCMA ST PETERSBURG Government DCMA ST PETERSBURG Government
GADSDEN BLDG SUITE 200 GADSDEN BLDG SUItE 200
9549 KOGER BLVD. 9549 KOGER BLVD.
ST PETERSBURG FL 33702-2455 ST PETERSBURG FL 33702-2455

CLAUSES INCORPORATED BY REFERENCE



52.246-2
52.246-3
52.246-4
52.246-5

Inspection Of Supplies-Fixed Price
Inspection Of Supplies Cost -Rcimbursernent
1nspection OfScrviccs-Fixcd Price
Inspection Of Services Cost-Reimbursement

AUG 1996
MAY 2001
AUG 1996
APR 1984
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Section F - Deliveries or Performance

DELIVERY INFORMA nON

eUN DELIVERY DATE QUANtITY SHIP TO ADDRESS me
0001 POP OI-MAY-2010 TO N/A N/A

30-APR-2011 FOB: Destination

0002 POP 01-MAY-2010 TO N/A N/A
30-APR-2011 FOB: Destination

0003 POP OI-MAY-2010 TO N/A N/A
30-APR-20Il FOB: Destination

0004 POP 01-MAY-2010 TO N/A N/A
30-APR-20 II FOB: Destination

0005 POP Ol-MAY-2010 TO N/A NiA
30-APR·2011 FOB: Destination

0006 POP Ol-MAY-2010 TO N/A NfA
30-APR-2011 FOB: Destination

1001 POP 01-MAY-2011 TO N/A N/A
30-APR-20 12 FOB: Destination

1002 POP Ol-MAY-2011 TO N/A N/A
30-APR-2012 FOB: Destination

1003 POP Ol-MAY-2011 TO NIA N/A
30-APR-2012 FOB: Destination

1004 POP 01-MAY-2011 TO N/A N/A
30-APR-2012 FOB: Destination

1005 POP Ol-MAY-2011 TO N/A N/A
30-APR-2012 FOB: Destination

1006 POP 01-MAY-2011 TO N/A N/A
30-APR-2012 FOB: Destination

200] POP 01-MAY-2012 TO N/A N/A
30-APR-20 13 FOB: Destination

2002 POP OI-MAY-2012 TO N/A N/A
30-APR-2013 FOB: Destination
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2003 POP 01-MAY-201Z TO N/A N/A
30-APR-2013 FOB: Destination

2004 POP o l-MAY-ZO 12 TO N/A N/A
30-APR-2013 FOB: Destination

2005 POP 01-MAY-2012 TO N/A N/A
30-APR-20 13 FOB: Destination

2006 POP 01-MAY-2012 TO N/A N/A
30-APR-2013 FOB: Destination

3001 POP 01-MAY-2013 TO N/A N/A
30-APR-2014 FOB: Destination

3002 POP Ol-MA Y-20I3 TO N/A N/A
30- APR -20 14 FOB: Destination

3003 POP 01-MAY-2013 TO N/A N/A
30-APR-20 14 FOB: Destination

3004 POP 01-MAY-2013 TO N/A NfA
30-APR-2014 FOB: Destination

3005 POP Ol-MAY-ZOI3 TO N/A N/A
30-APR-2014 FOB: Destination

3006 POP o I-MAY-201 3 TO N/A N/A
30-APR-2014 FOB: Destination

4001 POP 01-MAY-2014 TO N/A N/A
30-APR-201S FOB: Destination

4002 POP Ol-MAY-2014 TO N/A N/A
30-APR-ZOIS FOB: Destination

4003 POP 01-MAY-2014 TO N/A N/A
30-APR-20 15 FOB: Destination

4004 POP Ol-MAY-2014 TO N/A N/A
30-APR-2015 FOB: Destination

4005 POP Ot-MAY-ZOI4 TO N/A N/A
30-APR-20 15 FOB: Destination

4006 POP 01-MAY-2014 TO N/A N/A
30-APR-201S FOB: Destination

CLAUSES LNCORPORA TED BY REFERENCE
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Section G - Contract Administration Data

SECTION G SPECIAL INSTRUCTIONS
G_l Responsibility for Contract Administration

Procuring Contracting Officer: The Global Battlestaff and Program Support, Contracting Officer (KO), identified
below, has the overall responsibility for this contract. The KO alone, without deJegation, is authorized to take
actions on behalf of the Government to amend, modify or deviate from the contract terms, conditions, and
requirements. The KO may delegate certain other responsibilities to his/her authorized representatives or
Contracting Officer Representative (COR). The KO for this contract is:
Ms. Deanna Cox, USSOCOM, SOAL-KH, 7701 Tampa Point Blvd. MacDill AFB, FL 33621-5323

Administrative Contracting Officer: Delegation of Contract Administration per FAR 42.302 with the exception of
paragrapbs (a) (1), (3),(6),(10), (J 5) (22),(23),(25),(30),(31 ),(38),(40),(52),(55),(58)(59),(62),(64),(70) which will
be retained by the PCO is designated to:

Defense Contract Management Agency (DCMA) St. Petersburg
9549 Koger Blvd N., Gadsden Bldg, Suite 200
St Petersburg FL 33702-2455

Further, the ACO will provide upon request to the SOAL K KO feedback annually on each prime contractor's
performance for inclusion in the annual Contractor Performance Assessment Reports.

Ordering Officer: The authorized Contracting Officer who issues a task order will also administer that task order
with the exception of the DCMA delegated areas outlined in FAR 42.302. If any office is granted ordering authority
reference Section H.

All Government Contracting Officer Representatives (COR), Technical Representatives (TR), and Ordering Offices,
shall review and comply with the the terms and conditions contained within this basic contract and the guidance
provided via the GBPS portal; https://sofsocom..mil/sites/SORDAC/GBPSlPages!default.aspx during the .
administration of this contract vehicle. The portal provides guidelines. processes, reference materials, templates.and
compliance requirements for the use of this contract The guidelines and instructions contained within the portal are
imperative in achieving quality support services and maintaining high standards of oversight.

G.2 ACCOUNTING & APPROPRIA TlON DATA
To be cited in individual task orders and on modifications issued.
Estimated cost will be shown in each task order, for the purpose of the Limitations of Funds/Cost Clause. The
contractor shall advise thc Contracting Officer upon reaching 75% of the estimated cost. A monthly consolidated
report for all applicable cost type task orders 'Willbe submitted to the Contracting Officer.

PAYMENT INSTRUcrrONS FOR MULTIPLE ACCOUNTING CLASSIFICATION errATIONS:
This contract is not funded. All funding and payment will bc made at the task order level and those instructions are
contained in each task order. The following will apply to all task orders issued under this contract unless otherwise
stated within the individual task order:

I) Line item specific: single funding. If there is only one source of funding for the contract line item (i.e., one
ACRN), the payment office will make payment using the ACRN funding of the line item being billed.

2) Line item specific: by fiscal year. If there is more than ooe ACRN within a contract line item, the payment office
will make payment using the oldest fiscal year appropriations first, exhausting all funds in the previous fiscal year
before disbursing from the next fiscal year. In the event there is more than one ACRN associated with the same fiscal
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year, the payment amount shall be disbursed from each ACRN within a fiscal year in the same proportion as the
amount of funding obligated for each ACRN within the fiscal year.

A. INVOICE SUBMISSION AND PAYMENT
ELECTRONIC SUBMISSION OF INVOICES AND RECEIVING REPORTS IS MANDATORY in accordance
with DFARS 252.232-7003

(I) ELECTRONIC SUBMISSION VIA WIDE AREA WORKfLOW (WAWF): Contractors must register and
begin submitting electronic invoices immediately through the Wide Area Workflow Receipt and Acceptance Internet
site: https://wawf.eb.mil!. On tine training is available at http://www.wawftraining.com unless unable to do so. Use
the following data elements to invoice for services or supplies procured via task orders under this contract. The
award document number is located in the lower right-hand comer.

Vouchers for Cost-Type CLINs. In accordance with DFARS 242.803(b), DCAA will be the authorized
representative of the contracting officer for:

• Receiving vouchers
• Approving interim vouchers
• Authorizing direct submission of interim vouchers for provisional payment to the disbursing office
• Issuing DCAA Forms I, "Notice of Contract Costs Suspended andlor Disapproved."

DCAA Determination of Contractor Eligibility for Direct Billing Authority. DCM may evaluate the contractor's
Billing Systcm and determine the contractor's eligibility for direct billing authority. Criteria for eligibility are
described in DCAAP 7641.90 "Information For Contractors", available at http://www.dcaa.mil. After approving the
contractor's billing system and authorizing direct submission of interim vouchers, DCAA notifies the contractor that
it may submit cost vouchers, (except first and completion/final vouchers) direct to the DF AS payment office. The
first and final voucher must go to the DCMA Administrative Contracting Officer (ACO) for approval. TfDCAA
withdraws direct billing authorization, DCAA will notify the contractor, the ACO, and the DFAS payment office,
and will direct the contractor to submit vouchers to DCAA for review and approval. Contractors not determined to
be eligible for direct billing are required to submit interim vouchers to DCAA for approval.
Invoices for Firm-Fixed Price CLINs. The ACO will be delegated responsibility by the PCO for reviewing and
approving invoices for firm-fixed price CLIN's, in which case the contractor shall submit firm-fixed price invoices
directly to the ACO, who will in-turn forward them to DFAS. As such, all contractors when inputting invoices for
Firm-Fixed Price CLINs shall use \VAWF INVOICE 2-in-1 and use Sll 09A as both the Inspect By and Service
Acceptor." The contractor shall include a Certificate ofConfonnance with each invoice to certify the work
performed during the billing period per FAR 52.246-15.

Whcn invoicing for cost type CLINs contractors shall use \VAWF Cost Vouchers and use the appropriate DCAA
DoDAAC as the Service Approver on Interim vouchers and S II 09A as tbe Service Approver on Final vouchers.

The contractor shall segregate and bill separately costs for each DeliverylTask Order issued under this contract.
Cost for performing work set forth in one Delivery/Task Order shall not be allowable under any other Delivery/Task
Order.

If a Delivery/Task Order contains multiple CLINs/SLlNs the contractor shall segregate and bill separately cost'> for
each CUN/SUN of the DeliverylTask Order additionally, contractors will invoice by ACRN as outlined in G.2
above. Cost for performing work set forth on one CLIN/SUN shall not be allowable under any other CLIN/SUN.
The contract number and DeliverylTask Order number shall appear on all work accomplished and on all invoices in
\VAWF. When submitting invoices for FFP task orders contractors shall submit as 2-in-1 invoices. When invoicing
for cost type task orders contractors shall input as Cost vouchers.

http://www.wawftraining.com
http://www.dcaa.mil.
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G.3 Quick Closeout Procedures. (also reference 52.216-7) In efforts to expedite contract closeout, the Contracting
Officer responsible for contract closeout may use the quick-closeout procedure to negotiate the settlement of indirect
costs for a specific task order in advance of the determination of final contract cost LAW Criteria for Quick Closeout,
FAR 42.708. Contractors shall support all Contracting Activities in an effort to ensure quick closeouts.
Management oversight that does not facilitate quick closeout may be reflected in CPARS under the Cost Control
evaluation factor. As part of the negotiated fixed price or total estimated amount of this contract, both the
Government and the Contractor have agreed to waive any entitlement that otherwise might accrue to either party in
any residual dollar amount of $250 or less at the time of final contract closeout. The term "residual dollar amount"
shall include all money that would otherwise be owed to either party at the end of the contract, except that, amounts
connected in any way with taxation, allegations of fraud and/or antitrust violations shall be ex.cluded. For purposes of
determining residual dollar amounts, offsets of money owed by one party against money that would otherwise be
paid by that party may be considered to the extent permitted by law. This agreement to waive entitlement to residual
dollar amounts has been considered by both parties. It is agreed that the administrative costs for either party
associated with collecting such small dollar amounts could exceed the amount to be recovered.

G.4 Travel-Cost Reimbursable: Travel cost will be based on estimated costs per the Federal Acquisition
Regulation FAR Part 31.205-46. Cost estimates will be based on number of trips, number of personnel, and location
Per Diem Rate as posted on https:!lseeureaop2.hgda.pentagon.mil/pcrdieml per individual Task Order. The
Contractor should use this cost estimate in its overall price proposal.

G.4.1S6S2.231-9001 Allowable Travel Costs (2005)

(a) Pursuant to Public Law 99-234, reasonable and allowable Contractor costs for transportation associated
with the performance of this contract may be reimbursed upon mileage, rates, actual costs, or a combination
thereof, lodging, meals and incidental expenses may be based upon per diem, actual expense, or a
combination therefore, provided that the method used results in a reasonable charge.
The cost above shall be determined reasonable and allowable to the extent that they do not exceed, on a daily basis,
the maximum per diem rate in effect at the time of travel as set forth in:

(I) Federal Travel Regulations, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department
of Defense, for travel in Alaska, Hawaii, the Commonwealth of Puerto Rico, and the territories and possessions
of the United States, available on a subscription basis from the Superintendent of Documents, U.S. Government
Printing Office, Washington DC 20402, Stock No. 906-010-000000-1; or at
http://-www.gsa.govlPortaIlgsaiep/contentView.do?P=MTT&contentld= J 3265&eontentTypc-"-GSA BASIC in
electronic format.
(2) Standardized Regulations (Government Civilians, Foreign Areas), Section 925, "Maximum Travel Per
Diem Allowance for Foreign Areas," prescribed by the Department of State, for travel in areas not covered in
(a)(I) of this clause, available on a subscription basis from the Superintendent of Documents, U.S. Government
Printing Office, Washington DC 20402, Stock No. 744-008-000000-0; or at
http://www.statc.gov!mJa!alslprdml200219892.htmin electronic format

(b) Cited Federal Regulations are not incorporated in their entirety. Only sections defining lodging, meals
and incidental expenses and those sections dealing with special or unusual situations and setting forth
maximum per diem rates are incorporated herein.

G.5 5265.228-9000 Required Insurance (2003)
The kinds and minimum amounts of insurance required in accordance with 52.228-5 "Insurance-Work on a
Government Installation" are as follows:r;.:.=.

Type Amount
,.Automobile Bodily Injurv Liability $200,000 per person/S500,OOO per Occurrence
PrC>pertyDamage Liability $20,000 per occurrence
Workers Compensation & Occupational As required by federal and State Statutes

IDisease
Employer's Liability $100,000

http://-www.gsa.govlPortaIlgsaiep/contentView.do?P=MTT&contentld=
http://www.statc.gov!mJa!alslprdml200219892.htmin
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52.232-17
52.232-18
52.232-23
52.232-23 Alt I
52.232-25
52.232-25 Alt )
52.232-33

52.242-1
52.242-3
52.242-4
52.242-13
52.242-15
52.242-15 Alt I
52.246-15
252.204-7006
252.232-7003

252.232- 7010

Payments
Discounts For Prompt Payment
Limitation On Withholding OfPaymcnts
Interest
Availability Of Funds
Assignment Of Claims
Assignment of Claims (Jan 1986) - Alternate I
Prompt Payment
Prompt Payment (Oct 2008) Alternate I
Payment by Electronic Funds Transfer-Central Contractor
Registration
Notice ofIntcnt to Disallow Costs
Penalties for Unallowable Costs
Certification ofFinal Indirect Costs
Bankruptcy
Stop-Work Order
Stop-Work Order (Aug 1989) - Alternate I
Certificate of Conformance
Billing Instructions
Electronic Submission of Payment Requests and Receiving
Reports
Levies on Contract Payments
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APR 1984
FEB 2002
APR 1984
OCT 2008
APR 1984
JAN 1986
APR 1984
OCT 2008
FEB2002
OCT 2003

APR 1984
MAY 2001
JAN )997
JUL 1995
AUG 1989
APR 1984
APR 1984
OCT 2005
MAR 2008

DEC2006

52.232-19 AVAILABILITYOFFUNDS.FOR THE NEXT FISCAL YEAR(APR 1984)

Funds are not presently available for performance under this contract. All funding will be applied at the task order
levels. The Government's obligation for performance of this contract beyond that date is contingent upon the
availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the
part of the Government for any payment may ar:ise for performance under this contract beyond the basic period per
task order, until funds are made available to the Contracting Officer for performance and until the Contractor
receives notice of availability, to be confirmed in writing by the Contracting Officer.

(End of clause)
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H.1
H.2
H.3
H.4
n.5
H.6
H.7
H.8
11.8.1

H.9
H.IO

H.IO.l
H.Il

!l.12
H.B
H.14

H.15
H.15.1
H.l5.2
I1.I6

H.l?
H.l8
H.l9
H.20

H.2t
H.2t.l
H.2t.2

H.22

11.22.l
H.22.2
1l22.3
H.22.4
H.22.5

H.22.6
n.zs
H.24
H.25

1[.26

H.27
Jl.2K

H.29

Section H Table of COlt tents

Reserved
5652.201-9002 Authorized Changes Only by Contracting Officer (2005)
5652.204-9003 Disclosure of Unclassified Information (2007)
Contractor Identification and Security Requirements. Also reference Secrion 32, PWS
Common Access Cards for Contractor Personnel
Government Contractor Relationships
Conduct of Pers ormel
Maintaining Personnel
Key Management Personnel Requirements Conrracr Level
Mission Essential Contractor Personnel
Deployments
SPOT Functions
Work Period and Authorized HoWays
5652.216-9005. Government Down Time for Various Reasons (2005)
Reserved
Decentralized Task Orders (Ordering Authority)
Organi7:ational Confbct OfIntcrcst and Protecting and Handling Proprietary Infot:mation
Organizational Conflict Of Interest
Protecting and Handling Proprietary Information
Associate Contractor Agreements
Cross-teaming
Prime-Subcontractor List
Subcontracting Requirement
Exercise of Contract Option Period
Small and Small Disadvantaged Subcoutracring Requirements
Penalty for Failure to meet the SmaUand SmaUDisadvantaged Business Contracting Participation
Credit for Subcontracting to AbilityOne Firms
Procedures for Is suing. Evaluating, and Awarding Task Orders
Government Requests for Task Order Proposals
Submission of Task order Proposals
Government Evaluation of Task Order Proposals
Authorizs a tion to Proceed on Task Orders
Option exercises at Task order level
Task Order COmplecion
Fair Opportunity Excepti()ns
Task Order Ombudslnlll
Travel Requirements
Material
Allowable Costs direct support
Transfer of Business Unit Executing the Contract
Non-Displacement of Qua litled Workers

Section H - Special Contract Requirements

H.2 5652.201-9002 Authorized Changes Only by Contracting Officer (2005)
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The Contractor shall not comply with any order. direction or request of Government personnel unless it is issued in
writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as part of this
contract. Except as specified herein, no order, statement, or conduct of Government personnel Who visit the
contractor's facilities or in any other manner communicates with Contractor personnel during the performance of this
contract shall constitute a change under the Changes clause in Section I. In the event the Contractor effects any
change at the direction of any person other the Contracting Officer, the change will be considered to have been made
without authority and no adjustment will be made in the contract price to cover any increase in cost incurred as a
result thereof. The address and telephone number of the Contracting Officer is

Ms. Deanna Cox
USSOCOM, SOAL-KH
7701 Tampa Point Blvd.
MacDill AFB, FL 33621-5323
813-282-8795 X6109

H.3 5652.204-9003 Disclosure of Unclassified Information (2007)
(a) On September 21, 2001, the Department of Defense designated Headquarters US Special Operations
Command (USSOCOM) a sensitive unit, as defined by Title 10 United States Code (USC) Section 130b (10
USC BOb). In keeping with this designation, unclassified information related to USSOCOM with respect
to any military information, operations, technology, or acquisitions managed by USSOCOM or any of its
component commands, will he designated Controlled Unclassified Information (CUI). As such, the
contractor hereby unequivocally agrees that it shall not release to anyone outside the Contractor's
organization any unclassified information, regardless of medium (e.g., film, tape, document, contractor's
external website, newspaper. magazine, journal, corporate annual report, ctc.), pertaining to any part of this
contract or any program related to this contract, unless the Contracting Officer has given prior written
approval. Furthermore, any release of information which associates USSOCOM, Special Operation Forces
(SOF), any component command or any USSOCOM reporting organization with an acquisition program,
contractor, or this contract is prohibited unless specifically authorized by USSOCOM.
(b) Request for approval shall identify the specific information to be released, the medium to be used, and
the purpose for the release. The contractor shall submit the request to the Contracting Officer at least 45
days before the propose date for release for approval. No release of any restricted information shall be made
without specific written authorization by the Contracting Office.
(c) The Contractor shall include a similar requirement in each subcontract under this contract.
Subcontractors shall submit request for authorization to release through the prime contractor to the
Contracting Officer.
(d) The Contractor further understands that Title 18 USC Section 701 specifically prohibits the use of the
USSOCOM emblem or logo in any medium (e.g., corporate website, marketing brochure. news paper,
magazine, etc.) unless authorized in writing by USSOCOM. Forward any request to use the USSOCOM
emblem or logo through the Contracting Officer.

H.4. Contractor Identification and Security Requirements, Also reference Section 3.2, PWS

a. The Contracting Officer intends to issue task orders whose scope of effort will be in support of classified
programs. In order to be eligible to provide support to classified programs, prime contractors must possess a Top
Secret facility clearance at time of contract award. Individuals performing work under resultant tasks orders must
comply with applicable program security requirements which will require personnel security clearances up to and
including Top Secret at time of award per Section 3.2 of the PWS and task order instructions. Specific task orders
may also require individual personnel to have access to Sensitive Compartmented Information (SC1) or DCID 6/4
eligibility, Nuclear Command and Control (NC2), and possibly Special Access Information, such as Special Access
Programs (SAP), Special Access Requirements (SAR), and Special Technical Operations (STO) clearances.
Therefore, althougb for prime award eligibility contractors need only show proof of Top Secret Facility Clearance
per Sections L and M, however, contractors must be prepared to propose on efforts requiring higher security
requirements at the task order levels after award. At this time all TS/SCI is performed on site.



ITEM NO SUPPLIES/SERVrCES MAX
QUANTITY

3003 UNDEFINED

UNIT UNlTPRICE

UNDEFINED
OPTION CPFF Term-First Option Period

CPFF
Task orders appropriate for CPFF contract type IAW FAR 16.306 shall be issued
against this CLIN for Ordering Period 2, First Option POP 1 May 2013-30 Apr
2014. Contractor shall provide all materials, travel, labor, and equipment
necessary to provide these services.
FOB: Destination

MAX COST

FIXED FEE

TOTAL MAX COST + FEE

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

3004 UNDEFINED

UNIT UNIT PRICE

UNDEFINED
OPTION FPI Firm Target-First Opt Period

FPI
Task orders appropriate for FPI contract type lAW FAR 16.403 shall be issued
against this CLIN for Ordering Period 2, First Option POP 1May 2013-30 Apr
2014. Target Cost, Target Profit, share ratios, and Price Ceilings will be established
at the task order levels. Contractor shall provide all materials, travel, labor, and
equipment necessary to provide these services.
FOB: Destination

TARGET COST

TARGET PROFIT

TOTAL TARGET PRlCE

CEILING PRICE

SHARE RATIO ABOVE Ti\RGET

SHARE RATIO BELOW TARGET
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MAX AMOUNT

$0.00

UNDEFINED

'U"NDEFINED
$0.00

MAX AMOUNT

$0.00

$0.00

$0.00

$0.00

UNDEFINED



ITEM NO SUPPLIES/SERVICES MAX
Q ANTITY

~005 UNDEFINED
OPTIO~ CPIF-First Option Period

CPIF

Task orders appropriate for CPIF contract type lAW FAR 16.405-1 shall be issued
against this CUN for Ordering Period 2, First Option POP 1 May 2013-30 Apr
2014. The target cost, a target fee, minimum and maximum fees, and a fee
adjustment formula will be established at the task order levels. Contractor shall
provide all materials, travel, labor, and equipment necessary to provide these

UNIT UNlTPRICE

UNDEFL'lED

services.

FOB: Destination

TARGET COST

TARGET FEE

TOTAL TGT COST + FEE

MlNlMUMFEE

MAXIMl.JM FEE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TAROET

ITEM NO SUPPLIES/SERVrCES MAX
QUANTITY

3006 UNDEFINED

UNIT UNITPRlCE

UNDEFINED
OPTION Cost Reimbursable Travel

COST

This CLIN will be utilized in conjunction with specific task orders if the
Government cannot "Withreasonable certainty determine the anticipated travel
requirements at the time of task order issuance. If the Government will require
use of this CUN, it will be specified in the Task order Instruction to offerors. If
the government can reasonably determine the travel requirements this CLlN will
not be used. There is no Fee allowable under this CLIN. POP 1 May 2013-30
Apr2014
FOB: Destination

MAX COST
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MAX Al\1:0UNT

$0.00

UNDEFINED

UNDEFINED
$0.00

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

4001 ~EF~ED

UNIT UNIT PRlCE

UNDEF~ED
OPTION FFP-First Option Period

FFP
Finn Fixed Price Task orders (FFP) lAW FAR 16.202-1 shall be issued against
this CLIN for Ordering Period 2, First Option POP I May 2014-30 Apr 2015.
Contractor shall provide all materials, travel, labor, and equipment necessary to
provide these services.
FOB: Destination

MAX
NET AMT

ITEM NO SUPPLIES/SERVICES MAX
QUANTITY

4002 UNDEFINED

UNIT UNlTPRICE

UNDEFINED
OPTIO!\' FFP LOE-First Option Period

FFP-LOE
Task orders appropriate for FFP LOE contract type lAW FAR J 6.207-1 shall be
issued against this CLIN for Ordering Period 2, first Option POP 1 May 2014-30
Apr 2015. Task orders or portions of task orders exceeding $IOOK shall not
utilize this CLIN lAW FAR 16.207-3 (d). Contractor shall provide all materials,
travel, labor, and equipment necessary to provide these services.
FOB: Destination
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MAX AMOUl'.'T

$0.00

MAX AMOUNT

$0.00

$0.00

MAX NET AMT

CEILING PRICE

$0.00

$0.00
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HEM NO SUPPLIES/SERVICES MAX
QUANTITY

4003 UNDEFINED

UNIT {INTTPRICE MAX AMOUNT

UNDEFINED $0.00
OPTION CPFF Term-First Option Period

CPFF
Task orders appropriate for CPFF contract type lAW FAR ]6.306 shall be issued
against this CLIN for Ordering Period 2, First Option POP 1 May 2014-30 Apr
2015. Contractor shalt provide all materials, travel, labor, and equipment
necessary to provide these services.
FOB: Destination

MAX COST

FIXED FEE

TOTAL MAX COST + FEE

lTh'DEFlNED

l..JNDEFINED
$0.00

ITEM NO Su"PPLIES/SERVICES MAX
QUANTITY

4004 UNDEFINED

UNIT UNIT PRICE MAX AMOUNT

UNDEFTNED $0.00
OPTION FPI Finn Target-First Opt Period

FPI
Task orders appropriate for FPl contract type [AW FAR 16.403 shall be issued
against this CLIN for Ordering Period 2, First Option POP 1 May 2014-30 APT
2015. Target Cost, Target Profit, share ratios, and Price Ceilings will be established
at the task order levels. Contractor shall provide all materials, travel, labor, and
equipment necessary to provide these services.
FOR: Destination

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE

CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARF. RATIO BELOW TARGET

$0.00

$0.00

$0.00

UNDEFINED
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

4005 UNDEfINED UNDEFINED $0.00
OPTION CPIF-First Option Period

CPIF

Task orders appropriate for CPlF contract type lAW FAR 16.405-1 shall be issued
against this eLIN for Ordering Period 2, First Option POP 1May 2014-30 Apr
2015. The target cost, a target fee, minimum and maximum fees, and a fee
adjustment formula will be established at the task order levels. Contractor shall
provide all materials, travel, labor, and equipment necessary to provide these
services.

FOB: Destination

TARGET COST

TARGET FEE

TOTAL TOT COST + FEE

MlNIMmvf FEE

MAXIMUM fEE

SHARE RATIO ABOVE TARGET

SHARE RATIO BELOW TARGET

UNDEFINED

UNDEFINED
so.co

$0.00

$0.00



lTEM NO SUPPLIES/SERVICES MAX
QUANTITY

4006 UNDEFINED

UNIT UNlT PRICE

UNDEFINED
omON Cost Reimbursable Travel

COST

This CLIN will be utilized in conjunction 'with specific task orders if the
Government cannot with reasonable certainty determine the anticipated travel
requirements at the time of task order issuance. If the Government will require
use of this CLIN, it will be specified in the Task order Instruction to offerors. If
the government can reasonably determine the travel requirements this eLIN will
not be used. There is no Fee allowable under this CLIN. POP I May 2014-30
Apr 2015

FOB: Destination

MAX COST
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MAX AMOUNT

$0.00

UNDEFINED
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Section C - Descriptions and Specifications

PERE.Q~ANCE WORK STATEMENT
PERFORMA.t~CE WORK 8TATEMENT (PWS)

GLOBAL BA TTLEST AFF AND PROGRA.l.\1 SUPPORT TO THE UNITED STATES SPECIAL OPERATIONS
COMMAND (USSOCOM)

SEcnONl

DESCRIPTION OF SERVICES

1.1 GLOBAL BATTLESTAFF AND PROGRAM SUPPORT

The United States Special Operations Command (USSOCOM) is a Unified Command ofthc Department of Defense
(DoD). USSOCOM's mission is to "Provide fully capable Special Operations Forces to defend the United States
and its interests. Synchronize planning of global operations against terrorist networks." This also includes three
command priorities: "Deter, Disrupt, and Defeat Terrorist Threats; Develop and Support our People and Families;
and Sustain and Modernize the Force". These priorities support USSOCOM's ongoing efforts to ensure SOF are
highly trained, properly equipped and deployed to the right places at the right times for the right missions.
USSOCOM is responsible for all Special Operations Forces (SOF) in DoDI. USSOCOM leads, plans, synchronizes,
and as directed, executes global operations against terrorist networks. USSOCOM also trains, organizes, equips and
deploys combat ready special operations forces to combatant commands. USSOCOM responsibilities include
training and equipping these forces to perform their missions anywhere in the world at any time. Specific
responsibilities of US SOCOM include: developing, acquiring, fielding, and supporting special operations equipment,
materiel, supplies and systems and ensuring the interoperability of equipment with other DoD systems Interagency
and Partner nations. For tbe purposes of this performance work statement (PWS) when support to USSOCOM is
specified this shall include HQ USSOCOM - MacDilL AFS FL and the National Capital Region (NCR) including
Joint Special Operations University (JSOU) and Joint Military Information Support Command (JMISC); five
Component Commands including Joint Special Operations Command (JSOC) and United States Army Special
Operations Command (USASOC) - Fort Bragg, NC; Air Force Special Operations Command (AFSOC) - Hurlburt
Field, FL; Marine Special Operations Command (MARSOC) - Camp Lejeune, NC and Naval Special Warfare
Command (NA VSPECW ARCOM) - Coronado, CA; the Theater Special Operations Commands (TSOCs)
supporting each US Geographic Combatant Commanders including SOCPAC, SOCSOUTH, SOCCENT, SOCEUR,
SOCKOR, SOCAFRICOM, and SOCJFCOM. If any new components, theater commands, or other reponing
agencies should be created during the period of performance for this contract for the purpose of supporting
USSOCOM, they shall also be allowed to utilize this support contract if necessary. From this point fOTWMd,
reference to (JSSOCOM is inclusive of all of the above.

1.2. THE GLOBAL BArrLESTAFF At'ID PROGRAM SUPPORT (GBPS).
The Contractor shall meet all requirements and responsibilities in support ofUSSOCOM as outlined in this PWS
including all subsequent task orders. All support and staff shall be fully trained, professional, and customer oriented,
consistently providing responsive, flexible, innovative, and cost effective service. The Contractor shall ensure quality
work performance in accordance with applicable standards and guidelines. The Contractor shall perform the standards of
this PWS in an environmentally acceptable and safe manner consistent with Federal, State and Local laws as well as
applicable policies, regulations and instructions. The Contractor shall provide all personnel, equipment, tools, materials,
supervision, and other items necessary to perform the services and provide support to aU mission areas of US SOCOM
as specified in this PWS and ordered under indi .••.idual task orders. The objective of this contract action is to acquire
global SOF-unique non-personal services and expertise to support the Commander, USSOCOM. In addition, the
Contractor shall provide subject matter expertise in areas of, but not limited to: time sensitive planning; interagency

INOTE: The term and acronym Global War on Terror (GWOT) is being transitioncd to a new term Overseas
Contingency Operations (OCO). These terms may be used interchangeably in both this PWS and task order
statements of work.
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support; intelligence operations; Military planning, Intelligence, Surveillance and Reconnaissance (ISR) program
analysis; biometrics, socio-cultural analysis, geospatial analysis, signals intelligence, and human terrain initiatives
with ISR support; administrative support; public affairs; training; accounting; budgeting; joint support, budget and
resource management activities; readiness planning and reporting; personnel and manpower accountability and
reporting; acquisition and life cycle program management; procurement support; engineering support including
research, development, science, technology, and systems engineering; graphics support and other business for
USSOCOM. This PWS is meant as an overview of basic scope of the requirements, details will be provided for each
individual requirement either via task order RFP PWS or RFP Statement of Objectives (SOO) as addressed in,
Section II of this contract, Task Order Procedures.

1.3 SERVICE DELIVERY SUMMARY (SDS). The Contractor shall perform to the standards outlined in this
basic contract PWS SDS as well as the specific SDS standards outlined within each awarded task order (TO). The
Contractor shall provide guidance and assistance to ensure all services are provided efficiently and economically,
while providing a quality product or quality service to meet customer requirements. The performance metrics utilized
under both the basic contract and each task order to ensure all standards are met will be in accordance with the
Contract Quality Assurance Surveillance Plan (QASP).

SECTION 2

GENERAL INFORMATION

2.0 REQUIREMENTS. The Contractor may be required to provide the necessary services to support all
Mission areas of USSOCOM as specified and ordered under individual task orders. Areas of support will be in the
three general categories described below: Global Battlestaff and Intelligence Support, Acquisition and Logistics
Management Support, and Business Operations and Financial Management Support.

2.1 GJ,OBAI. BATTLESTAFF OPERATIONAL Ar-.-o INTELLIGENCE SUPPORT. The Contractor 'Will be
required to provide various functional subject matter experts, advisory, analysis, and other types of support services
related to Global BattlestaffOperational and Intelligence Support to USSOCOM. This includes, but is not limited to,
training, decision support analysis, independent assessments of technical issues, research and support analysis,
military planning, intelligence operations support, counterintelligence, SOF exercise support, SOF studies, language
support expertise, military operations support, and military operations support strategies. The following will outline
some of the various operational and intelligence support and subject matter expertise requirements. These
requirements in no way address every possible specific task order requirement, however, they do provide sufficient
information in order to plan and support this section of the PWS.

2.1.1 Readiness Planning and Reporting. The Contractor may be required to provide support in the areas of
planning, directing, assessing, and reporting the readiness of SOF world-wide deployed forces, to include special
operations support to the Geographical Combatant Commanders (COCOMS), Component Commands, Ambassadors,
Country tearns, and SOF personnel assigned to or working with various Governmental and non-Governmental
agencies and partner nations. Typical support efforts include, but are not limited to: coordination, data collection,
query development, analysis, reporting and monitoring related to current and future SOF readiness indicators and
trends. The Contractor may be required to compile, collect, maintain, analyze, perform trend analysis or other types
of analyses, and present data from the Deployed Forces Reporting Systems (DEPREP) and Personnel Tempo of
Operations (PERSTEMPO) databases, and other similar databases. The Department of Defense Readiness System
(DRRS) is the DOD readiness system of record per DOD Directive 7730.65, Department of Defense Readiness
Reporting System (DRRS).

2.1.2 Lessons Learned. The Contractor may be required to assist in the generation oflessons learned for the Joint
Lessons Learned Information System - Special Operations Forces OLLIS-SOF) database or other databases as
required. The Contractor may be required to assist in the collection, analysis, archiving, and resolution of
observations, insights and lessons (OIL) from the SOF community and assist with the dissemination of consequent
lessons learned to the joint conventional and SOF users.
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2.1.3 Combat Modeling, Simulation and War gaming. The Contractor may be required to develop new or modify
existing models, wargames, expert systems, and simulations to assist in the testing of concepts and decisions,
exploration of issues, and development and non-systems-related maintenance of databases to support models,
training, games and simulations.

2.).4 Chemical. Biological, Radiological, Nuclear, and high yield Explosive (CBRNE). The Contractor may be
required to provide expertise to support CBRNE defense, counter proliferation, and counterterrorism matters.
Typical tasks include establishing, maintaining, updating, and filing subject-related documents (requirements
documents, meeting minutes, program documentation, etc.); maintaining the CBRNE Defense Doctrine library and
Chemical Defense Equipment database; assisting in development of SOF doctrine, policy and procedures; assisting
in the development of Program Objective Memorandum (POM) and other financial program documentation
submissions; preparing for and participating in USSOCOM Counter proliferation (CP) and CBRNE integrated
product team (IPT) meetings; preparation of briefs and presentations; assisting in the preparation of readiness reports
and assessments; planning and coordinating all activities associated with the annual SOF CBRNE conference;
attending meetings and conferences and performing resulting tasks as required or defined.

2.1.5 Strategic Planning Process. The Contractor may be required to support development of the USSOCOM
Strategic Planning Guidance (SPG) and other USSOCOM Command Level Strategy Documentation as required
based on Defense Planning Guidance, threat documents, and future capability assessments. The Contractor may be
required to support development and prioritization of required SOF capabilities based on the Joint Mission Essential
Task List and the SPG, populating a database of capabilities-based funding requirements, to include forces and
equipment, link required capabilities to funding requirements, and conduct funding allocation analysis and execution
based on POM guidance.

2.1.5.1 Requirements Generation and Documentation Support. The Contractor may be required to support the
collection and analysis of special operations requirements. The Contractor's SOF expertise will assist the Command
'With requirements definition and coordination across the command, the Services and other Government
organizations. Requirements generation and documentation support may be required to be provided in accordance
with the Command's priority, established time lines, and process definition. The Contractor will provide feedback or
constructive criticism that will enhance the requirements generation and documentation support process.

2.1.5.2 The Contractor may be required to perform analysis of alternatives and capabilities-based analyses to assist
the Command in developing materiel and non-materiel solutions to the warfighter using the established USSOCOM
system and definitions. Analysis of alternatives may include using several sources of data and information compiled
from several authoritative sources both internal and external to USSOCOM.

2.1.6 Structuring. The Contractor may be required to develop new and modify existing models, to support force
structuring in support of the Joint Mission Analysis (JMA) aspect of the USSOCOM Strategic Planning Process.
The Contractor may be required to provide analytical support to USSOCOM J:\1A Subject Matter Experts for the
JMA input and analysis cycle.

2.1.7 Studies and Analyses. The Contractor may be required to conduct studies and analyses of current, future, or
required capabilities at the Command or lower levels. Typical tasks may include the conduct of studies and analyses
ofthe current Command, Control, Communications and Computers (C4) systems or other systems affecting the
command and control tactical units in combat operations with respect to communications and information support for
management, oversight and technical support of operations.

2.1.8 Position and Concept Papers. The Contractor may be required to acquire and compile material from a
multitude of different sources and develop specific, new, updated position and concept papers concerning Doctrine,
Organization, Training, Materiel, Leader and Education, Personnel and Facilities (DOTMLPF) issues.

2.1.9 Reports. The Contractor may be required. to prepare reports on issues discussed during meetings, conferences,
or other forums conducted by the Government with other parties (including different Contractors, Other Government
Agencies, Services or other parties) in accordance with the Service Deliver Summary (SDS), Quality Assurance
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Surveillance Plan (QASP) and other defined requirements required to be delivered as defined at the Task Order
leveL

2.1.10 Strategic Communication. The Contractor may be required to provide subject matter expertise to
support research and analysis both internal and external to USSOCOM including strategic communications to
perform information operations. Support will be required across all regional theaters in an effort to identify primary
target audiences, develop precise themes and messages, and determine appropriate means of dissemination in order
to gamer foreign support for the US Government's goals, themes, and objectives relating to any overseas
contingency operation or any Special Operations activities. In addition, the Contractor may be required to provide
development, coordination, production, and synchronization of commercial grade, multi-media products including
after action support including data collection and analysis thereof to measure the effects of information operations to
facilitate planning and make adjustments to ongoing operations. Strategic Communication may be necessary within
the Command and the United States as required by the Government and as defined at the individual task orders.

2.1.11 Intelligence and Information Operations (10). The Contractor may be required to provide subject matter
expertise to support researching, developing, analyzing, and recommending Government and commercial sources of
Psychological Operations related to intelligence and information operations. The Contractor may be required to
identify, prioritize, manage, and track production and collection requirements and coordinate across the Intelligence
Community (IC), to include open source information and data, to ensure collection and production requirements of
USSOCOM are met. The Contractor may be required to manage, coordinate, and synchronize military and civilian
communications planning, produce commercial quality products for unlimited foreign public broadcast, develop
themes, and designs for multi-media products. Contractor may be required to recommend available media to
disseminate messages, synchronize messages across multiple mediums, and recommend proper frequency and
intensity. Contractor will be required to provide subject matter expertise in order to describe or translate
Government requirements to creative developers and technicians.

2.1.12 Media Support. USSOCOM requires the capability to, on order, posture for rapid global dissemination of
influence media via multiple media outlets and channels in support of strategic and long term US Government
Overseas Contingency Operations (OCO) goals and objectives. The contractor may be required to provide all Jabor,
equipment, tools, materials, travel, and other items and services necessary to provide cultural assessment services
and products that support or inform developed themes and messages. This includes determining, advising, and
informing Government and USSOCOM officials of content or means of dissemination to garner foreign support for
US Government's goals. Accordingly, the contractor will be required to provide cultural assessment services and
products that will (1) support development, coordination, production, and synchronization of commercial grade,
multimedia products to include producing commercial quality quarterly magazines and other collateral print media
products, including but not limited to special edition print or electronic sources, calendars, inserts, and brochures;
and (2) enable analysis of data to measure the effects of information operations to facilitate planning and make
adjustments to ongoing operations.

2.1.13 Tclevision/Broad Band Network Support. The contractor may be required to produce, deliver and
disseminate televisionlbroad band network commercials and sitcoms to support full-spectrum informational
campaigns. As a minimum, production efforts will include all aspects of scripting, storyboards, focus group
assessments, production, editing, and distribution. Production activities listed herein may be executed in countries
and in languages that culturally and linguistically match the target audiences ofthe products. The contractor may be
required to develop and execute dissemination and media plans to distribute the products in a manner that will
achieve Government specified objectives.

2.1.14 General Media Support. The contractor may be required to produce, deliver and disseminate other media as
required by USSOCOM. These media projects may include printed media, cell phone based applications, video
games, or other products to support Government specified objectives.

2.) .15 Human lntelligence (HUMINT) and Collection Management (eM) Support. The Contractor may be required
to provide expertise in HUMINT operations and all associated matters in order to conduct staff coordination,
communication, and synchronization efforts as required with all levels and ranks of personnel as applicable across
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the Services, DoD, Federal, Commercial, and Other Government Agencies, foreign and domestic, to bolster and help
coordinate improved HUMINT support to the USSOCOM mission. All efforts shall include a logical and methodical
approach using official Instructions and internal processes as applicable in order to provide required eM support.

2.1.16 Civil Affairs (CA) and Psychological Operations (PSYOP). The Contractor may be required to provide
expertise to support daily operational requirements relevant to the USSOCOM CA and PSYOP mission. This
includes, but is not limited to, monitoring CA and PSYOP operations in theater; reporting on all significant activities
related to CA and PSYOP operations; assisting staff on CA and PSYOP doctrinal issues (including review and
updating of standalone CA and PSYOP manuals); and assisting staff on updating leadership orally or in writing on
any relevant CA and PSYOP activities supporting the USSOCOM mission.
2.1.17 Mission Planning. The Contractor may be required to provide expertise in the areas of joint/inter-
agency/multi-national coalition and partner nation operations, SOF intelligence, ground and air operations, and joint
staff operations to engage in exercise planning and script writing efforts, as standalone projects or with the support of
the USSOCOM staff.

2.1.18 Training and Mission Rehearsal Support. The Contractor may be required to provide expertise in the areas of
SOF operational mission sets, their applicability to training, and technical knowledge of the requirements generation
system, simulation development, acquisition, implementation of these mission sets, and network architectures. This
includes the ability to analyze and update current training requirements. These efforts are related to the identification,
analysis, user evaluations, and requirements generation to support time-critical training system needs for SOF. This
support also may involve the identification, assessment, or coordination with the acquisition or other applicable
communities to develop or modify training materials or strategies to take advantage of advanced technologies. This
support may be conducted with non-standard users and at non-standard locations.

2.1.19 Exercise Execution Support. The Contractor may be required to assist in the deli very of command post
exercises (CPX), NLE and tabletop exercises with role pLayers, subject matter experts and other products and
services as identified in supporting exercise docwnents and material on the U.S. Government's timeline. This
process includes working in collaboration with the U.S. Joint Forces Command (USJFCOM) and other Commands
or Agencies in developing exercise design and execution.

2.1.20 Exercise Planning Support. The Contractor will provide subject matter experts (SME) with a combination of
skills and experiences, including SOF ground, maritime, and air operations, Joint SOF operational experience, as
well as, intelligence and interagency operations to participate in exercises and battle staff events as determined by
USSOCOM. The Contractor may be required to participate iri the Joint Exercise Control Group (JECG) throughout
the duration of each event under the guidance of the USSOCOM-Exercise Director, Lead Planner, and JECG
Director. The contractor may also be required to participate in the Semi-Annual Exercise Conference (SAEC).

2.1.21 USSOCOM Mentor Program Support The Contractor may be required to provide support for a Senior
Mentor program in order for USSOCOM to obtain ideas, viewpoints, and advice from military, scientific, and
technical experts who provide their expertise on the impact of policy changes and unilateral operations on strategic
war on terrorism plans; new tactics, techniques and procedures (TTP) to reduce SOP vulnerability and improve
penetration of enemy defenses; new tools to facilitate deliberate and adaptive planning; and employment of
intelligence capabilities, activities, and functions.

2.1.22 The Contractor may be required to assist Special Operations Forces Culture and Language Office (SOFCLO)
with oversight management of funding, language training policy development, training and test study and analysis,
and establishing an overall conunand language training strategy for all USSOCOM and its components as required.

2.1.23 Cultural and Language Training Support. The Contractor may be required to conduct professional study and
analysis to continue and build on previous long-range studies to analyze the varied culture and language training
programs and efforts within the command and identify areas for improvement by extending it to new and modified
initiatives while continuing coverage of traditional programs. Training effectiveness efforts may be initiated to
examine language and culture training in the U.S. Anny Special Warfare Center and School, the Marine Special
Operations School, Air Force Special Operations Command, and any other SOF customers, as well as select SOF
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unit training programs and training delivered by the joint SOF Tele-training System or other prescribed means. The
Contractor will collect valid and reliable data, analyze it appropriately to yield actionable recommendations, and
produce reports, presentations and/or suggested training curriculum. Reports will provide the SO Forces Language
Office (or other designated offices) with discrete, targeted analysis and recommendations tailored to specific
language or cultural programs. .

2.1.24 Intelligence and Operational Planning Support. The contractor may be required to provide support that
includes personnel with current and relevant levels and breadth of training, education, experience, and expertise in
the functional or general areas of Intelligence and Operational Planning support. Support may include conducting
intelligence research, analysis, data collection, production, video analysis, geospatial analysis, socio-cultural and
human terrain analysis inclusive of intelligence product build, interpretation and dissemination activities to meet
USSOCOM requirements and timelines in support of Command requirements. In addition, these experts will serve
as Counterterrorism (CT) all-source analysts interpreting and analyzing raw data in the production of intelligence
from multiple sources. They will compile, collate, analyze, and evaluate all-source information to produce
intelligence products on terrorists, terrorist organizations/networks, non-Government agencies, state sponsors of
terrorism, and potential links and nodes worldwide. Contractors will routinely advise and brief senior leadership on
matters pertaining to terrorism and possible terrorist activities. These analytical tasks will routinely support
numerous disparate command priorities. such as Information Operations (IO), Counterterrorism Signals Intelligence
(CT-SIOINT), Intelligence Surveillance and Reconnaissance (ISR) requirements support, Collection Management
(CM), Intelligence Campaign Planning (ICP), Threat Finance, Terrorist group identification, human terrain,
predictive analysis and others within the areas of intelligence (typically J2 in joint organizations), operations (13),
and/or planning (15). The Contractor may also be required to provide support to the USSOCOM Planning Cells,
Interagency Task Force (IATF), the Information Management Directorate (IMD), the Strategic Information
Operations Missions, and other efforts of the command. The Contractor may also be required to provide regional
expertise for SOF activities in the different COCOMs. The Contractor may be required to coordinate SOF
operational deployments and produce Deployment Order (DEPORD) modifications tasking USSOCOM Components
to support and sustain Special Operations activities as required. The Contractor may be required to continuously
monitor the information management process and make recommendations for knowledge management actions and
architectures for information storage, retrieval, and presentation.

2.1.24.1 Deployed Special Operations Forces Support. In support of USSOCOM and the Center for Special
Operations mission to plan and synchronize operations against terrorist networks. the contractor may be required to
provide expertise in advising and assisting the Government in determining infrastructure development and expansion
requirements in support of Command objectives as a result of data received as a part ofIntelligence and Operational
Planning, In addition, the contractor may be required to support analyses of evolving technology and systems
development to support deployed SOF in concert with analysis of other information including, but not limited to, the
National Military Strategy (NMS). the Overseas Contingency Operations execution plan, Joint Vision 2020
(N2020), and SOF Vision 2020 and subsequent documents and data. The contractor will also participate in the
development and prosecution of operations against select adversaries of the US in accordance with approved
USSOCOM authorities. Support required may involve all areas of expertise described within this document.

2.1.25 Signature Reduction and other Theater Operational Support. The Contractor may be required to provide
expertise to identify and synchronize all compartmented low signature reduction Plans, Annexes, and Proposals and
other similar types of projects as required by SOCOM to support Theater Operations. Accordingly, the contractor
may be required to conduct detailed data collection, analysis and coordination required support with higher
headquarters and all other Government Agencies involved ensuring de-confliction. The Contractor may be required
to assist components and other agencies as required in development of appropriate signature reduction proposals;
conduct pre-mission briefing and training as required for inbound elements; advise Commander and collateral
operational cells on special project proposals. When providing subject matter expertise, the contractor may be
required to prepare and present overt, covert and clandestine operational concepts for review and approval. In
addition, the contractor may be required to provide expertise in the areas of biometrics, identity management,
sensitive site exploitation (SSE) and other unique skill sets as required. Support may include synchronizing
biometrics collection, planning, tasking, and producing operational requirements in support of the Identity
Superiority Manager (ISM). The contractor may be required to conduct meetings in order to perform planning and



H92222-l0-D-0017

Page 25 of86

staff coordination. In addition, the Contractor may be required to perform biometric responsibilities mandated by
DOD Directive 8521.01E, Department of Defense Biometrics. The contractor will ensure the identity management
capabilities are leveraged appropriately to support the COCOM's and Component's mission requirement. Other
such areas of expertise are anticipated to be required over the life of the contract; however, as these areas of
expertise are identified, they will be determined and described at the task order level.

2.1.26 SOF Unique Unmanned Systems (or other SOF unique program or specialty) Training, Analysis and Policy
Development. The Contractor may be required to support the USSOCOM Unmanned Systems (or other SOF
Unique program or Specialty) Training requirements. The duties include, but are not limited to, analysis and policy
support, long range plans, development of training for USSOCOM unmanned systems or other SOF Unique
Programs or Specialty. The Contractor may be required to provide support to the Government in the revision and/or
update to USSOCOM Directives and support the execution of those duties. The contractor may be required to assist
in the establishment of manual or automated means to monitor unmanned systems operator and crew qualifications,
training, currency, and operator readiness.

2. I.27 Translation Services. The contractor may be required to provide multilingual translation services via native
speakers, or the certified native proficiency equivalent at the professional level for languages to conduct translation
activities from target languages to the English language and from English into target languages and Cultural/Ideology
Analysis in consonance with open source intelligence (OSINT) production requirements supporting a full range of
Irregular Warfare and Unconventional Warfare (IW/UW) production tasks commensurate with USSOCOM
intelligence priorities. Additionally, Services may be required when translation is necessary for the integration and
delivery of final products or requirements such as texts, magazines, or videos. The contractor will provide translation
support to include but not limited to the translation of audio clips, website content, print, video, graphic, electronic,
multi-media and any additional forms of communication. In addition, the contractor may be required to provide
multilingual interpretation services via native speakers, or the certified native proficiency equi ••..alent at the
professional level from target languages to the English language and from English into target languages as required
for meetings, conferences, briefings, and various other forums of voice communications. The contractor may be
required to provide broadcast quality voice talent as required. The contractor will also provide senior subject matter
expert Linguists and Analysts that will support Irregular Warfare (IW) and Unconventional Warfare (UW) analysis
requirements through translation activities of open source data and information. Target Languages include but are
not limited to all dialects of the following languages: Arabic, French, Spanish, Portuguese, Indonesian, Thai,
Korean, Chinese, Urdu, Farsi, UK English, Swahili, Pilipino, Hindi, Pashtu, Russian, and German.

2.2 ACQUISITION & LOGISTICS MANAGEMENT SUPPORT. The Contractor may be required to provide
overall acquisition management support to include program management, engineering services and support resource
management, contracting support, logistics and sustainment, test and evaluation, and other management and
administrative specialty support to Special Operations Forces (SOF) and SOF-related programs and projects
throughout all phases of the acquisition lifecycle. All Contractor-furnished activities and products must be consistent
with relevant USSOCOM and DoD directives and instructions.

2.2.1 Independent Expert Support. The Contractor may be required to provide independent expert advisory services
to the Acquisition Executive, other USSOCOM senior staff. Program Executive Officers (PEOs), and Program
Managers (PMs) throughout USSOCOM. This includes, but is not limited to; decision support analysis, independent
assessments, business analysis, generation and review of acquisition and logistics strategies and other focused related
topics.

2.2.2 Program Management Support. The Contactor may be required to assist in providing program management
support to USSOCOM. The Contractor personnel shalt have current and relevant levels and breadth of acquisition
program management experience and expertise. Support may include, but is not be limited to:

• daily program or project execution,
• program/project status reporting and information flow,
• preparation for and participation in program management, execution. and technical reviews,
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• analysis and evaluation ofprograrn!project progress and status based on Earned Value Management System
(EVMS) information, technical and programmatic reviews, etc.

• development and submission of programming, budgeting, and execution positions and plans,
• development and implementation of acquisition, logistics, and test plans and acquisition strategies,
• development of required acquisition documentation and briefing material.
• implementation and execution of standard SOF acquisition and logistics processes as well as expedited

processes, such as the Combat Mission Needs Statement/Urgent Deployment Acquisition (CMNSIUDA)
and combat development.

2.2.3 Systems Engineering Support. The Contractor will assist in providing systems engineering and technical
management support to USSOCOM on all acquisition programs and science and technology programs and projects.
The Contractor personnel shall have current and relevant levels and breadth of technical experience and expertise.
Support may include, but is not be limited to:

• technology readiness level assessments and analysis of alternatives;
• detailed technical analyses translating user capability objectives into requirements, specifications, or other

documentation, as required;
• review, analyze, and provide recommendations on proposed technical approaches and solutions,

specifications, test plans, engineering drawings, technical review packages, etc.;
• risk assessments and mitigation plans;
• generating technology development strategies, and systems engineering and system architecture

documentation;
• assistance with managing the technical baseline and supporting configuration, interface, and technical data

management activities;
• operational performance analysis and modeling and simulation;
• technical reviews and analyses, such as Reliability, Availability, and Maintainability (RAi\1) engineering,

manufacturing and production engineering, product assurance, and system integration and intcropcrability,
and validation and verification; and

• technological trend assessment/analysis to identify opportunities for advancement of current capabilities.

2.2.4 Financial Management Support. The Contractor will assist in providing Government financial management,
budgeting, and cost estimating support for USSOCOM products, services, and other SOF-related or SOF-interest
programs and projects. When providing support, the Contractor shall provide personnel with current and relevant
levels and breadth of financial, budget, and cost estimating experience and expertise. Support may include but not
be limited to:

• day-to-day execution and tracking of program/project obligations and expenditures,
• preparation of detailed draft financial program documentation,
• implementation, installation, and maintenance of cost/schedule/performance measurement analysis tools,
• analysis, recommendations, and reporting based on financial data and trends from

cost/schedule/performance measurement analysis tools" EVMS information, etc.,
• development and analysis of program/project cost estimates via multiple methodologies,
• formulation of program budgets and assistance in preparation of program financial plans
• development, preparation and submission of Planning, Programming Budgeting, Execution System

(PPBES) documents as well as presentation and adjustment inputs at appropriate USSOCOM and DoD
review boards,

• preparation of obligation and expenditure reports, forecasting deviation reports, etc.
• performance of multiple program financial management tasks (e.g. "eost of doing business" analyses, etc)
• preparation of reports based on analysis of cost and schedule data, life-cycle cost estimates, and travel

documentation.
• Implementation ofrequiremcnts listed in the Business Operations and Financial Management Sections of

this PWS.
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2.2.5 Logistics and Sustainment Support. The Contractor will assist by providing logistics and sustainment support
for USSOCOM products, services, and other SOF-related or SOF-interest programs and projects. The contractor
shall understand the roles that Special Operations Forces Support Activity (SOFSA) and the other Service Support
Activities play in providing dedicated, responsive, cost-effective logistics to SOF worldwide in support of the
USSOCOM mission. USSOCOM support shall include but not be limited to:

• the staffing activities associated with sustainment and support activities necessary for current on-going and
planned SOF operations at the HQ level,

• development and implementation of logistical plans and strategies for SOF and SOF-related programs and
projects,

• evaluation of logistics and sustainment plans and approaches,
• development of draft logistics documentation and other logistics segments of acquisition documentation,

such as Integrated Logistics Support Plans and other acquisition related documentation;
• analysis of the acquisition Contractor's integrated logistics support program and data deliveries;
• attendance at pre-award surveys, design reviews, and support-related testing;
• evaluation and documentation of logistics and sustainment analyses to include life cycle cost analysis, repair

level analysis, training support analysis, reliability, availability, and maintainability (RAM) analysis,
provisioning, inventory management, inventory accountability and site surveys.

2.2.6 Test and Evaluation (T &E) Support. The Contractor shall provide assistance and support for all levels of
Government test and evaluation activities. The Contractor shall provide personnel with current and relevant levels
and breadth of test and evaluation experience and expertise. Support shall include but not be limited to:

• test planning to include development of draft test plans and procedures, preparation of Test & Evaluation
Master Plans (TEMPs) and other T&E segments of acquisition documentation,

• attendance at or conduct of testing activities to include physical testing, engineering performance analyses,
evaluation of measures of effectiveness, engineering performance predictions and trade-off studies,

• test analysis to include evaluation of test plans, collection and analysis of test data during developmental
and operational testing, drafting of test and evaluation reports

• test support activities to include maintenance of test facility site designs and coordination of supporting
activities and equipment to supportjoiot interoperability and other testing, etc.

• testing and corrective action on physical structures of national security interest deemed necessary for
protection during National Security Scenario Events

2.2.7 GenerallFunctional Support. The contractor shall provide assistance and support at all levels required to
provide business advice to the customer and to perform contracting assistance and analysis functions using a wide
range of contracting, acquisition, and analysis methods and types. and to provide assistance to the Government in the
acquisition of complex and/or diversified Special Operations Forces unique systems, equipment and services, The
Contractor shall provide additional general and functional acquisition and logistics support to the Government
needed for the successful accomplishment of the SOF acquisition and logistics mission to include:

• Configuration Management Support such as development of configuration management portions of
acquisition documentation, change control documentation, specifications and specification maintenance
documentation; analysis of the acquisition Contractors' configuration management program and data
deliveries for accuracy, completeness and compliance with referenced requirements, and, providing
recommendations or solutions when inaccurate or non-compliant; organizing and maintaining complete
configuration management files, including configuration identification, change control and status
accounting records, as well as supporting the implementation ofCM plans.

• Data Management Support such as development of data management portions of acquisition
documentation; tracking and reporting acquisition Contractors' data delivery status' attendance and
participation at pre- and post-award data and program reviews and providing findings and
recommendations; submission of data accession lists of all internally generated documents developed in the
performance of this contract, and development and maintenance of paper and automated archival systems of
all covered documentation.

• Engineering Documentation Support such as the technical review, editing, and word processing of
Contractor-generated engineering documentation to include, but not limited to, video/tape, both analog and
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b. Where classified information/data is involved, the contractor shall comply with the "National Industrial Security
Program Operating Manual (NISPOM)" and the DD Form 254 (Contract Security Classification Specification) that
is included as an attachment in Section J. (Ref FAR 52.204-2)

c. The contractor will be required to comply with all security requirements enforced by the applicable sponsoring
Government agency. In accordance with DoD S200.2-R., Personal Security Program, contractor personnel shall have
as a minimum a favorable National Agency Check (NAC) completed before being permitted access to any
Government automated information technology system.

d. When directed by the Contracting Officer, the contractor shall remove any employee who endangers national
security. Removal shall not be a direct charge to the Government.

e. Contractor employees shall obtain and display identification/security badges to obtain access to any Government
installation and any buildings used by the contractor. Contractor employees shall wear a Government-issued badge
while in Government facilities. Contractor employees arc required to clearly identify themselves as a contractor at all
times whether in person or on the telephone. Further, sub-contractors must identify their respective prime
contractors. Ifa contractor employee leaves the company or moves to a different agency for support under this
contract they will be required to "check-out" with their Government representative (COR) and turn their badge into
the Security Management Office (SMO) and clear all computer systems to which they have access.
Security clearances will be processed lAW established procedures, and will be the responsibility of the contractor.

f. The Government (DISCO) shall have and exercise full and complete control over granting, denying, withholding,
or terminating security clearances for contractor employees. Furthermore, the Government reserves the right to grant
personnel temporary security clearances in emergency situations. However, this shall incur no obligation on behalf
of the Government to grant any of these personnel permanent clearances if the subsequent background investigation
does not recommend the clearance.

g. The contractor's employees are prohibited from possessing weapons, firearms or ammunition, on themselves or
within their contractor-owned vehicle or privately owned vehicle while on any Government installation except IAW
252.225-7040 - CONTRACTOR PERSONNEL AUTHORIZED TO ACCOMPAi~Y U.S. ARMED FORCES
DEPLOYED OUTSIDE THE UNITED STATES (JAN 2009).

h. The contractor shall control access to all Government provided lock combinations to preclude unauthorized entry.
The contractor is not authorized to record lock combinations without written approval by the Government. Records
with written combination(s) to authorized secure storage containers, secure storage rooms or certified vaults, shall be
marked and safeguarded at the highest classification level as the classified material(s) maintained inside the approved
containers.

i. Contractor employees working within government facilities arc required to attend/complete all command required
security course (newcomers, Tnformation Security, LAN, etc.). Prior to traveling outside of the U.S. on leave or
temporary duty (TDY), contractor personnel must also receive anti-terrorism awareness training and threat briefings
for their intended destination. Prime contractors are responsible for ensuring that their team members/subcontractors
attend this required training.

H. 5 Common Access Cards for Contractor Personnel
(a) For installation(s)llocation(s) cited in the contract, contractors shall ensure Common Access Cards (CACs) are
obtained by all contract or subcontract personnel who meet one or both of the following criteria:

(1) Require logical access to Department of Defense computer networks and systems in either:

(i) tbe unclassified environment; or

(ii) the classified environment where authorized by governing security directives.
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(2) Perform work which requires the use of a CAC for installation entry control or physical access to facilities and
buildings.

(b) Contractors and their personnel shall follow the procedures outlined in the DMDC Contractor Verification
System User Manual, Version 2.0.1 April 2009. The Trusted Agents for this contract are the Appointed CORs per
task order. It is the responsibility of the prime contractors to ensure the CORs have all updated information in order
to process timely reverifications and new requests in CVS.

During the performance period of the contract, the contractor shall:

(I) Return CACs in accordance with local policy/directives within 7 working days of a change in status for
contractor personnel who no longer require logical or physical access;

(2) Return CACs in accordance with local policy/directives within 7 working days following a CACs expiration date:
and

(3) Report lost or stolen CACs in accordance with local policy/directives.

(4) Within 7 working days following completion/termination of the contract, the contractor shall return all CACs
issued to their personnel to the issuing office or the location specified by local policy/directives.

(5) Failure to comply with these requirements may result in withholding of final payment.

H.6 Government Contractor Relationsbips
The Government and the contractor understand and agree that the services to be delivered under this contract by the
contractor to the Government are non-personal services. The parties recognize and agree that no employer -
employee relationships exist or will exist under the contract between the Government and Contractor and/or between
the Government and the Contractor's employees. It is therefore, in the best interest of the Government to afford the
parties a full and complete understanding of their respective obligations.

Contractor personnel under this contract shall not:

• be placed in a position where they are appointed or employed by a Federal Officer, or are under the
supervision, direction, or evaluation of a Federal Officer, Military or Civilian.

• be placed in a staff or policy making position.
• be placed in a position of command, supervision, administration or control over Military or Civilian

Personnel, or personnel of other contractors, or become a part of the Government organization.
• be used for the purpose of avoiding manpower ceilings or other personnel rules and regulations or the Civil

Service Commission.
• Be used to perform inherently governmental functions TAW FAR 7.5

The services to be performed under this contract do not require the contractor or its employees to exercise personal
judgment and discretion on behalf of the Government, but rather the contractors employees will act and exercise
personal judgment and discretion on behalf of the contractor.

Rules, regulations, directions and requirements which arc issued by command authorities under their responsibility
for good order, administration, and security are applicable to all personnel who enter the installation, or who travel
on Government transportation. This is not to be construed or interpreted to establish any degree of Government
control, which is inconsistent with a non-personal service contract. Reference Business Rules for further "do's and
don'ts" guidance on non-personal service contract support.

H.7 Conduct of Personnel
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The Contractor, including his assigned personnel, performing services on a military reservation shall be guided by
and shall observe and comply with all applicable rules, regulations, directions and requirements pertaining to
conduct of personnel on the military reservation as prescribed by the Commander of the military reservation during
the performance of the required services. The Contractor further agrees to recognize the authority of the responsible
military Commander to suspend, restrain or restrict the activities of Contractor personnel whenever in his judgment
such action is deemed necessary for the protection of personnel and equipment under his military jurisdiction.

H.8 Maintaining Personnel The Government considers maintaining a low rate of personnel turnover an important
performance measure of the success of this contract. It costs both the Government and the Contractor significant
time and money to orient and in-process new personnel. Accordingly, when replacing personnel, the Contractor
must ensure that the new personnel meet or exceed the stated qualification of the individuals originally proposed

H.8.1 Key Management Personnel Requirements Contract Level

Certain experienced professional and/or technical personnel arc essential for successful accomplishment of
the work to be performed under this contract Such personnel are defined as "Key Management
Personnel" and are those persons whose resumes were submitted for evaluation oftbe initial
proposal. The contractor agrees that such personnel shall not be remo ved from the contract work or
replaced without compliance with the following:

(1) Ifone or more of the key personnel, for any reason, becomes or is expected to become
unavailable for work under this contract for a continuous period exceeding 30 work days, or is
expected to devote substantially less effort to the work than indicated in the proposal or
initially anticipated, the contractor shall, subject to the concurrence of the Contracting Officer
or an authorized representative, promptly replace personnel with personnel of equal ability
and qualifications.
(2) All requests for approval of substitutions hereunder must be in writing and provide a
detailed explanation of the circumstances necessitating the proposed substitutions. The request
must contain a resume for the proposed substitute, and any other information requested by the
Contracting Officer. The Contracting Officer shall promptly notify the contractor of approval
or disapproval in writing.
(3) If the Contracting Officer determines that suitable and timely replacement of Key
Personnel who have been reassigned, terminated or have otherwise become unavailable for the
contract work is not reasonably forthcoming or that the resultant reduction of productive effort
would be so substantial as to impair successful completion of the contract, the Contracting
Officer may terminate the contract for default or for the convenience of the Government, as
appropriate, and will consider when assessing performance prior to exercising an option year.

H.9 Mis.o;ion Essential Contractor Personnel
The Contracting Officer has identified all or a portion of the services performed under this contract as "Essential
DoD Contractor Services" as defined and described in DoD Instruction (DoDI) 3020.37, "Continuation of Essential
DoD Contractor Services During Crises." Hereafter, the personnel identified by the contractor to perform these
services shall be referred to as "Mission Essential Contractor Personnel."

If notification is provided that a task order will require mission essential support, the Contractor shall provide a
written list of all "Mission Essential Contractor Personnel" to the Contracting Officer or designee. TIle list shall
identify names and country(ies) where each employee will perform work under the task order.
As required to comply with or perform pursuant to DoD or SOCOM requirements, the contracting officer shall direct
the contractor to comply •••.ith requirements intended to safeguard the safety and health of Mission Essential
Contractor Personnel. The Contracting Officer may communicate the requirements through a letter of notification or
other means, and subsequently modify the contract to incorporate the requirements via full text or by reference. The
Contractor may file a proposal for cost or other impacts under the Changes clause or a Request for Equitable
Adjustment.

H.lI} Deployments
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All contractor personnel authorized to accompany U.S. Armed Forces deployed outside the United States must be
accounted for in the Synchronized Predeployment and Operational Tracker (SPOT) Program located at
https://spot.altess.anny.miU. Per DFARS 252.225-7040. All prime contracts will be pre-loaded in SPOT by the KO.
All contractors will be required to input the LOA requests per task order, per employee in SPOT and send to the
applicable COR for that task order. After COR approval the KO will finalize and sign the LOA in SPOT.

H 10.1 The prime contractors will each have a Point of Contact that will process the LOAs within the SPOT system.
The COR will be assigned as the Government Authority and the Contracting Officer (KO) approves the LOA within
the system. A complete SPOT guide will be provided via email to all prime contractors for assistance.
The basic process for LOA's is three steps:

Step I: All prime contracts will be loaded in SPOT by SOAL KII; we wilt pre-load authorizations, privileges per the
contract, etc. and ensure all CORS are in the SPOT system.
Step 2: An LOA is requested as part of crcating a deployment (from contractor) at the task order level. The LOA is
assigned to a Government Authority user (the COR).
Step 3: The Government Authority (COR) reviews the LOA inbox and authorizes the LOA.
Step 4: The Contracting Officer then reviews the LOA, inserts the accounting data from the task order, and
approves. Once the KO approves the LOA it is digitally signed and available to be reviewed and printed.

H.ll Work Period and Authorized Holidays
A standard work period of 40 bours Monday through Friday has been established for this contract for the majority of
all required support. Command core hours are 0900-1500 hours, however, contractors are permitted to work flexible
work hours to support their customer. Due to security restrictions, Contractors will not be permitted to work on
Saturday, Sunday or legal holidays for on-site support unless authorized by the Contracting Officer or the Cognizant
Contracting Officer Representative (COR). Contractors are responsible to manage the requirement to ensure task
order ceiling hours are not exceeded in the case of cost type orders and additional funds will not be required by the
Government. Proper notifications will he accomplished per limitations of cost reporting contract clauses.

• January 1st
• 3rd Monday of January
• 3rd Monday of February
• last Monday of May
• July 4th

• 1st Monday of September

• 2nd Monday of October
• November 11th

• 4th Thursday in November

• December 25th

When one of the above designated legal holidays falls on a Sunday, the following Monday will be observed as a
legal holiday. When one of the above designated legal holidays falls 011 a Saturday, the preceding Friday will be
observed as a legaJ holiday.

H. 12 5652.216-9005, Government Down Time for Various Reasons (2005)
From time to time Government installations may be closed in response to an unforeseen emergency or similar
occurrence, or by order oftbe President, Secretary of Defense, or installation commander. Designated emergencies
include, but are not limited to, adverse weather such as snow or flood, an act of God such as a tornado or earthquake,
acts of war or terrorism, computer failures, or a base disaster such as a natural gas leak or fire.

(1) Under such designated emergencies or other ordered base closures, contractor personnel will not be allowed
on the Government installation unless specifically approved by the Contracting Officer in accordance with
instaUation policies and procedures. If an emergency requiring installation closure occurs while contractor
personneJ are on the installation, contractor personnel shall promptly secure all government furnished property
appropriately and evacuate in an expedient but safe manner unless otherwise directed by the Contracting Officer.
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(2) If the installation closure causes a delay in the work required by the contract, the Government may:
(i) grant a time extension in each task order delayed by the closure equal to the time of the closure, subject
to the availability of funds.
(ii) terminate the work or a portion of the work.
(iii) reschedule the work on any day satisfactory to both parties.
(iv) permit the contractor to perform at an off-site location during the period of installation closure if
meaningful work can be accomplished.. Contractor shall certify to the government by letter within 5
business days of returning to work the nature and scope of the work completed off-site. There shall be no
adjustment to the contract labor rates for work performed off the installation.
(v) require that the Contractor continue on-site performance during the installation closure period in
accordance with installation procedures.

H. 13 RESERVED

H. 14 Decentralized Task Orders (Ordering Authority)
The GBPS contract allows for both centralized and decentralized execution of task orders. SOCOM and authorized
users at the SOCOM Components may receive access to the GBPS contract for the purpose of awarding and
administering task orders. Centralized orders will be issued and administered through IIQ USSOCOM Directorate
of Procurement, HQ Services Support Division, SORDAC K and decentralized orders will be issued and
administered through the requesting organization's Cognizant Contracting Activity. Section G and the guidelines
outlined on the GSPS portal will be adhered to by all contract organizations granted this ordering authority.
Contractors will be notified in writing which offices have becn granted decentralized ordering authority during the
performance of this contract if any.

B. 15 Organizational Conflict OfInterest and Protecting aDd Handling Proprietary Information

H.1S.J Organizational Conflict of Interest

(a) The work to be performed by the contractor under this contract is of such a nature that it may create an
organizational conflict of interest as contemplated and defined by Subpart 9.5 of the Federal Acquisition Regulation
(FAR). The contractor (as defined in paragraph (d) below) shall not engage in contract activities which may impair
its ability to render unbiased 'advice and recommendations, or in which it may gain an unfair competitive advantage
as a result of the knowledge, information and experience gained during the performance of this contract.

(b) The contractor shall not participate as a prime contractor, subcontractor, consultant or team member in any
acquisition for services, hardware or software during the life of this contract or through the initial production
contract, whichever is longer, where:

(I) The contractor, in performing a task/delivery order under this contract, has participated in requirements
generation, requirements analysis, acquisition support budget planning and management, business process
reengineering, program planning and execution support, or statement of work preparation; or,

(2) The system, hardware, or software, being developed has the potential of being tested by the contractor
under a task/delivery order issued under this contract; or,

(3) The contractor may have an unfair competitive advantage resulting from the information gained during
the performance of a task/delivery order under this contract; or,

(4) Contractor performs technical evaluation of contractor proposal and/or products or services or provides
advisory services in relation thereto.

(c) The Contractor may be required to perform technical evaluation of contractor offers and/or products as weJl as
advisory and assistance services relative to the same. In these instances, the Contractor will not evaluate or advise
the Government concerning its own products or activities.

(d) The term "contractor" herein used means:
(1) The organization entering into this contract with the Government;
(2) All business organizations with 'which it merges, joins or affiliates, now or in the future, and in any

manner whatsoever, or which hold or may obtain, by purchase or otherwise, direct or indirect control of;
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(3) Its parent organization (if any), and any of its present or future subsidiaries, associates, affiliates; and,
(4) Any organization or enterprise over which it has direct or indirect control (now or in the future).

(e) "Affiliates" means concerns and entities where one controls or has the power to control the other, or a third party
or parties controls or has the power to control both. It does not matter whether control is exercised, so long as the
power to control exists.

(f) Government representatives shall have access to the contractor's premises and the right to inspect all pertinent
books and records in order to insure that the contractor is in compliance with Subpart 9.5 of the FAR and this
provision.

(g) If the contractor, after award, discovers a potential organizational conflict of interest, a prompt and full
disclosure shall be made in writing to the contracting officer. This disclosure shall include a description of the
actions the contractor has taken or proposes to take to avoid or mitigate the conflict.

(h) The Government may waive application of this clause when it is determined to be in the best interest of the
Government to do so. .
(i) The contractor shall include this provision, including this paragraph, in subcontracts of any tier. The use ofthis
clause in such subcontracts shall be read by SUbstituting the word "subcontractor" for the word "contractor" wherever
the latter appears ..,

H.15.2 Protecting and Handling Proprietary Information

(a) During contract performance the contractor may, either directly or through the Government, receive proprietary
technical data and computer software (hereafter "proprietary information") of other contractors. The contractor shall
protect such proprietary information with the same caution that a reasonably prudent contractor would use to
safeguard highly valuable property. Proprietary information shall not be duplicated, used or disclosed in whole or in
part, without prior permission of the Government, for any purpose other than to perform this contract. This
restriction does not limit the contractor's right to use, duplicate or disclose such information if such information was
lawfully obtained by the contractor from other sources.

(b) The contractor shall enter into written agreements with all companies whose proprietary information it receives.
In addition, the contractor shall obtain individual non-disclosure agreements from all employees who have access to
such data. The contractor shall furnish to the Contracting Officer (CO) copies of these written agreements.

(c) The contractor shall include this provision, including this paragraph, in subcontracts of any tier which involve
access to information covered in paragraph (a) above. The use of this clause in such subcontracts shall be read by
substituting the word "subcontractor" for the word "contractor' wherever the latter appears.

H.16 Associate Contractor Agreements
The Contractor shall enter into Associate Contractor Agreements (ACA) for any portion of the contract requiring
joint participation in the accomplishment of the Government's requirement as specified in individual orders. Joint
participation may involve entering into this agreement with another GBPS prime in support of one or more
customers or it may also include agreements with other contract primes outside of GBPS as identified within a
specific task order. The agreements shall include the basis for sharing information, data, technical knowledge,
expertise, and/or resources essential to the interaction of the program support, which shall ensure the greatest degree
of cooperation for the development of the program to meet the terms of the contract. Associate Contractor
information identified below is to be provided for individual task orders as required.

(a) CONTRACTOR ADDRESS PROGRAM/CONTRACT

(b) ACAs shall include the following general information:
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1) Identify the associate Contractors and their relationships.

2) Identify the program involved and the relevant Government contracts of the associate Contractors.

3) Describe the associate Contractor interfaces by general subject matter.

4) Specify the categories of information to be exchanged or support to be provided.

5) Include the expiration date (or event) of the ACA.

6) Identify potential conflicts between relevant Government contracts and the ACA; include agreements on
protection of proprietary data and restrictions on employees.

(c) The cooperating Contactors shall provide a copy of such agreement to the Contracting Officer for review
before execution of the document.

(d) The Contractor is not relieved of any contract requirements or entitled to any adjustments to the contract
terms because of a failure to resolve a disagreement with an associate Contractor.

(e) Liability for the improper disclosure of any proprietary data contained in or referenced by any agreement
shall rest with the parties to the agreement, and not the Government.

(f) All costs associated with the agreements arc included in the negotiated cost of this contract. Agreements
may be amended as required by the Government during the performance of this contract.

(g) The following Contractors are associate Contractors with whom agreements are required: (To be
provided per task order if necessary)

H. 17 Cross-teaming
Teaming arrangements in which Prime Contractors participate as a subcontractor/team member with another Prime
Contractor are not authorized under this contract for task order competitions. In addition, an offeror under the
contract solicitation may not compete to be the prime for one team and a subcontractor for another team. Contractor
team arrangements will comply with FAR 9.6.

H. 18 Prime-Subcontractor List
Any time a prime adds or delete a major subcontractor (performing 25% of the overall effort) the prime Contractor
shall pro "ide an updated list to the Contracting Officer or Administrative Contracting Officer for review and
approval per fAR Part 44. All prime contractors shall maintain an approved purchasing system, however, if during
the period of performance the prime contractor does not have an approved purchasing system, 10 U.S.c. 2306
requires notification before the award of any cost-plus-fixed fee subcontract, or any fixed-price subcontract that
exceeds the greater ofthc simplified acquisition threshold or 5 percent ofthc total estimated cost of the contract.
Primes are encouraged to foster long-term relations with subs on their teams. The prime Contractor is responsible
for providing timely notification to the Government of any acquisition or mergers involving the prime contractor to
include the potential impact on this contract.

H.19 Subcontracting Requirement
The magnitude of this contract may require many business concerns to team, partner, andlor subcontract with other
business concerns (large and small). The Government has set a small business subcontracting requirement of30% of
total contract dollars(less material. ODC, and TraveJ) for this contract. All large business prime contractors will be
required to meet and maintain this requirement throughout the life of the contract. Data regarding each Contractor's
subcontractor performance will be obtained as follows: after contract award, large business prime contractors shall
submit documentation supporting actual total contract dollars subcontracted to small business concerns in
accordance with eSRS contract clause. This 30% minimum requirement shall be evaluated by the ordering KO as
part of a determination of past performance compliance for exercising an option period on that prime contractor's
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contract. Additionally, the Government shall be entitled to a unilateral reduction on contract price in an amount that,
considering the circwnstances, is determined to be equitable by the KO (see Clause H.21)

H.20 Exercise of Contract Option Period

Prior to exercising a prime award option period the Government will review the Contractor's performance based
upon information obtained from all evaluation areas in the Contractor Performance Assessment Reports in CPARS
and input obtained through internal sources, including the CORs IAW the QASP, meeting the contractual
subcontracting requirements, quality of service, proven task order competitiveness, and proven cost control over the
basic contract award period. At the time of review, if the Contracting Officer (KO) determines that a contractor's
performance is unsatisfactory, the Government will not exercise the option on that specific contract. If at the time of
review the KO determines that a Contractor's performance to that point is satisfactory, the Government may
unilaterally exercise the option on that contract for that option period.

H.21 Small and Small Disadvantaged Subcontracting Requirements

The contractor's approved subcontracting plan is a material requirement of this contract. The subcontracting levels
stated in thc approved plan arc the minimum requirements of the contract. The percentages stated in this clause are
.'lot goals; they are mandatory requirements. The minimum mandatory requirements are a percentage of total contract
dollars (direct labor only, not inclusive of material, ODC, or Travel). Additionally, for task orders or task order
modifications that will be performed entirely outside of the United States and its outlying areas those dollars will be
excluded from the requirement [or the 30% Small Business mandate.

CATEGORY MINIMUM
RI<:QUIREMENT

Small business 30%
Small disadvantaged ** 5%
Woman owned ** 3%
HUBZone*"'''' 0%
Veteran owned** 3%
Service Disabled Veteran Owned*'" 3%

**Included In 30%
*** HUBZone Small Business subcontracting is highly encouraged, Any percentage of subcontracts awarded to
HUBZonc Contractors will be counted and included in the overall required 30%.

The firm(s) must be registered in the Central Contractors Registration https:lf\Nww.bpn.gov/ccr/default.aspx Also
recommend Pro-Net, Dynamic Small Business Search Engine http://dsbs.sba.gov/dsbs/searchldspdshs.cfin

H.21.I Penalty for Failure to meet the SmaU and Small Disadvantaged Business Contracting Participation

The initial evaluation of small business subcontracting performance will be the second regular Subcontracting
Report for Individual Contracts and Summary Contract Report submission that occurs after the first, full 1 year
period from contract award. All subcontracting reports will be submitted via eSRS. Additionally, starting at this same
time period all prime contractors will begin including a separate report within the monthly reports required under
PWS paragraph 3. Ll which reports total direct labor dollars being subcontracted lAW H .21 above.
If the actual Small Business performance for the overall contract effort does not meet the mandatory goals stated in
the approved subcontracting plan for each category, the Government shall be entitled to a reduction in profit/fee at
the task order levels. Prior to exercising any task order option periods for a period of 1 year after the eSRS
submission outlining unachieved goals, (i,e. if you have 20 task order options being exercised over the next year, all
are effected) the government will be entitled to reduce the profit/fee that was negotiated and awarded for those
option periods by 2.5% of the estimated cost for each option period being exercised for every task order over the
next year (penalty period). For example, on a cost plus fixed fee task if the estimated cost is $100,000 and the fixed-

http://dsbs.sba.gov/dsbs/searchldspdshs.cfin
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fee is $10,000, the fee would be reduced by $2,500, to $7,500. On a firm fixed price task, if the negotiated cost
was $100,000 and negotiated profit was $10,000, (totaling S110,000) the task price would be reduced by $2,500 and
the resulting task price would be $107,500.

The reduction will effect that entire full option period year of that task order (example, a prime submits a report in
May 2012 reflecting goals are not met; the prime currently has 10 active task orders with option years; prior to
exercising any task order options from June 2012 to May 2013 the government will reduce the fee for the option
period being exercised; if the task order option period exercised period ofperfonnance is Nov 2012 to Nov 2013,
the fee reduction applies for that entire year).
In addition, if the contractor does not meet the 30% subcontracting requirement, the Government may elect not to
exercise the next option period on that prime contractor's contract per the QASP or an option under a specific task
order.

H.21.2 Credit For Subcontracting to AbllityOne Firms

There are no mandatory contractual requirements to subcontract to AbilityOne Finns. The Government is however
offering an incentive to encourage prime contractors to provide subcontracting opportunities to AbilityOne. For
each percentage point or fraction thereof subcontracted to an AbilityOne firm the prime contractor shall receive a
corresponding 2 for I credit toward their total 30% Small Business mandate for the next reporting period.
Example, AbilityOne receives 1% of the total contract dollars (by prime contractor) during the base period ofthe
contract. The prime contractor who subcontracts with AbilityOne will have already met 2% of their total
subcontracting mandate.

H. 22 Procedures for Issuing, Evaluating, and Awarding Task Orders

General. This contract is designed to meet the wide and varied needs of US SO COM. As such,
FFP, FP LOE, FPIF, CPFF, and CPIF types of task orders may be awarded hereunder, however, FFP will be the
preferred contract type to accompany performance based concepts to the maximum extent possible. The
Government will determine the most appropriate task order contract type for each effort. The Government may
unilaterally deviate from these procedures at any time as required. The Government intends to award the first four
task orders based on the task proposals submitted with the contract proposal shortly after the prime awards are made
and further discussions are not anticipated fOTthese initial 4 awards. The basis of award of the 4 initial task orders
will be in accordance with H.22.3. The Contractor shall normally have 25 days to submit their proposals, unless a) a
longer time frame is specified in the request for task order proposal, or b) it is an urgent requirement as addressed
below in H.22.1 or c) the Government determines that the task order does not require a 25 day time period to submit
a valid proposal. Accordingly, the amount oftime for proposal submission will be 25 days for each task order unless
so identified in the instructions to offerors (ITOs).
Contractors may submit alternative contract types if so stated within the ITO, but must fully explain the terms and
conditions, as well as price benefits to the Government, in its alternate proposal. The Government mayor may not
consider the alternate approach. The Contractor shall perform in accordance with the awarded task order including
all terms and conditions of the basic contract and any additional specific information awarded at the task order level.
Task orders may include option year periods. The process for exercising task order options are included below under
task order procedures.

H. 22.1 Government Requests for Task Order Proposals

Content and Transmission. When the Government has a requirement for work to be performed, the KO shall
notify the Contractor(s) of: (I) the work to be performed via Statement of Objectives or other document that
describes the Government's requirements; (2) the desired performance period and (3) any other information
considered to be of assistance to the Contractor in preparing a proposal in accordance with the ITO. The Request for
Proposal (RFP) may be written or oral, and may be transmitted by any means including the mail, Internet, e-mail,
telephone, or face-to-face. The standard method of transmission, however, shall be e-mail, via Internet in writing
unless otherwise requested by the KO. The intent of the Government is to issue the RFP documents and then allow
the prime contractors to meet with the requiring activity, the KO or contracting specialists, or others as required in
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order to allow the Government and Contractors to clarify any concerns, questions, expected outcomes or definitions
included in the task order RFP. The Government intends to fully disclose any information 'with the contractors that is
available in order to ensure all parties understand goals, risks and concerns in order to provide the best solutions
possible with clearly outlined definitions of task order success.

Obligations. The task order RFP shall not obligate the Government to issue task orders under this contract, nor shall
it authorize the Contractor to perform any work pursuant to such requests for proposal prior to the Contractor's
receipt of an authorized Notice to Proceed or issuance offonnal task order DD 1155.

Urgent Requirements. In the event of an urgent requirement, the Contractor shall provide a written proposal within
the timeframe specified by the KO io the specified format.

H.22.2 Submission of Task order Prepnsals

Standard Requirements. Contractors are required to submit a proposal for every requirement solicited without
conflict unless granted a waiver in advance by the Contracting Officer (KO) or Ordering Officer (00). If the
Contractor has reason to request a waiver, but is not granted a waiver by thc KO in advance, the Contractor shall
submit a detailed statement of rea SOD for a waiver to the KO within 2 days of task order RFP receipt.

Proposal Content. Proposals shall normally consist of a task order management proposal, a pricing proposal, and a
Proposed Performance Work Statement (PWS). If an actual subject matter expert, specialist, or technical expert is
proposed in order to provide services under the task order, a resume should be provided in the management proposal.
Additionally, ITOs may specifically require the submission of certain resumes. Proposals will be reviewed by the
Government and used as a basis for any required negotiations or discussions and the subsequent issuance of a task
order. All task order proposals shall contain any and all information required to conduct an overall task: order
evaluation, including all details related to price or cost as applicable. Unless otherwise specified in the RFP,
proposals sball contain the overall proposed approacb to meeting the details of the SOO, including a proposed
Performance Work Statement with performance metrics and pricing information described below. Though past
performance on current task orders by each offeror will be considered in the overall evaluation of new competitive
task orders, no past performance information will be required as a submission by the offerors at the task order level.
During the initial task order evaluations, since current task order past performance has not yet been demonstrated, all
prime offerors will be given a neutral rating.

Task Order Management Proposals shall contain the following information within a 10 page limitation:

• An overall discussion of the Contractor's Task Order Management approach (technical and management
information as required) to meet the proposed PWS solution including performance measurements and exit
criteria for task order completion. The Contractor shall also provide rationale as to why the proposed labor
is appropriate to allow the Government to determine the contractor's level understanding of the task to be
performed. The basis of estimate shall be detailed sufficiently to understand the Offeror'S approach and
shall include at a minimum the labor categories/skill levels required, labor hours per category, and basis for
the proposed hours which were utilized to develop the Contractor's proposal.

• A discussion regarding where the support will be provided associated with proposed solution. If the
Government provides information that indicates that they desire the work to be performed on site, but the
Contractor can provide an alternative solution off-site, it is the Contractors responsibility to address risk.
mitigation information to deliver the services required in the proper environment to protect and share data
as required.

• Material and Travel. Offerors shall provide the basis of estimate for any material or travel costs included in
the price proposal. In addition. the offeror shall identify any unique Government furnished
property/materials/data required for performance if not already identified in thc RFP.
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• Tnnovation. Offerors shall provide a clear explanation regarding proposed innovative approaches being
recommended to the Government to improve productivity and efficiency specifically related to the task
order requirement including a discussion of how the approach meets/exceeds the requirement in a way that
will benefit the Government. Any innovation proposed, if a commitment, should be included in the PWS.

• If specific subject matter expertise or Key Personnel are required, the Government will so indicate in the
Instruction to Offerors or the Statement of Objectives. If so stated, proposal must also include:

o Proposed personnel individual's qualification summaries/resume
o Rationale for the personnel, knowledge and skill Levels proposed

Performance Work Statement. In response to the Government's Statement of Objectives (SOO) which will
normally include (1) Purpose; (2) Scope or mission; (3) Period and place of performance; (4) Background; (5)
Performance objectives, i.e., required results; (6) Any operating constraints, and (7) an SDS table from the Contract
QASP, offerors are responsible for proposing a PWS. The PWS will be performance-based IAW FAR 37.602 to the
maximum extent practical for the requirement. Offerors will include the task order SDS table from the SOO in all
PWS submissions. The SDS performance metrics/thresholds will be completed by each contractor for each task
order. Contractors may also add objectives and corresponding metrics or provide explanation for deletion of
objectives or metrics/SDS items for consideration that are applicable to that specific task order. However, all
additions must be incorporated within 1 of the 5 categories of the SDS.
The proposed performance standards establish the performance level required by the Government to meet the
contract requirements. The standards shall be measurable and structured to permit an assessment of the contractor's
performance. The Government will evaluate the Contractors proposed performance standards in response to a 800
10 determine if they meet the Government's needs.

Cost/Price Each cost/price proposal should clearly indicate the appropriate Section B CLIN for each year (i.e. CLfN
0001 for base year, 0006 for travel CLIN, etc.) lfthc Government directs the use of the cost reimbursable travel
CLIN in the ITO, then all travel costs will be proposed separately. ITOs for each task order will inform otferors of
the contract type required. Cost or Price proposals vary slightly dependant on contract type as follows:

FFP Task Orders: The Offcrors are to provide a total price for each FFP task order. Price shall be inclusive of all
direct (i.e., direct labor, material, travel, and onq and associated indirect costs plus fee related to the task order.
Proposed price shall bc identified by base and option periods, jf applicable.

Cost task orders: Will require information other than cost or pricing data. Contractors wiIl show a clear buildup of
all direct and indirect costs being proposed. Indirect proposed rates for labor shall be based upon the business unit's
forward pricing rates as approved by DCMA that are in effect at the time of tbe task order RFP submission.

H.2Z.3 Government Evaluation of Task Order Proposals
Upon receipt of the proposals, the KO and the requiring activity will analyze the proposals and, if acceptable, issue a
task order to the contractor whose offer provides the best value to the Government as described in the ITO.
Negotiations or discussions may be conducted prior to issuance of any task order. The standard evaluation of task
orders will be a technical review of proposed PWS and approach to meeting PWS desctiption(management
proposal), proposed cost/price (basic and all option years) and past performance (GBPS task: orders), unless other
criteria is specifically stated in the ITO.
Upon receipt of the proposal(s), the KO may:
• Open discussions or negotiate with all·or some contractors providing proposals
• issue a task order based upon the original proposal(s) furnished;
• reject the proposal{s), or
• cancel the requirement.
Task orders shall be issued on DD form 1155 "Order For Supplies and Services;" (or similar form) and sent
electronically to the contractor. Task order shall be consecutively numbered, dated and shall include supporting
documents as applicable. Ifno offer is determined acceptable Or the Government loses the funding for the project,
the Government will notify all Offerors of the cancellation.
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DEVIATION H.22.3: Following contract award(s) the Government will determine the best value of the initial 4 task
orders, based on the task order proposals and discussions conducted (if conducted) during the overall contract source
selection. For each task order, Task order Management and PWS is significantly more important than price.

H. 22.4 Authorization to Proceed on Task Orders

In time-critical circumstances, after award and prior to the Contractor's receipt of the contractual instrument, the
Contracting Officer may direct the Contractor in writing, verbally, or electronically, to commence performance of the
task. Otherwise, the Contractor is not authorized to commence task performance prior to the issuance of the task
order or other written or electronic notice provided by the KO. In no case shall the Contractor commence work
without explicit approval from the KO.

H.22.S Option exercises at Task order level will be accomplished in accordance with FAR subpart 17.207 and
Section H of this contract. Task order option periods will be outlined in each task order ITO.

H. 22.5.1 In accordance with FAR 17.207 the Contracting Officer must make certain determinations prior to
exercising any options. Accordingly, prior to exercising a task order option period the contractor will be required to
provide supporting data assisting the Contracting Officer with the determinations in addition to considerations of
clause H.20 above.

H.22.6 Task Order Completion
Within ninety (90) days after the completion of task orders, an authorized representative of the contractor shall
certify in writing to the Contracting Officer that the task order is completely biUed, remaining dollars of said amount
can be de-obligated (if applicable) and all deliverables have been received and accepted by the Govenuncnt. This
information will be used as part ofthe final required documentation for contract closeout The final closeout
proposal shall include itemized Accounting Classification Reference Number (ACRN) de-obligations at the CLIN
level per task order. This clause applies to all task order types, with the exception of final billing for cost type task
orders.

H. 23 Fair Opportunity Exceptions
lAW FAR 16.505, Ordering, all multiple award Contractors shall be provided a fair opportunity to be considered for
each order in excess of$2,500 pursuant to the procedures established in this section, unless the KO determines that:

The agency's need for the services or supplies is of such urgency that providing such opportunity to all such
Contractors would result in unacceptable delays.

Only one such Contractor is capable of providing the services or supplies at the level of quality required because the
services or supplies ordered arc unique or highly specialized;

The task/delivery order should be issued on a sole source basis in the interest of economy or efficiency because it is a
logical follow-on to an order already issued order under the contract, provided that all awardees were given a fair
opportunity pursuant to the procedures in this clause to be considered for the original order.

It is necessary to place an order to satisfy a minimum guarantee.

It is the Government's intent to ensure Fair Opportunity by focusing on task order level competition and robust
subcontracting opportunities to the fullest extent possible in order to accomplish the Commander's goals providing
the highest quality services at the most fair and reasonable prices throughout the entire contract period of
performance.

H.24 Task Order Ombudsman
The Task Order Ombudsman is responsible for reviewing complaints regarding this IDIIQ Task Order contract. The
Ombudsman shall review complaints from the contractors and ensure all contractors are afforded a fair opportunity
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to be considered, consistent with the procedures of the contract. The SOCOM Ombudsman is assigned in accordance
with SOFARS 5616.506.

H. 25 Travel Requirements
Contractor employees may be required to travel to various locations within and outside the continental United States
(CONUS) in performance of task orders. Estimated travel requirements will be included, in the requests for
proposals for each new task. If the task order ITO outlines that all travel cannot be determined reasonably by the
government, contractors will be instructed to propose using the cost reimbursable travel CLIN. If the use of the
separate cost reimbursable Travel CLiN is required, then all required contractor travel must be approved by the
Government prior to departure.

H.26 Material
The purchase of information technology equipment that would be utilized on site and connected to the Command
networks, hardware, software, etc. is not authorized and will be purchased under the Command Information
Technology (EITCISITEC) contract vehicle unless approved by the KO in writing. Certain task orders may require
substantive material purchases such as media, regional magazine initiative (RMI), subscriptions, etc. in direct
support of the specific task order. If substantive amounts of material are expected, the Government will identify
known requirements and estimates in order to allow competition. Substantive (in excess of lOOK) material purcbases
that will become Government property require approval by the COR unless otherwise described in the ITO. FFP and
CPFF task orders should be proposed inclusive of total cost as there is not a separate Material CUN, however per
task order proposal requirements the proposed cost of material is still reflected as well as travel for an accurate
evaluation.

H.27 Allowable Costs direct support
In the course of business, situations may arise where Government facilities may not be available for perfonnancc of
the task order requirements (i.e., base closure due to weather, Force Protection conditions, etc.) in these cases
contract clause H.12 applies. There may also be occasions when Government support contractors are invited to
participate in morale and recreational activities (i.e., holiday parties, door decorating, golf outings, sports days and
other various social events). Under these circumstances. when labor hours arc being billed, these hours may not be
directly charged to this contract and contractor employees must comply with individual company policy that is in
accordance with that company's compensation system. In accordance with FAR 37.1 04(b) personal service
contracts are prohibited. The Government does not have an employer/employee relationship with contractor
employees and therefore is not authorized to grant administrative leave or expend Government resources to
compensate contractor employees for hours expended on activities not included in the PWS.

H.28 Transfer of Business Unit Executing the Contract
The contract award was based on the cost structure of the (to be defined at time of award) business unit. It is in the
governments best interest that the work pcrfonned under the contract remains with this business unit. The contractor
agrees that there will not be a transfer of the contract to another business unit without compliance with the following:

(1) Clear and substantive proof is provided that the transfer is in the best interest of the
government.

(2) All requests for transfer must be in writing and provide a detailed explanation oftbe
circumstances necessitating the change. The Contracting Officer shall promptly notify the
contractor of approval or disapproval in writing.

(3) If the Contracting Officer determines that transfer request is not acceptable or that the
operations of the current business unit would be so substantial as to impair successful
completion of the contract, the Contracting Officer may terminate the contract for default or
for the convenience of the Government, as appropriate. and will consider when assessing
performance prior to exercising an option year.

The government would only consider a cost reduction for task orders currently being executed should a change of
business unit be granted.

H.29 Non-Displacement of Qualified Workers
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(a) Consistent with the efficient performance of this contract, the contractor and its subcontractors shall, except as
otherwise provided herein, in good faith offer those employees (other than managerial and supervisory empLoyees)
employed under the predecessor contract whose employment will be terminated as a result of award of this contract
or the expiration of the contract under which the employees were hired. a right of first refusal of employment under
this contract in positions for which empLoyees are qualified The contractor and its subcontractors shall determine
the number ofemployees necessary for efficient performance of this contract and may elect to employ fewer
employees than the predecessor contractor employed in connection with performance of the work. Except as
provided in paragraph (b) there shall be no employment opening under this contract, and the contractor and any
subcontractors shall not offer employment under this contract, to any person prior to having complied fully with this
obligation. The contractor and its subcontractors shall make an express offer of employment to each employee as
provided herein and shall state the time within which the employee must accept such offer, but in no case shall the
period within which the employee must accept the offer of employment be less than 10 days.

(b) Notwithstanding the obligation under paragraph (a) above, the contractor and any subcontractors (1) may
employ under this contract any employee who has worked for the contractor or subcontractor for at least 3 months
immediately preceding the commencement of this contract and who would otherwise face lay-off or discharge, (2)
are not required to offer a right of first refusal to any employec(s) of the predecessor contractor who are not service
employees within the meaning of the Service Contract Act of 1965, as amended, 41 U.S.c. 3S7(b), and (3) are not
required to offer a right of first refusal to any employee(s) of the predecessor contractor whom the contractor or any
of its subcontractors reasonably believes, based on the particular employee's past performance, has failed to perform
suitably on the job.

(c) In accordance with Federal Acquisition Regulation 52.222-41 (n), the contractor shall, not less than 10 days
before completion of this contract, furnish the Contracting Officer a certified list of the names of all service
employees working under this contract and its subcontracts during the Lastmonth of contract performance. The list
shaU also contain anniversary dates of employment of each service employee under this contract and its predecessor
contracts either with the current or predecessor contractors or their subcontractors. The Contracting Officer will
provide the list to the successor contractor, and the list shall be provided on request to employees or their .
representatives.

(d) If it is determined, pursuant to regulations issued by the Secretary of Labor (Secretary), that the contractor or its
subcontractors are not in compliance with the requirements of this clause or any regulation or order of the
Secretary, appropriate sanctions may be imposed and remedies invoked against the contractor or its
subcontractors, as provided in Executive Order (No.) 13495, the regulations, and relevant orders of the
Secretary, or as otherwise provided by law.

(e) In every subcontract entered into in order to perform services under this contract, the contractor wi II include
provisions that ensure that each subcontractor will honor the requirements of paragraphs (a) through (b) with respect
to the employees of a predecessor subcontractor or subcontractors working under this contract, as well as of a .
predecessor contractor and its subcontractors. The subcontract shall also include provisions to ensure that the
subcontractor will provide the contractor with the information about the employees of the subcontractor needed by
the contractor to comply with paragraph 5(c), above. The contractor will take such action with respect to any such
subcontract as may be directed by the Secretary as a means of enforcing such provisions, including the imposition of
sanctions for non-compliance: provided, however, that if the contractor, as a result of such direction, becomes
involved in litigation with a subcontractor, or is threatened with such involvement, the contractor may request that
the United States enter into such litigation to protect the interests oftbe United States."

(End of Section H)
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CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.203-13
52.204-2
52.204-4
52.204-7
52.204-9
52.204-10
52.209-6

52.215-2
52.215-8
52.215-11

52.215-13
52.215-21

52.215-21 Alt III

52.215-21 Alt TV

52.215-23
52.216-8
52.216-16
52.219-8
52.219-9 (Dev)
52.219-9 Alt II
(Dev)
52.219-25

52.219-28
52.222-3
52.222-21
52.222-26
52.222-29
52.222-35

52.222-36

Cancellation. Rescission, and Recovery of Funds for Illegal or JAN 1997
Improper Activity
Price Or Fee Adjustment For Illegal Or Improper Activity
Limitation On Payments To Influence Certain Federal
Transactions
Contractor Code of Business Ethics and Conduct
Security Requirements
Printed or Copied Double-Sided on Recycled Paper
Central Contractor Registration
Personal Identity Verification of Contractor Personnel
Reporting Subcontract Awards
Protecting the Government's Interest When Subcontracting
With Contractors Debarred, Suspended, or Proposed for
Debarment
Audit and Records-Negotiation
Order of Precedence-Uniform Contract Format
Price Reduction for Defective Cost or Pricing Data--
Modifications
Subcontractor Cost or Pricing Data-Modifications
Requirements for Cost or Pricing Data or Information Other
Than Cost or Pricing Data-Modifications
Requirements for Costor Pricing Data or Information Other
Than Cost or Pricing Data-Modifications (Oct 1997) -
Alternate III

Definitions
Gratuities
Covenant Against Contingent Fees
Restrictions On Subcontractor Sales To The Government
Anti-Kickback Procedures

JUL2004
APR 1984
APR 1984
SEP2006
nn, 1995

JAN 1997
SEP 2007

DEC2008
AUG 1996
AUG2000
APR2008
SEP 2007
SEP 2007
SEP 2006

MAR 2009
OCT 1997
OCT 1997

OCT 1997
OCT 1997

OCT 1997

Requirements for Cost or Pricing Data or Information Other OCT 1997
Than Cost or Pricing Data-Modifications (Oct 1991) -
Alternate IV
Limitations on Pass-Through Charges
Fixed Fee
Incentive Price Revision-Firm Target
Utilization of Small Business Concerns
SmaU Business Subcontracting Plan (Deviation)
Small Business Subcontracting Plan (ApT 2008) Alternate II
(Devation)
Small Disadvantaged Business Participation Program--
Disadvantaged Status and Reporting
Post-Award Small Business Program Rerepresentation APR 2009
Convict Labor JUN 2003
Prohibition OfScgrcgated Facilities FER 1999
Equal Opportunity MAR 2007
Notification Of Visa Denial JUN 2003
Equal Opportunity For Special Disabled Veterans, Veterans ofSEP 2006
the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities

OCT 2009
MAR 1997
OCT 1997
MAY 2004
APR 2008
OCT 2001

APR2008

JUN 1998
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52.222-37

52.222-41
52.222-43

52.222-44

52.222-50
52.222-54
52.223-2

52.223-6
52.223-] 7

52.224-1
52.224-2
52.225-13
52.227-1
52.227-2

52.227-3
52.227-3 Alt I
52.228-3
52.228-5
52.228-7
52.229-3
52.230-2
52.230-6
52.232-20
52.232-22
52.233-1
52.233-1 Alt I
52.233-3
52.233-3 Alt I
52.233-4
52.237-2

52.237-3
52.243-]
52.243-1 Alt III
52.243-2
52.243-2 Alt IT
52.244-5
52.244-6
52.245-1
52.245-9
52.246:25
52.249-2

52.249-6
52.249-8
52.249-14
52.253-)

Employment Reports On Special Disabled Veterans, Veterans SEP 2006
Of The Vietnam Era, and Other Eligible Veterans
Service Contract Act Of 1965 NOV2007
Fair Labor Standards Act And Service Contract Act - Price NOV 2006
Adjustment (Multiple Year And Option)
Fair Labor Standards And Service Contract Act - Price
Adjustment
Combating Trafficking in Persons FEB 2009
Employment Eligibility Verification FEB 2009
Affirmative Procurement of Biobased Products Under Service DEC 2007
and Construction Contracts
Drug-Free Workplace MAY 2001
Affirmative Procurement ofEPA-Designated Items in Service MAY 2008
and Construction Contracts
Privacy Act Notification
Privacy Act
Restrictions on Certain Foreign Purchases
Authorization and Consent
Notice And Assistance Regarding Patent And Copyright
Infringement
Patent Indemnity
Patent Indemnity (Apr 1984) - Alternate 1
Worker's Compensation Insurance (Defense Base Act)
Insurance - Work On A Government Installation
Insurance--Liability To Third Persons
Federal, State And Local Taxes
Cost Accounting Standards
Administration of Cost Accounting Standards
Limitation Of Cost
Limitation Of Funds
Disputes
Disputes (Jul 2002) - Alternate I
Protest After Award
Protest After Award (Aug 1996) - Alternate I
Applicable Law for Breach of Contract Claim
Protection Of Government Buildings, Equipment, And
Vegetation
Continuity Of Services
Changes-Fixed Price
Changes-Fixed Price (Aug 1987) - Alternate III
Changes-Cost -Reimbursernent
Changes-Cost Reimbursement (Aug 1987) - Alternate II
Competition In Subcontracting
Subcontracts for Commercial Items
Government Property
Use And Charges
Limitation Of Liability-Services
Termination For Convenience Of The Govemment(Fixed-
Price)
Termination (Cost Reimbursement)
Default (Fixed-Price Supply & Service)
Excusable Delays
Computer Generated Forms

FEB 2002

APR 1984
APR 1984
JUN 2008
DEC2007
DEC 2007

APR 1984
APR 1984
APR 1984
IAN 1997
MAR 1996
APR2003
OCT 2008
MAR 2008
APR 1984
APR 1984
JUL2002
DEe 1991
AUG 1996
IUN 1985
OCT 2004
APR 1984

IAN 1991
AUG 1987
APR 1984
AVG 1987
APR 1984
DEC 1996
AUG 2009
JUN2007
JON 2007
FEB 1997
MAY 2004

MAY 2004
APR 1984
APR 1984
JAN 1991
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Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2008
Contract-Related Felonies

252.203- 7002 Requirement to Inform Employees of Whistleblower Rights IAN 2009
252.204-7000 Disclosure Oflnformation DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR ] 992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007
252.204-7005 Oral Attestation of Security Responsibilities NOY 2001
252.205- 7000 Provision OfInfonnation To Cooperative Agreement Holders DEC 1991
252.209- 7004 Subcontracting With Firms That Are Owned or Controlled By DEC 2006

The Government of a Terrorist Country
Pricing Adjustments
Small Business Subcontracting Plan (DOD Contracts)
Drug Free Work Force
Prohibition On Storage And Disposal Of Toxic And
Hazardous Materials

252.223-7006 Alt I Prohibition on Storage and Disposal of Toxic and Hazardous NOV 1995
Materials (Apr 1993) - Alternate I
Buy Ainerican Act And Balance Of Payments Program
Qualifying Country Sources As Subcontractors
Duty-Free Entry
Acquisition Restricted to Products or Services
Rights in Technical Data-Noncommercial Items
Rights in Noncommercial Computer Software and
Noncommercial Computer Software Documentation
Technical Data-Commercial Items
Rights in Bid or Proposal Information
Rights In Data+Special Works
limitations on the Use or Disclosure of Government-
Furnished Information Marked with Restrictive legends
Deferred Delivery Of Technical Data Or Computer Software
Deferred Ordering OfTecbnical Data Or Computer Software
Technical Data-- Withholding Of Payment
Validation of Restrictive Markings on Technical Data
Capture and Detention
Supplemental Cost Principles
Limitation Of Government's Obligation
Material Management And Accounting System
Pricing Of Contract Modifications
Requests for Equitable Adjustment
Subcontracts for Commercial Items and Commercial
Components (DoD Contracts)
Material Inspection And Receiving Report
Transportation of Supplies by Sea
Transportation of Supplies by Sea(May 2002) Alternate 1
Notification Of Transportation Of Supplies By Sea

252.203-7000

252.203-700 1

252.215-7000
252.219-7003
252.223-7004
252.223-7006

252.225- 700 1
252.225-7002
252.225-7013
252.225-7026
252.227-7013
252.227-7014

252.227 -7015
252.227-7016
252.227- 7020
252.227-7025

252.227- 7026
252.227- 7027
252.227-7030
252.227-7037
252.228-7003
252.231- 7000
252.232-7007
252.242- 7004
252.243-7001
252.243-7002
252.244-7000

252.246-7000
252.247-7023
252.247-7023 Alt I
252.247-7024

Requirements Relating to Compensation of Former DoD
Officials

CLAUSES INCORPORATED BY FULL TEXT

52.203-14 DISPLAY OF HOTLINE POSTER(S) (DEC 2007)

JAN2009

DEC 1991
APR2007
SEP 1988
APR 1993

JAN2009
APR2003
OCT 2006
SEP 2008
NOV 1995
JUN 1995

NOV 1995
J1JN 1995
JlJN 1995
JUN 1995

APR 1988
APR 1988
MAR 2000
SEP 1999
DEC 1991
DEC 1991
MAY 2006
JUL2009
DEC 1991
MAR 1998
JAN 2009

MAR 2008
MAY 2002
MAR 2000
MAR 2000
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(a) Definition.

United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas.

(b) Display of fraud hotline poster(s). Except as provided in paragraph (e)--

(1) During contract performance in the United States, the Contractor shall prominently display in common work
areas within business segments performing work under this contract and at contract work sites--

(i) Any agency fraud hotlinc poster or Department of Homeland Security (DHS) fraud hotlinc poster identified in
paragraph (b)(3) of this clause; and

(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer.

(2) Additionally, if the Contractor maintains a company website as a method of providing information to employees,
the Contractor shall display an electronic version of the poster(s) at the website.

(3) Any required posters may be obtained as follows:

Poster(s) Obtain from
DaD InspectDrG eneraLATTN :D efense Hotline,400 A rmyN avyD r:iYe,Wash:ingtan ,D C 22202-2884.

(c) If the Contractor has implemented a business ethics and conduct awareness program, including a reporting
mechanism, such as a hotline poster, then the Contractor need not display any agency fraud hot line posters as
required in paragraph (b) of this clause, other than any required DHS posters.

(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in all
subcontracts that exceed $5,000,000, except when the subcontract--

(1) Is for the acquisition of a commercial item; or

(2) Is performed entirely outside the United States.

(End of clause)

52.216-7 ALLOWABLE COST AND PAYMENT (DEC 2002)

(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but (except for small
business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of
this contract and the terms oftbis contract. The Contractor may submit to an authorized representative of the
Contracting Officer, in such fonn and reasonable detail as the representative may require, an invoice or voucher
supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim
payments made prior to the final payment under the contract arc contract financing payments, except interim
payments if this contract contains Alternate T to the clause at 52.232-25.
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(3) The designated payment office will make interim payments for contract financing on the (Contracting
Officer insert day as prescribed by agency head; if not prescribed, insert "30th") day after the designated billing
office receives a proper payment request.

In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan
contributions), the tenn "costs" inc1udes only-

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or
other form of actual payment for items or services purchased directly for the contract;

(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business,
costs incurred, but not necessarily paid, for--

(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors,
provided payments determined due will be made--

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily within 30 days of the submission ofthe Contractor's payment request to the Government;

(B) Materials issued from the Contractors inventory and placed in the production process for use on the contract;

(C) Direct labor;

CD)Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for
purposes of obtaining reimbursement under Government contracts; and

(iii) The amount of financing payments that have been paid by cash. check, or other forms of payment to
subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid
unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment
purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) ofthis clause, allowable
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with
paragraph (d) of this clause.
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(4) Any statements in specifications or other documents incorporated in this contract by reference designating
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall
be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.

(d) Final indirect cost rates. (I) Final annual indirect cost rates and the appropriate bases sball be established in
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the
indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal
years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor and
granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting
data.

(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical
after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute a written understanding setting forth
the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates, (ii)
the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items
treated as direct costs in the settlement, and (v) the affected contract andlor subcontract, identifying any with ad'V"3DCe
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling,
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is
incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the
Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final
annual indirect cost rates tor all years of a physically complete contract, the Contractor shall submit a completion
invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5)
of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and

(B) Record this determination in a unilateral modification to the contract.

(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes
clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent
substantial overpayment or underpayment.
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(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are
satisfied.

(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or
vouchers and statements of cost audited. Any payment may be (1) Reduced by amounts found by the Contracting
Officer not to constitute allowable costs or (2) Adjusted for prior overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(4) of this clause, and upon the Contractor's compliance with all terms of this contract, the
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shaH be allowable costs
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment is in effect at the time of final payment shall execute and deliver--

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds,
rebates, credits, or other amounts (iocluding interest, if any) properly allocable to costs for which the Contractor has
been reimbursed by the Government under this contract; and

(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and
claims arising out of or under this contract, except--

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the
execution oftbe release, and that the Contractor gives notice of the claims in writing to the Contracting Officer-
within 6 years following the release date or notice affinal payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of
the Government against patent liability.

(End of clause)

52.216-10 INCENTIVE FEE (MAR 1997)

(a) General. The Government shall pay the Contractor for performing this contract a fee determined as provided in
this contract.

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject to adjustment if the
contract is modified in accordance with paragraph (d) below.

(1) "Target cost," as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted in
accordance with paragraph (d) below.

(2) "Target fee," as used in this contract, means the fee initially negotiated on the assumption that this contract would
be performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (d)
below.
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(c) Withholding of payment. Normally, the Government shall pay the fee to the Contractor as specified in the
Schedule. However, when the Contracting Officer considers that performance or cost indicates that the Contractor
will not achieve target, the Government shall pay on the basis of an appropriate Jesser fee. When the Contractor
demonstrates that performance or cost clearly indicates that the Contractor will earn a fee significantly above the
target fee, the Government may, at the sole discretion of the Contracting Officer, pay on the basis of an appropriate
higher fee, After payment of85 percent of the applicable fee, the Contracting Officer may withhold further payment
of fee until a reserve is set aside in an amount that the Contracting Officer considers necessary to protect the
Government's interest. This reserve shall not exceed 15 percent of the applicable fee or $100,000, whichever is less.
The Contracting Officer shall release 75 percent of all fce withholds under this contract after receipt oftbe certified
final indirect cost rate proposal covering the year of physical completion of this contract, provided the Contractor has
satisfied all other contract terms and conditions, including the submission of the final patent and royalty reports, and
is not delinquent in submitting final vouchers on prior years' settlements. The Contracting Officer may release up to
90 percent of the fee withholds under this contract based on the Contractor's past performance related to the
submission and settlement offinal indirect cost rate proposals.

(d) Equitable adjustments. When the work under this contract is increased or decreased by a modification to this
contract or when any equitable adjustment in the target cost is authorized under any other clause, equitable
adjustments in the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a
supplemental agreement to this contract.

(c) Fee payable. (1) The fee payable under this contract shall be the target fee increased by . . [Contracting
Officer insert Contractor's participation] cents for every dollar that the total allowable cost is less than the target cost
or decreased by [Contracting Officer insert Contractor's participation] cents for every dollar that the total
allowable cost exceeds the target cost. In no event shall the fee be greater than [Contracting Officer insert
percentage] percent or less than [Contracting Officer insert percentageJ percent of the target cost.
.•.•For purposes of this clause fill-in; this will be addressed at the task order level for those applicable Incentive Fee
type task orders.

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) above, and within the minimum
and maximum fee limitations in subparagraph (1) above, when the total allowable cost is increased or decreased as a
consequence of (i) payments made under assignments or (ii) claims excepted from the release as required by
paragraph (h)(2) of the Allowable Cost and Payment clause.

(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase
or decrease as provided in this paragraph. The termination shall be accomplished in accordance with other applicable
clauses of this contract.

(4) For the purpose offee adjustment, "total allowable cost" shall not include allowable costs arising out of--

(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the control and
without the fault or negligence of the Contractor or any subcontractor;

(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that
results in the Contractor's being required to payor bear the burden of any tax or duty or rate increase in a tax or duty;

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the Contracting Officer
pursuant to a clause of this contract, including furnishing evidence and information requested pursuant to the Notice
and Assistance Regarding Patent and Copyright Infringement clause;

(iv) The purchase and maintenance ofadditional insurance not in the target cost and required by the Contracting
Officer, or claims for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third
Persons clause;
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(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the
Government Property clause; or

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear
risk and against which the Government has expressly agreed to indemnify the Contractor.

(5) All other allowable costs are included in "total allowable cost" for fee adjustment in accordance with this
paragraph (e), unless otherwise specifically provided in this contract.

(f) Contract modification. The total allowable cost and the adjusted fee determined as provided in this clause shall be
evidenced by a modification to this contract signed by the Contractor and Contracting Officer.

(g) Inconsistencies. In the event of any language inconsistencies between this clause and provisioning documents or
Government options under this contract, compensation for spare parts or other supplies and services ordered under
such documents shall be determined in accordance with this clause.

(End of clause)

52.2]6-18 ORDERlNG. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from I May 2010
through 30 April 2015. In the event the Extention of Services clause is enforced orders may be issued for the
additional 6 month period per the modification instructions.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) Ifmailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDER LIMITATIONS. (0(.11995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $2500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for a single item in excess ofS50,000,000.00:

(2) Any order for a combination of items in excess of $1.5B; or

(3) A series of orders from the same ordering office within 45 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) Iftbis is a requirements contract (i.c., includes the Requirements clause at subsection 52.2J6-21 of the Federal
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Acquisition Regulation (FAR), the Government is not required to order a part of anyone requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations ill paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTlTY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are Dot
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed. within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract if the task order is issued after 30 Oct 2015.

(End of clause)

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 15 days.
(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 15 days prior to
expiration.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
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(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 66
months,
(End of clause)

52.222-39 NOTIFICATION OF EMPLOYEE RlGHTS CONCERNING PAYMENT OF UNION DUES OR FEES
(DEC 2004)

(a) Definition. As used in this clausc--

United States means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American
Samoa, Guam, the U.S. Virgin Islands. and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a
notice, in the form of a poster, informing employees of their rights concerning union membership and payment of
union dues and fees, in conspicuous places in and about all its plants and offices, including all places where notices
to employees are customarily posted. The notice shall include the following information (except that the information
pertaining to National Labor Relations Board shall not be included in notices posted in the plants or offices of
carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to
retain their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security
agreement requiring employees to pay uniform periodic dues and initiation fees. However, employees who arc not
union members can object to the use of their payments for certain purposes and can only be required to pay their
share of union costs relating to collective bargaining, contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining,
contract administration, or grievance adjustment, you arc entitled to an appropriate reduction in your payment. If you
believe that you have been required to pay dues or fees used in part to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate
reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB)
either at one of its Regional offices ur at the following address or toIL free number:

National Labor Relations Board
Division ofInfonnation
1099 14th Street, N.W.
Washington, DC 20570
1-866-667 -¢572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at hrtp:llwww.nlrb.gov.

(c) The Contractor shall comply with all provisions of Executive Order 13201 ofFcbruary 17,2001, and related
implementing regulations at 29 CFR part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (c), or
(g), the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare
the Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR part 470,

http://hrtp:llwww.nlrb.gov.
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Subpart B-Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or
remedies may be imposed as are provided by 29 CFR part 470, which implements Executive Order 13201, or as are
otherwise provided by law.

(e) The requirement to post the employee notice in paragraph (b) does not apply tc--

(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the
Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction narned in the definition of the
United States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant
Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the
Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--

(i) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a
contract; and

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United
States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by
the Railway Labor Act and a second for all other contractors. The Contractor shall-

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-
Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC
20210. or from any field office of the Department's Office of Labor-Management Standards or Office of Federal
Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards website at
http://www.olms.doLgov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the
simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of
Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the
national interest under authority of29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall
include the substance of this clause if the value of orders in any calendar year of the subcontract is expected to
exceed the simplified acquisition threshold. Pursuant to 29 CFR part 470, Subpart B-Compliance Evaluations,
Complaint Investigations and Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such
action in the enforcement of these regulations, including the imposition of sanctions for noncompliance with respect
to any such subcontract or purchase order. If the Contractor becomes involved in litigation with a subcontractor or
vendor, or is threatened with such involvement, as a result of such direction, the Contractor may request the United
States, through the Secretary of Labor, to enter into such litigation to protect the interests of the United States.

(End of clause)

http://www.olms.doLgov;
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52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERALIDRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fiinge benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 V.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: 1T IS NOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits

Employees expected to be employed under this contract arc either salaried exempt professionals or classes ranging
from administrative support, technical support services and specific subject matter expertise. Typical equivalent
government civilian employees range from salary and benefits of Y A -02 to YA-03.

(End of clause)

52.244-2 SUBCONTRACTS (JUN 2007)

(a) Definitions. As used in this c\ause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purcbase orders,
and changes and modifications to purchase orders.
purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriccd modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.
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(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before placing the following subcontracts:

Major subcontractor team members defined as performing over 25% of the work under this contract.

(e)(l) The Contractor shall notify thc Contracting Officer reasonably in advance of placing any subcontract or
modification thcreoffor which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions,

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting-

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;

(C) Thc reason cost or pricing data were or were not required;

(D) The extent, if any, to which tbe Contractor did not rely on the subcontractor's cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives arc used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive clement, reasons
for the incentives, and a summary of all trade-off'possibilitics considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (e) of this clause.

(t) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination-

(l) Of the acceptability of any subcontract terms or conditions;

(2) Of thc allowability of any cost under this contract; or
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(3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR IS.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim madc against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

(End of elausc)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these addressees):

http://farsite.hill.af.mil/

(End of clause)

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation DFARS (48 CFR.f) clause
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

252.225-7040 CONTRACTOR PERSONNEL AUTHORIZED TO ACCOMPANY U.S. ARMED FORCES
DEPLOYED OUTSIDE THE illHTED STATES (JAN 2009)

(a) Definitions. As used in this clause=Combatant Commander means the commander of a unified or specified
combatant command established in accordance with 10 U.S.c. 161.

http://farsite.hill.af.mil/
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Designated operational area means a geographic area designated hy the combatant commander or subordinate joint
force commander for the conduct or support of specified military operations.

Law of war means that part of international law that regulates the conduct of armed hostilities, The law of war
encompasses all international law for the conduct of hostilities binding on the united States or its individual citizens,
including treaties and international agreements to which the United States is a party, and applicable customary
international law.

Subordinate joint force commander means a sub-unified commander or joint task force commander.

(b) General.

(I) This clause applies when Contractor personnel arc authorized to accompany U.S. Armed Forces deployed outside
the United States in--

(i) Contingency operations;

(ii) Humanitarian or peacekeeping operations; or

(iii) Other military operations or military exercises, when designated by the Combatant Commander.

(2) Contract performance in support of U.S. Armed Forces deployed outside the United States may require work in
dangerous or austere conditions. Except as otherwise provided in the contract, the Contractor accepts the risks
associated with required contract performance in such operations.

(3) Contractor personnel are civilians accompanying the U.S. Armed Forces.

(i) Except as provided in paragraph (b)(3)(ii) of this clause, Contractor personnel are only authorized to use deadly
force in self-defense.

(ii) Contractor personnel performing security functions are also authorized to use deadly force when such force
reasonably appears necessary to execute their security mission to protect assets/persons, consistent with the terms
and conditions contained in their contract or with their job description and terms of employment.

(iii) Unless immune from host nation jurisdiction by virtue of an international agreement or international law,
inappropriate use of force by contractor personnel authorized to accompany the U.S. Armed Forces can subject such
personnel to United States or host nation prosecution and civil liability (see paragraphs (d) and (j)(3) of this clause).

(4) Service performed by Contractor personnel subject to this clause is not active duty or service under 38 U.S.c.
106 note.

(c) Support. (1 )(i) The Combatant Commander will develop a security plan for protection of Contractor personnel in
locations where there is not sufficient or legitimate civil authority, when the Combatant Commander decides it is in
the interests of the Government to provide security because--

(A) The Contractor cannot obtain effective security services;

(B) Effective security services are unavailable at a reasonable cost; or

(C) Threat conditions necessitate security through military means.

(ii) The Contracting Officer shall include in the contract the level of protection to be provided to Contractor
personnel.
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(iii) In appropriate cases, the Combatant Commander may provide security through military means, commensurate
with the level of security provided DoD civilians.

(2)(i) Generally, all Contractor personnel authorized to accompany the U.S. Armed forces in the designated
operational area are authorized to receive rcsuscitative care, stabilization, hospitalization at level IIImilitary
treatment facilities, and assistance with patient movement in emergencies where loss of life, limb, or eyesight could
occur. Hospitalization will be limited to stabilization and short-term medical treatment with an emphasis on return to
duty or placement in the patient movement system.

(ii) When the Government provides medical treatment or transportation of Contractor personnel to a selected civilian
facility, the Contractor shall ensure that the Government is reimbursed for any costs associated with such treatment
or transportation.

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere in this contract.

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all other support required for its
personnel engaged in the designated operational area under this contract.

(4) Contractor personnel must have a letter of authorization issued by the Contracting Officer in order to process
through a deployment center or to travel to, from, or within the designated operational area. The letter of
authorization also will identify any additional authorizations, privileges, or Government support that Contractor
personnel are entitled to under this contract.

(d) Compliance with laws and regulations. (1) The Contractor shall comply with, and shall ensure that its personnel
authorized to accompany U.S. Armed Forces deployed outside the United States as specified in paragraph (bXl) of
this clause arc familiar with and comply with, all applicable--

(i) United States, host country, and third country national laws;

(ii) Provisions of the law of war, as well as any other applicable treaties and international agreements;

(iii) United States regulations, directives, instructions, policies, and procedures; and

(iv) Orders, directives, and instructions issued by the Combatant Commander, including those relating to force
protection, security, health, safety, or relations and interaction with local nationals.

(2) The Contractor shall institute and implement an effective program to prevent violations of the law of war by its
employees and subcontractors, including law of war training in accordance with paragraph (e)(l)(vii) of this clause.

(e) Pre-deployment requirements.

(1) The Contractor shall ensure that the following requirements are met prior to deploying personnel authorized to
accompany U.S. Armed Forces. Specific requirements for each category may be specified in the statement of work or
elsewhere in the contract.

(i) All required security and background checks arc complete and acceptable.

(ii) All deploying personnel meet the minimum medical screening requirements and have received all required
immunizations as specified in the contract. The Government will provide, at no cost to the Contractor, any theater-
specific immunizations andior medications not available to the general public.

(iii) Deploying personnel have all necessary passports, visas, and other docwncnts required to enter and exit a
designated operational area and have a Geneva Conventions identification card, or other appropriate DoD identity
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credential, from the deployment center. Any Common Access Card issued to deploying personnel shall contain the
access permissions allowed by the letter of authorization issued in accordance with paragraph (c)(4) of this clause.

(iv) Special area, country, and theater clearance is obtained for personnel. Clearance requirements are in DoD
Directive 4500.54, Official Temporary Duty Abroad, and DoD 4500.S4-G, 000 Foreign Clearance Guide.
Contractor personnel are considered non-Dol) personnel traveling under DoD sponsorship.

(v) All personnel have received personal security training. At a minimum, the training shall--

(A) Cover safety and security issues facing employees overseas;

(B) Identify safety and security contingency planning activities; and

(C) Identify ways to utilize safety and security personnel and other resources appropriately.

(vi) All personnel have received isolated personnel training, if specified in the contract, in accordance with DoD
Instruction 1300.23, Isolated Personnel Training for DoD Civilian and Contractors.

(vii) Personnel have received law of war training as follows:

(A) Basic training is required for all Contractor personnel authorized to accompany U.S. Armed Forces deployed
outside the United States. The basic training will be provided through--

(1) A military-run training center; or

(2) A Web-based source, if specified in the contract or approved by the Contracting Officer.

(B) Advanced training, commensurate with their duties and responsibilities, may be required for some Contractor
personnel as specified in the contract.

(2) The Contractor shall notify all personnel who are not a host country national, or who are not ordinarily resident in
thc host country, that-

(i) Such employees, and dependents residing with such employees, who engage in conduct outside the United States
that would constitute an offense punishable by imprisonment for more than one year if the conduct had been engaged
in within thc speciaJ maritime and territorial jurisdiction of the nited States, may potentially be subject to the
criminal jurisdiction of the United States in accordance with the Military Extraterritorial Jurisdiction Act of2000 (18
U.S.c. 3621, ct scq.);

(ii) Pursuant to the War Crimes Act (18 U.S.c. 2441), Federal criminal jurisdiction also extends to conduct that is
determined to constitute a war crime when committed by a civilian national of the United States;

(iii) Other laws may provide for prosecution of U.S. nationals who commit offenses on the premises of U.S.
diplomatic, consular, military or other U.S. Government missions outside the United States (18 U.S.C. 7(9»; and

(iv) In time of declared war or a contingency operation, Contractor personnel authorized to accompany U.S. Anned
Forces in the field are subject to the jurisdiction of the Uniform Code of Military Justice under 10 U.S.C. 802(a)(10).

(f) Processing and departure points. Deployed Contractor personnel shall--

( 1) Process through the deployment center designated in the contract, or as otherwise directed by the Contracting
Officer, prior to deploying. The deployment center will conduct deployment processing to ensure visibility and
accountability of Contractor personnel and to ensure that all deployment requirements are met, including the
requirements specified in paragraph (e)(l) of this clause;
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(2) Use the point of departure and transportation mode directed by the Contracting Officer; and

(3) Process through a Joint Reception Center (JRC) upon arrival at the deployed location. The JRC will validate
personnel accountability, ensure that specific designated operational area entrance requirements are met, and brief
Contractor personnel on theater-specific policies and procedures.

(g) Personnel data.

(1) The Contractor shall enter before deployment and maintain data for all Contractor personnel that are authorized
to accompany U.S. Armed Forces deployed outside the United States as specified in paragraph (b)(l) of this c1ausc.
The Contractor shall use the Synchronized Predeployment and Operational Tracker (SPOT) web-based system. at
http://www.dod.millbtalproducts/spot.htmL to enter and maintain tbe data.

(2) The Contractor shall ensure that all employees in the database have a current DD Form 93, Record of Emergency
Data Card, on file with both the Contractor and the designated Government official The Contracting Officer will
inform the Contractor of the Government official designated to receive this data card.

(h) Contractor personnel.

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and replace any Contractor
personnel who jeopardize or interfere with mission accomplishment or who fail to comply with or violate applicable
requirements of this contract. Sueh action may be taken at the Government's discretion without prejudice to its rights
under any other provision of this contract, including the Termination for Default clause.

(2) The Contractor shall have a plan on file showing how the Contractor would replace employees who are
unavailable for deployment or who need to be replaced during deployment. The Contractor shall keep this plan
current and shall provide a copy to the Contracting Officer upon request. The plan shall--

(i) Identify all personnel who are subject to military mobilization;

(ii) Detail how the position would be filled if the individual were mobilized; and

(iii) Identify all personnel who occupy a position that the Contracting Officer has designated as mission essential.

(3) Contractor personnel shall report to the Combatant Commander or a designee, or through other channels such as
the military police, a judge advocate, or an inspector general, any suspected oralleged conduct for which there is
credible information that such conduct--

(i) Constitutes violation of the law of war; or

(ii) Occurred during any other military operations and would constitute a violation of the law ofwar if it occurred
during an armed conflict.

(i) Military clothing and protective equipment.

(l) Contractor personnel are prohibited from wearing military clothing unless specifically authorized in writing by
the Combatant Commander. If authorized to wear military clothing, Contractor personnel must-

(i) Wear distinctive patches, arm bands, nametags, or headgear, in order to be distinguishable from military
personnel, consistent with force protection measures; and

(ii) Carry the written authorization with them at all times.

http://www.dod.millbtalproducts/spot.htmL
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(2) Contractor personnel may wear military-unique organizational clothing and individual equipment (OClE)
required for safety and security, such as ballistic, nuclear, biological, or chemical protective equipment.

(3) The deployment center, or the Combatant Commander, shall issue OClE and shall provide training, if necessary,
to ensure the safety and security of Contractor personnel.

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless otherwise directed by the
Contracting Officer.

(j) Weapons.

(I) If the Contractor requests that its personnel performing in the designated operational area be authorized to carry
weapons, the request shall be made through the Contracting Officer to the Combatant Commander, in accordance
with DoD Instruction 3020.41 paragraph 6.3.4.1 or, if the contract is for security services, paragraph 6.3.5.3. The
Combatant Commander will determine whether to authorize in-theater Contractor personnel to carry weapons and
what weapons and ammunition will be allowed.

(2) If the Contracting Officer, subject to the approval ofthc Combatant Commander, authorizes the carrying of
weapons=

(i) The Contracting Officer may authorize the Contractor to issue Contractor-owned weapons and ammunition to
specified employees; or

(ii) The Contracting Officer Representative through SOCOM procedures at the task order level may issue
Government-furnished weapons and ammunition to the Contractor for issuance to specified Contractor employees.

(3) The Contractor shall ensure that its personnel who are authorized to carry weapons--

(i) Arc adequately trained to carry and use them--

(A) Safely;

(B) With full understanding of, and adherence to, the rules of the use of force issued by the Combatant Commander;
and

(C) In compliance with applicable agency policies, agreements. rules, regulations, and other applicable law;

(ii) Are not barred from possession of a firearm by 18U.S.c. 922; and

(iii) Adhere to all guidance and orders issued by the Combatant Commander regarding possession, use, safety, and
accountability of weapons and ammunition.

(4) Whether or not weapons are Government-furnished, all liability for the use of any weapon by Contractor
personnel rests solely with. the Contractor and the Contractor employee using such weapon.

(5) Upon redeployment or revocation by the Combatant Commander of the Contractor's authorization to issue
firearms, the Contractor shall ensure that all Government-issued weapons and unexpended ammunition are returned
as directed by the Contracting Officer.

(k) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to operate all vehicles or
equipment necessary to perform thc contract in the designated operational area.

(I) Purchase of scarce goods and services. If the Combatant Commander has established an organization for the
designated operational area whose function is to determine that certain items are scarce goods or services, the
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Contractor shall coordinate with that organization local purchases of goods and services designated as scarce, in
accordance with instructions provided by the Contracting Officer.

(m) Evacuation.

(1) If the Combatant Commander orders a mandatory evacuation of some or all personnel, the Government will
provide assistance, to the extent available, to United States and third country national Contractor personnel.

(2) In the event of a non-mandatory evacuation order, unless authorized in writing by the Contracting Officer, the
Contractor shall maintain personnel on location sufficient to meet obligations under this contract.

(n) Next of kin notification and personnel recovery.

(I) The Contractor shall be responsible for notification of the employee-designated next of kin in the event an
employee dies, requires evacuation due to an injury, or is isolated, missing, detained, captured, or abducted.

(2) In the case of isolated. missing, detained, captured, or abducted Contractor personnel, the Government will assist
in personnel recovery actions in accordance with DoD Directive 2310.2, Personnel Recovery.

(0) Mortuary affairs. Mortuary affairs fur Contractor personnel who die while accompanying the U.S. Armed Forces
will be handled in accordance with DoD Directive 1300.22, Mortuary Affairs Policy.

(P) Changes. In addition to the changes otherwise authorized by the Changes clause of this contract, the Contracting
Officer may, at any time, by written order identified as a cbange order, make changes in the place ofperfonnance or
Government-furnished facilities, equipment, material, services, or site. Any change order issued in accordance with
this paragraph (P) shall be subject to the provisions of the Changes clause ofthis contract.

(q) Subcontracts. The Contractor shall incorporate the substance of this clause, including this paragraph (q), in all
subcontracts when subcontractor personnel are authorized to accompany U.S. Armed Forces deployed outside tbe
United States in--

(1) Contingency operations;

.(2) Humanitarian or peacekeeping operations; or

(3) Other military operations or military exercises, when designated by the Combatant Commander.

(End of clause)

252.225-7043 ANTITERRORlSM/FORCE PROTECTJON POLICY FOR DEFENSE CONTRACTORS
OUTSIDE THE UNITED STATES (MAR 2006)

(a) Definition. United States, as used in this clause, means, the 50 States, the District of Columbia, and outlying
areas.

(b) Except as provided in paragraph (c) of this clause, the Contractor and its subcontractors, if performing or
traveling outside the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;
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(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory
basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country
nationals comply with any security related requirements of the Embassy of their nationality;

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and
their families, to the extent such information can be made available prior to travel outside the United States; and

(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and
subcontractor personnel.

(c) The requirements of this clause do not apply to any subcontractor that is--

(1) A foreign government;

(2) A representative of a foreign government; or

(3) A foreign corporation wholly owned by a foreign government.

(d) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from the appointed
Contracting Officer Representative assigned to that effected task order issued.

(End of clause)

5652.204-9002 Instructions for the Use of Electronic Contracts (2007)

In accordance with DoD policy, this solicitation and the resulting contract will be executed and documented through
electronic means. As a result, the use of the terms "documented," "copy," "printed." "in writing," or "written" within
this document shall refer to nil electronically transmitted documents that will become part of the electronic contract
file and an official government record. A:ny reference to official signatures and signed documents shall refer to
electronic signatures. Whenever an electronic signature is used it shall have the full force and effect as a handwritten
signature.

(end of clause)

5652.233-9000 Independent Review of Agency Protests (2005)

All protests shall be submitted through the Contracting Officer. A request for an independent review of the protest
decision may be made to the Director of Procurement. Submit request in accordance with FAR 33. 104(d)(4) to:
United States Special Operations Command Directorate of Procurement, Chief, (SOAL-KA), 7701 Tampa Point
Blvd., MacDiII AFB, FL 33621, Fax (813) 828-7504.

(end of clause)
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Section J - List of Documents, Exhibits and Other Attachments

LIST OF ATTACHMENTS
Attachment IQuality Assurance Surveillance Plan
Attachment 2 Department of Labor Wage Determinations (kno-wn CONUS performance at time ofRFP release)
2a; 05-2126 Rev 11
2b; 05-2394 Rev 9
2c; 05-2544 Rev 10
2d; 05-2104 Rev 10
Ze; 05-2058 Rev 10
2f; 05-2120 Rev 8
2g; 05-3034 Rev 11
2h; 05-2154 Rev 11
2i; 05-2138 Rev 8
Attachment 3 Contract Security Classification Specification, DD Form 254 With FOUO Addendum
Attachment 4 Contractor Program Management Proposal to Include Formal Transition Plan
Attachment 5 Contractor Small Business Subcontracting Plan
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HQUSSOCOM
MACDILL AFB, FL

1. Objective. The objective of this plan is to provide the Primary Contracting Officer
Representative (PCOR), all Contracting Officer Representatives (CORS) and any Technical
Representatives (TRs) they appoint a formal, effective and systematic surveillance method for
monitoring, reporting, evaluating the performance, and providing feedback on the Global
Battlestaff and Program Support (GBPS) Services. Additionally, the objective of this plan is to
provide the Contractor with the information that the Government team will use to evaluate
performance and provide the Contractor feedback on the services provided. This information is
provided to enable the Contractor to be a partner with SOCOM in continuously improving the
quality of programs and services offered to customers. This QASP has been developed to
evaluate Contractor performance while implementing the Performance Work Statement (PWS).
It is designed to provide an effective surveillance method of monitoring Contractor
performance for each listed objective in the Service Delivery Summary (SDS) under the GBPS
contract(s) and task orders. The QASP provides a systematic and consistent method to evaluate
the services and products the Contractor(s) arc required to furnish. This plan is based on the
premise that the Contractor(s), and not the Government, arc responsible for management and
quality control actions to meet the terms of the contract. The role of the Government in using
this QASP is to ensure contract standards are achieved. In this contract the quality control
program is the driver for service quality. The Contractor is required to develop a
comprehensive program of inspections and monitoring actions. The roles and responsibilities
of each of the key stakeholders in this process are located in Section 9.

2. Flow of Process The process for evaluating and reporting Contractors performance under
this c t t '11 f 11 .th furth d t '1 f h t tli d b Ion rac WI occur as 0 ows WI er e at s or eac s ep ou me cow:

POC Task Time frame
Government Identifies a requirement, creates a Task Order Statement of As Required

Objectives (SOO) and identifies possible delivembles
Contractor (s) Proposes a PWS with SDS items and standards/me tries As Required

COR(s) Determines methods ofsurveillance per QASP [or ensuring As Required
standards are met in accordance with the awarded task
order during SOO development

Contractor (s) Report data as required per PWS for each task order Monthly

COR(s) Submits performance assessement via PEAC Database Monthly
PCOR Inputs Annual CP AR for PCO NLT 15th Day

June Each Yr
PCO NLT30 June

Submits CP AR to Contractor Each Year
Contractor (s) Respond (if desired) to CPAR report Within 30 days

Government Assesses CPAR reports and Individual Task Order A,> Required
Assessments when determining to exercise an option period

2



2.1 Task Order Procedures, Section H. When the Government has a requirement for work to
be performed it will be outlined in a Government Statement of Objectives (SOO) which will
normally include (1) Purpose; (2) Scope or mission; (3) Period and place of performance; (4)
Background; (5) Performance objectives, i.e., required results; (6) Any operating constraints, and
(7) the below task order SDS tailored to the requirement if necessary. In response to the
Government's SOO, contractors are responsible for proposing a PWS. The PWS will be
performance-based lAW FAR 37.602 to the maximum extent practical for the requirement.

Contractors will include the task order SDS table from the SOO in all PWS submissions. The
SDS performance metrics/thresholds will be completed by each Contractor for each task order.
Contractors may also add objectives and corresponding metrics or provide explanation for
deletion of objectives or metrics/SOS items for consideration that are applicable to that specific
task order. All additions must be incorporated within the predetermined five categories of the
SDS; no new categories will be added.

2.1.1 Basic Contract .PWS SDS. MetriclPerformance threshold numbers at the contract level
performance thresholds apply for only contract level submission requirements. Task order level
performance thresholds will be established at the task order levels (See 2.1.2).

Contract Level Service Delivery Summary
Category SDS - Objective Metric - Performance Method of

Threshold Evaluation
Quality of ••Are reports/data accurate? ••No security violations ••100% Inspections
Service ••Docs the Contractor's work measure up to acceptable. 100% through EOD checks,

commonly accepted technical or professional Compliance. and periodic
standards? ••No OCI violations surveillance by CORs

•• What degree of Government technical acceptable. 100% ••KO evaluates number
direction was required to solve problems that compliance of task orders awarded
arise during performance? ••Contract level reports and per contractor

••Were there any OCl concerns? data submitted accurately
• Were there any security violations? and on time per PWS 90%
.• Was the Contractor responsive to the PCO and oftbe time

ACO? ••Contractor's SIPRNET

• Was the Contractor's solution to problems services will be available
timely and effective? to the customer at least

• Is the Contractor's integration and 85% of the operating

coordination of all activities needed to execute hours during a calendar

the contract adequate - specifically the month.

timeliness, completeness and quality of
problem identification, corrective action
plans, and proposal submittals?

••Did the Contractor submit quality task order
proposals and were they competitive at the
task order level?

••Does the Contractor maintain SIPRNet
capability in off-site facilities when required?

Schedule • Did the Contractor provide timely response to ••No more than 5 late ••PCO receives
time-sensitive requirements, including short documents per year and no feedback from CORs
notice requirements and a large number of more than 2 working days through task order
requirements in a short period (surge late unless extension was perfonnanee reports
capability)? granted. No more than IAW QASP, and other
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• Did the Contractor provide accurate, current two sets of corrections/ end users feedback.
and complete data and reports that met the edits and all corrections etc.
required timeline? must be accomplished • PCO also evaluates

• Did the Contractor submit task order within 5 working days for objectives at tbe
proposals and modification requests on time? contract Icvel contract level through

requirements day to day interaction
with the prime
Contractors as well as
consideration of
Contract Specialist
feedback

Cost Control • Is the Contractor effective in forecasting. • The relationship of the • Results of
managing. and controlling contract cost: negotiated costs and Audits by
• Docs the Contractor keep within the total budgeted costs to actuals DCAA

estimated cost? over awarded tasks • Review of

• Recent audit results, maintaining approved remains within proposed approved
accounting and purcbasing systems? ceilings DCMA

• Have overhead costs increased • Maintains approved provisional
substantially? accounting and purchasing rates from year

• Did the Contractor do anything innovative systems to year
that resulted in cost savings? • Favorable audit results • Review of cost

• Werc billings current. accurate and with only minor proposals
complete? corrections necessary • Review of

• Are the Contractor's budgetary internal •Process improvement or savings
controls adequate? change in providing information

•Did the Contractor do anything innovative that support saved tbe provided by

resulted in a cost savings? Government time or Contractor in

•Was the Contractor competitive offering fair money fina I report

and reasonable prices for task order • Review of

competitions Proposal
Evaluation
Information

Category SDS - Objective Metric Performance Method of Evaluation
Threshold

Business • Is the Contractor's integration and • No more than 5 validated • PCO receives
Relations coordination of all activities needed to execute customer complaints from feedback from CORs

the contract adequate - specifically the the CORs within a task through task order
timeliness. completeness and quality of order period of performance reports
problem identification. corrective action performance. A subjective IAW QASP, and other
plans. proposal submittals, the Contractor's assessment by the PCO end users feedback.
history of reasonable and cooperative based upon if the and monthly PEAC
behavior (to include timely identification of performance is a systemic data and other reports
issues in controversy), customer satisfaction. concern or just a focus of from CO Rs and
timely award and management? a small number of task Customers

• Include, as applicable. information on the orders. • PCO also evaluates
following: objectives at the

• Is the Contractor customer oriented? contract level through

• Is interaction between the Contractor and day to day interaction
the Government satisfactory or docs it need with the prime
improvement? Contractors including

• Is the Contractor responsive to the PCO, the consideration of

ACO? Contract Specialist
feedback
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Management • How effective has the Contractor's • The Contractor effectively • PCO receives
of Personnel performance been in selecting, retaining. retains personnel with the feedback from CORs

supporting, and replacing, when necessary. appropriate levels of through task order
qualified p rsonncl? education, experienee and performance reports

expertise to aeeomplish IAW QASP. and other
the range of requirements end users feedback,
described in the pwsrro. etc.
The Contractor maintains • PCO evaluates
a stable workforce without objecti ves at the
disruption of service in contract level through
order to maintain day to day interaction
continuity of services. with the prime

Contractors including
consideration of
Contract Specialist
feedback

Other. • Did the Contractor meet the requirements for • Meets requirements in • Review of data base
Meeting Small subcontracting in Section H? Section H.21 (30%) submissions
Business • Were efforts taken to ensure early • Any subcontracting issues • Review of ESRS
Subcontracting identification of subcontract problems and the addressed to the prime by submissions
Requirements. timely application of corporate resources to the ACO are handled by • Review of task order

preclude subcontract problems from the prime proposals and number
impacting overall prime Contractor of task orders awarded
performance based on competition

• Were the prime Contractor's demonstrated between all prime
efforts devoted to developing and managing Contractors
subcontracts effective?

• Were the subcontractors integrated as part of
the prime Contractor's team?

• Is the prime Contractor growing its small
business partners to become more capable
(processes, financial capability. ere)

2.1.2 Task Order Level SDS (Specific performance thresholds will be included as part of the
Contractor's specific task order proposal and evaluated per Section H) Every proposed PWS will
include the below SDS.

Task Order Level Service Delivery Summary
Category SDS - Objective Metric - Performance Method of

Threshold( SAMPLE) Evaluation
Quality of • Docs the Contractor's performance conform to • Contractor receives no • COR selects from
Service contract and task order requirements, more than <insert # of surveillance methods in

specifications and standards of good complaints> formal QASP
workmanship (c.g., commonly accepted customer
technical, professional, environmental, or complaints/contract
safety and health standards)? discrepancy reports per
0 For example: year for each task order.

• i\re reports/data accurate? • Contractor suceessfully
o Docs the product or service provided meet resolves any customer

the standards for each applicable SDS complaint within <insert #
item? of days> working days of

• Docs the Contractor's work measure up to receipt or less time as
commonly accepted technical or speeified in the task order.
professional standards? • o security violations

acceptable. 100%
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• What degree of Government technical Compliance.
direction was required to solve problems • All reports and dclivcrablcs
that arise during performance? submitted accurately and on

• Were there any security violations? time X% of the time

Schedule • Does the Contractor accomplish tasks and • No more than X late • Review of dcliverablcs,
delivery of products within schedule rimelincs, documents per year and feedback from
milestones, delivery schedules and no more than X working Leadership on quality
administrative requirement? days late. No more than of submittals.

• Arc rcquircrncnts/dclivcrablcs completed in an two sets of corrections/
accurate. timely manner in compliance with edits and all corrections
task order PWS requirements? must be accomplished

within X working days or
other such time periods as
established in the task
order.

Cost Control • Did the Contractor manage task order • Execution within X % of • Monthly reports
resources within funding constraints? budgeted resources, (delete depicting actual

• Labor hour execution this metric for FFP task execution vs. budget
• Travel funds orders)

• Material funds • Must accommodate fact of

• Did the Contractor do anything innovative that life changes and increases
resulted in a cost savings? within scope

• Execution of innovative
solution resulted in savings
(time, task order cost.
extension of services, etc.)

Business • Is the Contractor oriented toward the customer? • Contractor receives no • COR selects from
Relations • Is interaction between the Contractor and the more than <insert # of surveillance choices in

Government satisfactory or docs it need complaints> formal QASP
improvement? customer

• Were products and/or services provided complaints/contract
timely, complete? discrepancy reports per

• Was the quality of problem identification and year for each task order.
corrective action plans, if applicable, focused Contractor successfully
on customer satisfaction? resolves any customer

• Did the Contractor personnel exhibit complaint within <insert #
reasonable and cooperative behavior? of days> working days of

receipt or less time as
speci tied in the task order.

Category SDS - Objective Metric - Performance Method of
Threshold Evaluation

Management • How well did the Contractor select, retain, • No more than <insert # of • COR selects from
of Personnel support. ensure training over time as required, violations> total validated surveillance choices in

and replace, when necessary, task order violations. Upon notice of QASP
personnel. violation, Contractor shall

• For example: immediately correct or

• How well did the Contractor match the establish acceptable
qualifications of any key or SME corrective action plans
positions, as described in the contract, with within <insert # of days>
the person who filled the key position? working days.

• Did the Contractor support key personnel, • o more than <insert # of
SMEs and Action Officers so they were required corrections. Total
able to work effectively? validated changes as a

•• Ifa key person did not perform well, what result of not following
action was taken by the Contractor to current policy or processes
correct tbis? or having appropriate skill

6



• If a replacement of a key person was set for position
necessary, did the replacement meet or
exceed the qualifications of the position as
described in the contract schedule?

• Were off-site personnel effectively
utilized?

The proposed performance standards establish the performance level required by the
Government to meet the contract requirements. The standards shall be measurable and structured
to permit an assessment of the Contractor's performance. The Government will evaluate the
proposed standards to determine if they meet the Government's needs.

2.2. Methods of SurveillancelMetrics of Measurement Definitions and Descriptions. At the
task order level critical SOS items and the standards at which the Government expects them to be
performed at in support of the overall task order will be utilized in measuring the Contractor
performance as it relates to the performance categories in CPARS. The methods that may be
utilized by the COR to determine whether the standards have been met are as follows:

a. Customer Complaints. Any customer receiving unacceptable service or sub-
standard products/services should immediately submit notification to the COR. The
COR will conduct an investigation to determine the validity of the complaint upon
receipt. If the COR determines the complaint as invalid, he will document the written
complaint of the findings and notify the customer. If the complaint is validated the
COR shall verbally notify the Contractor's Task Leader or Point of Contact (POC) of
the complaint. The Contractor shall be given an appropriate time frame (depending
on the discrepancy identified) after notification to correct the unacceptable
performance. The COR will inform the customer of the approximate time the
discrcpancy(s) will be corrected. A discrepancy will not be recorded ifproper and
timely correction of the unacceptable conditions(s), product or service is
accomplished or thresholds listed in para 2, Service Delivery Summary, have not
been breached. If the Contractor disagrees with complaint after investigation and
challenges the validity of the complaint, the Contractor will notify the COR (see
recommendation below). The Contractor shall return a written document, properly
completed with actions taken, to the COR, who will file a copy of the complaint for
future recurring performance. If the issue is not resolved at the COR level it will be
elevated to the PCO for resolution and then on to the Ombudsman if necessary as the
last course of appeal.

b. Periodic Surveillance. The frequency of periodic surveillance is determined by the
COR and any appointed TR. For any specific task order, the frequency of periodic
inspections shall be at least monthly; it could be daily, weekly, or every two weeks.
The CORs may use the review of Contractor submitted reports as a periodic method
also, but it may not be the only method.

c. Other Methods. CORs may utilize other methods in the performance of their duties
in assessment of Contractor performance may include but are not limited to; first
hand reviews of products/deliverables or feedback from reviewers/acceptors
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applicable to that task order, notifications of security (either via End of Day (EOD)
checks or reported by the Security management office (SMO)) or OCI violations,
interactions with Contractor employees, feedback from Leadership, etc. As with
CPARs the performance assessment is still highly subjective, however, negative
performance issues will be documented in the COR files.

2.3 Performance Assessment. Task Order performance assessments will be provided by the
Contracting Officer Representative (COR) who may utilize feedback from Technical
Representatives (TR) (if formally appointed) based upon the specific objectives and standards
outlined in the awarded task order SDS. This assessment will be input into the Performance
Evaluation and Analysis for Contracts (PEAC) database on a monthly basis not later than the lOth
working day of the month preceding the period (month) being evaluated. The COR will receive
a notice when the contractor's task leader (or designee) has submitted the contractor assessment
in PEAC. They will then review the contractor assessment and input their own assessment.

2.4 The monthly COR performance assessments provided at the task order level will be utilized
by the PCO as the basis of the annual task order performance evaluations. Additionally, the peo
will input a contract level performance assessment for each prime Contractor utilizing the
contract SDS objectives and in accordance with the same rating definitions outlined below. The
final annual report (via CPARs) will be the subjective assessments for an overall direct (task
order) rating and PCO rating at the contract level after consideration of all task order evaluations
and contract level evaluations. (see relative weights in para 8)

2.5 Contract Performance Assessment Reporting System (CPARS). CPARS will be updated
at least annually documenting Contractor performance for this specific contract as previously
addressed above. More frequent updates may be made as required to document a significant
improvement or degradation of the level of contract performance. The Assessing Official
Representative (AOR) will be the PCOR if assigned; the Assessing Official (AO) will be the
PCO; and the Reviewing Official will be appointed in the event of a disagreement between the
Government and the Contractor evaluations for final resolution. Normally the reviewing official
will be the SOAL PDAE. The CPAR system allows for all Contractors to provide input on their
assessment within 30 days after it is input. Definitions of ratings from CPARs that will be
utilized by the COR, PCOR, and PCO are as follows:

2.5.1 Performance Definition Ratings used at Contract and Task order Levels (Directly
from CPARS)

2.5.2 Blue/Exceptional
Performance meets contractual requirements and exceeds many to the Government's benefit. The
contractual performance of the clement or sub-element being assessed was accomplished with
few minor problems for which corrective actions taken by the Contractor were highly effective.
To justify an Exceptional rating, identify multiple significant events and state how they were of
benefit to the Government. A singular benefit, however, could be of such magnitude that it alone
constitutes an Exceptional rating. Also, there should have been NO significant weaknesses
identified.
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2.5.3 PurpleN ery Good
Performance meets contractual requirements and exceeds some to the Government's benefit. The
contractual performance of the clement or sub-element being assessed was accomplished with
some minor problems for which corrective actions taken by the Contractor was effective.
To justify a Very Good rating, identify a significant event and state how it was a benefit to the
Government. There should have been no significant weaknesses identified.

2.5.4 Green/ Satisfactory
Performance meets contractual requirements. The contractual performance of the clement or sub-
clement contains some minor problems for which corrective actions taken by the Contractor
appear or were satisfactory. To justify a Satisfactory rating, there should have been only minor
problems, or major problems the Contractor recovered from without impact to the contract.
There should have been NO significant weaknesses identified. Per DoD policy, a fundamental
principle of assigning ratings is that Contractors will not be assessed a rating lower than
Satisfactory solely for not performing beyond the requirements of the contract.

2.5.5 Yellow/ Marginal
Performance does not meet some contractual requirements. The contractual performance of the
element or sub-clement being assessed reflects a serious problem for which the Contractor has
not yet identified corrective actions. The Contractor's proposed actions appear only marginally
effective or were not fully implemented. To justify Marginal performance, identify a significant
event in each category that the Contractor had trouble overcoming and state how it impacted the
Government. A Marginal rating should be supported by referencing the management tool that
notified the Contractor of the contractual deficiency (e.g., management, quality, safety, or
environmental deficiency report or letter).

2.5.6 Red/ Unsatisfactory
Performance does not meet most contractual requirements and recovery is not likely in a timely
manner. The contractual performance of the element or sub-element contains a serious
problcm(s) for which the Contractor's corrective actions appear or were ineffective.
To justify an Unsatisfactory rating, identify multiple significant events in each category that the
Contractor had trouble overcoming and state how it impacted the Government. A singular
problem, however, could be of such serious magnitude that it alone constitutes an unsatisfactory
rating. An Unsatisfactory rating should be supported by referencing the management tools used
to notify the Contractor of the contractual deficiencies (e.g., management, quality, safety, or
environmental).

3. Performance Management and Option Exercises Contract Level (Section H). The final
step in this process is to utilize all data in determining whether it is in the best interest of the
Government to exercise the contract option period. Prior to exercising the option period, the
Government will review each Contractor's performance based upon information obtained from
all the evaluation areas in CPARS including meeting the contractual subcontracting
requirements. At the time of review, if the PCO determines that a Contractor's performance is an
overall unsatisfactory after compiling all data, the Government will not exercise the option
period on that specific contract. If at the time of review the PCO determines that a Contractor's
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performance to that point is satisfactory, the Government may unilaterally exercise the option
period on that contract if all other FAR requirements concerning exercise of options are met.

4. Disputes. Attempts will be made to resolve all disputes arising under this plan using the
Alternate Dispute Resolution (ADR) as outlined in FAR 33.214. The objective is to increase the
opportunity mutually agreeable resolutions to disputes that are relatively inexpensive and
expeditious. If no resolution can be made under ADR, the PCO shall be notified for a final
decision. Accordingly, if there is a dispute with PEAC regarding a performance assessment
between the Contractor Lead and the COR, the PCO will be the final dispute authority and input
a final assessment in PEAC.

5. COR and TR training and appointments. All CaRs and TRs will be properly trained prior
to being formally appointed in accordance with DFARS, DaD policy, SOCOM policy, and
Section G of this contract.

6. Revisions to this QASP. Revisions to this Plan are the joint responsibility of the PCOR and
PCO. The PCO will consider the feedback and recommendations from each prime Contractor.
This is a living document that can be changed at any time. It is recommended that yearly, the
PCO, PCOR, CaRs of primary customers and the Contractors review this document in tandem in
order to update the surveillance requirements and suggestions of measures to further ensure
quality services are being delivered by all parties.

7.0 Continuous Feedback at the lowest levels. On-going feedback by the CaRs and Contractor
personnel should be done at the lowest levels in accordance with the contract Business Rules
regarding the flow of this process. The basic premise is that on-going performance feedback and
addressing issues at the task order levels between the COR and the Contractor is essential in the
providing quality performance of this contract. CaRs should not wait until it is time to submit a
formal evaluation to the PCOR and PCO to address concerns with performance.

8.0 Performance Evaluation and Analysis for Contracts (PEAC) Database: This web-based
database for performance documentation will be utilized for inputting performance data, review
of current performance data, and assessing and retrieving information regarding performance
data. It can be accessed at http://apps2.socom.mil/PEAC/signin.aspx or through the GBPS portal
site at https:llsof.socom.millsites/SORDAC/GBPS/Pae:cs/defauILaspx.

The performance assessment process will begin with the Contractor task leads (or designee) who
will input the self assessment performance ratings for their specific task order. The CaRs will be
able to view the self assessment provided, utilize any or none ofthe information provided by the
contractor and will finalize their assessment. On a yearly basis IAW Contract Requirements, the
PCOR (if appointed) and PCO will gather all performance data for the year in question, assign an
overall task order level rating and input the contract level performance assessment.

The PCO produces the annual CPAR based upon the data received at both the task order and
contract level for the year, including input from the PCOR. Relative weights will be assigned at
the task order levels and contract levels as follows:
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Task order Level: Quality of Service: 30% Schedule: 15% Cost Control: 10% Business
Relations: 20% Management of Personnel: 25%

Contract Level: Quality of Service: 15% Schedule: 5% Cost Control: 20% Management of Key
Personnel: 25% Business Relations: 20% Small Business Management: 15%

All task order inputs will be rolled up for one task order rating using the following table;

Range of
Adjectival Rating Evaluation Description

Rating

Exceptional (Blue) (91-100) See above

Very Good (Purple) (81-90) See above

Satisfactory (Green) (71-80) See above

Marginal (Yellow) (61-70) See above

Unsatisfactory (Red) (59-60) See above

The Task order roll-up weighting for the CPAR rating and is worth: 50%

Contract is the weighting for the CPAR rating is worth: 50%

9.0 The following organizational structure is established for administering the QASP
processes ofthe contract.

9.1. SORDAC Acquisition Transformation Office (SORDAC-AT)

a. The ATO will provide the Primary Contracting Officer Representative (PCOR) The
primary responsibilities are:

(1) Assist in reviewing services requirements

(2) Provide contract level performance input to the PCO

(3) Consolidating annual evaluations of Contractor performance through reviews
with the Contracting Officer's Representatives (CORs).

(4) Acts as the Assessing Official Representative in the CPAR system.

(5) Provides and tracks training of all appointed Contracting Officer
Representatives

9.2. Procuring Contracting Officer (PCO)

a. The primary responsibilities of the PCO are:

11



(1) Maintaining official contract file and performance evaluations.

(2) Provide performance ratings on contract level metrics

(3) Adjudicate disputes or complaints not resolved at the COR level

(4) Acts as the Assessing Official in the CPAR system

9.3. Contracting Officer's Representative(s) (COR)

a. The COR responsibilities are:

(1) Develop Task order Statements of Objectives

(2) Provide Technical evaluations (Task Order Management and PWS) of all proposals
to include proposed metrics/performance thresholds

(3) Determine the methods of evaluations they will utilize per QASP

(4) Monitoring, evaluating and assessing Contractor performance in assigned areas.

(5) Provide monthly performance assessments in the PEAC database on their
respective task order per the QASP

12



Attachment 2a thru 2i: Dept. of labor Wage Determinations can be located at the following website
below and are already publicly released:

l1ttp://www.wdol.gov/ ndex.aspx

http://l1ttp://www.wdol.gov/
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